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Amendment No. 1 
to 

Contract No. MA 7500 NA190000037 
for 

Painting Services 
between 

Corza Construction, LLC 
and the 

City of Austin, Texas 
 

1.0 The City hereby amends the above referenced contract to change the Scope of Work as 
indicated below. 

1.1 The dollar amount for work that may be assigned on a rotational basis as indicated in 
the Scope of Work, Section 2, Award of Work After Contract Execution is hereby 
changed as follows: 

The City intends to make multiple contract awards from this solicitation. An 
invitation will be issued to each Contractor awarded a contract through this 
solicitation for jobs estimated to be $5,000.00 or more. Projects that are 
estimated to be $5,000.00 or less may be assigned to Contractors on a rotational 
basis. The amount of work assigned to the Contractor is variable. Individual 
projects shall be awarded based upon the lowest fixed-price quotation meeting 
the project scope of work requirements.  
 

1.2 The quote tabulation process has been clarified in Section 4.3 Project Quotes and 
Expedited Services: 

The Department will send an email to all Contractors that quoted the project, 
listing them in order from lowest price dollar amount to the highest priced dollar 
amount and note the awarded Contractor.  If a Department makes an award to a 
Contractor other than the lowest-priced quote, an explanation/justification will be 
provided.  

2.0 The City hereby amends the above referenced contract to remove items 6.B.6 and 6.B.7 of 
the Section 0400 Supplemental Purchase Provisions and replace with the language below.: 

6. INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300) 
 
A. Invoices shall contain a unique invoice number and the information required in Section 0300, 

paragraph 12, entitled “Invoices.” Invoices received without all required information cannot be 
processed and will be returned to the vendor. 
 

B. Provide an itemized invoice that contains, at a minimum, the following:   
 

B.1 Address of work performed 
B.2 City of Austin contract number 
B.3 City of Austin purchase order number  
B.4 Contractor’s unique invoice number and date 
B.5 Beginning and ending dates of services rendered 
B.6 Labor hours worked and proof of labor charges The Contractor’s unique quotation number 
B.7 Supplier’s invoices for material or equipment rentals and proof of material and equipment 

charges  The fixed-price amount as quoted 



3.0 The total Contract amount is recapped below: 

Term Action Amount Total Contract 
Amount 

Basic Term: 1213/2018- $6,000,000.00 $6,000,000.00 12/2/2021 

Amendment No. 1: Scope of Work 
Clarifications 12127/2018 

$0 $6,000,000.00 

4.0 MBEIWBE goals were not established for this contract. 

5.0 By signing this Amendment the Contractor certifies that the Contractor and its principals are 
not currently suspended or debarred from doing business with the Federal Government, as 
indicated by the General Services Administration (GSA) List of Parties Excluded from 
Federal Procurement and Non-Procurement Programs, the State of Texas, or the City of 
Austin. 

6.0 ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

BY THE SIGNATURE(S) affixed below, this Amendment is hereby incorporated and made a part of 
the above referenced contract. 

Corza Construction, LLC 
11233 Kirkland Hill Path 
Austin, TX 78754 

MA 7500 NA 190000037 

Signature & Date: 

Cy, e thia Ellis, Procurement Mana 
f Austin Purchasing Office 
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Amendment No. 1 
to 

Contract No. MA 7500 NA190000037 
for 

Painting Services 
between 

JNA Painting and Contracting Company, Inc. 
and the 

City of Austin, Texas 
 

1.0 The City hereby amends the above referenced contract to change the Scope of Work as 
indicated below. 

1.1 The dollar amount for work that may be assigned on a rotational basis as indicated in 
the Scope of Work, Section 2, Award of Work After Contract Execution is hereby 
changed as follows: 

The City intends to make multiple contract awards from this solicitation. An 
invitation will be issued to each Contractor awarded a contract through this 
solicitation for jobs estimated to be $5,000.00 or more. Projects that are 
estimated to be $5,000.00 or less may be assigned to Contractors on a rotational 
basis. The amount of work assigned to the Contractor is variable. Individual 
projects shall be awarded based upon the lowest fixed-price quotation meeting 
the project scope of work requirements.  
 

1.2 The quote tabulation process has been clarified in Section 4.3 Project Quotes and 
Expedited Services: 

The Department will send an email to all Contractors that quoted the project, 
listing them in order from lowest price dollar amount to the highest priced dollar 
amount and note the awarded Contractor.  If a Department makes an award to a 
Contractor other than the lowest-priced quote, an explanation/justification will be 
provided.  

2.0 The City hereby amends the above referenced contract to remove items 6.B.6 and 6.B.7 of 
the Section 0400 Supplemental Purchase Provisions and replace with the language below.: 

6. INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300) 
 
A. Invoices shall contain a unique invoice number and the information required in Section 0300, 

paragraph 12, entitled “Invoices.” Invoices received without all required information cannot be 
processed and will be returned to the vendor. 
 

B. Provide an itemized invoice that contains, at a minimum, the following:   
 

B.1 Address of work performed 
B.2 City of Austin contract number 
B.3 City of Austin purchase order number  
B.4 Contractor’s unique invoice number and date 
B.5 Beginning and ending dates of services rendered 
B.6 Labor hours worked and proof of labor charges The Contractor’s unique quotation number 
B.7 Supplier’s invoices for material or equipment rentals and proof of material and equipment 

charges  The fixed-price amount as quoted 



3.0 The total Contract amount is recapped below: 

Term Action Amount 
Total Contract 

Amount 

Basic Term: 12/3/2018- $6,000,000.00 $6,000,000.00 
12/2/2021 

Amendment No.1: Scope of Work $0 $6,000,000.00 
Clarifications 12/27/2018 

4.0 MBEIWBE goals were not established for this contract. 

5.0 By signing this Amendment the Contractor certifies that the Contractor and its principals are 
not currently suspended or debarred from doing business with the Federal Government, as 
indicated by the General Services Administration (GSA) List of Parties Excluded from 
Federal Procurement and Non-Procurement Programs, the State of Texas. or the City of 
Austin. 

6.0 ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

BY THE SIGNATURE(S) affixed below, this Amendment is hereby incorporated and made a part of 
the above referenced contract. 

Signature & Date: 

Printed Name: , •. h. c.-'<: A rJa....,-L....s- t:> 
Authorized Representative 

JNA Painting and Contracting Company, Inc. 
17819 Davenport Rd. #240 
Dallas, TX, 75252 

MA 7500 NA 190000037 

Signature & Date: 
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Amendment No. 1 
to 

Contract No. MA 7500 NA190000037 
for 

Painting Services 
between 

Southstone Development Group, LLC 
and the 

City of Austin, Texas 
 

1.0 The City hereby amends the above referenced contract to change the Scope of Work as 
indicated below. 

1.1 The dollar amount for work that may be assigned on a rotational basis as indicated in 
the Scope of Work, Section 2, Award of Work After Contract Execution is hereby 
changed as follows: 

The City intends to make multiple contract awards from this solicitation. An 
invitation will be issued to each Contractor awarded a contract through this 
solicitation for jobs estimated to be $5,000.00 or more. Projects that are 
estimated to be $5,000.00 or less may be assigned to Contractors on a rotational 
basis. The amount of work assigned to the Contractor is variable. Individual 
projects shall be awarded based upon the lowest fixed-price quotation meeting 
the project scope of work requirements.  
 

1.2 The quote tabulation process has been clarified in Section 4.3 Project Quotes and 
Expedited Services: 

The Department will send an email to all Contractors that quoted the project, 
listing them in order from lowest price dollar amount to the highest priced dollar 
amount and note the awarded Contractor.  If a Department makes an award to a 
Contractor other than the lowest-priced quote, an explanation/justification will be 
provided.  

2.0 The City hereby amends the above referenced contract to remove items 6.B.6 and 6.B.7 of 
the Section 0400 Supplemental Purchase Provisions and replace with the language below.: 

6. INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300) 
 
A. Invoices shall contain a unique invoice number and the information required in Section 0300, 

paragraph 12, entitled “Invoices.” Invoices received without all required information cannot be 
processed and will be returned to the vendor. 
 

B. Provide an itemized invoice that contains, at a minimum, the following:   
 

B.1 Address of work performed 
B.2 City of Austin contract number 
B.3 City of Austin purchase order number  
B.4 Contractor’s unique invoice number and date 
B.5 Beginning and ending dates of services rendered 
B.6 Labor hours worked and proof of labor charges The Contractor’s unique quotation number 
B.7 Supplier’s invoices for material or equipment rentals and proof of material and equipment 

charges  The fixed-price amount as quoted 



3.0 The total Contract amount is recapped below: 

Term Action Amount 
Total Contract 

Amount 

Basic Term: 12/3/2018-
$6,000,000.00 $6,000,000.00 12/2/2021 

Amendment No. 1: Scope of Work 
Clarifications 12/27/2018 

$0 $6,000,000.00 

4.0 MBE/WBE goals were not established for this contract. 

5.0 By signing this Amendment the Contractor certifies that the Contractor and its principals are 
not currently suspended or debarred from doing business with the Federal Government, as 
indicated by the General Services Administration (GSA) List of Parties Excluded from 
Federal Procurement and Non-Procurement Programs, the State of Texas, or the City of 
Austin. 

6.0 ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

BY THE SIGNATURE(S) affixed below, this Amendment is hereby incorporated and made a part of 
the above referenced contract. 

Signature. & Date: 

m~aJJr 
Printed Name: Alexander Canalini 

Authorized Representative 

Southstone Development Group, LLC 
1914 E. 61h St., #6339 
Austin, TX, 78702 

MA 7500 NA190000037 

Signature & Date: 

01/17/19 
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Amendment No. 1 
to 

Contract No. MA 7500 NA190000037 
for 

Painting Services 
between 

Trini Construction Builder, LLC 
and the 

City of Austin, Texas 
 

1.0 The City hereby amends the above referenced contract to change the Scope of Work as 
indicated below. 

1.1 The dollar amount for work that may be assigned on a rotational basis as indicated in 
the Scope of Work, Section 2, Award of Work After Contract Execution is hereby 
changed as follows: 

The City intends to make multiple contract awards from this solicitation. An 
invitation will be issued to each Contractor awarded a contract through this 
solicitation for jobs estimated to be $5,000.00 or more. Projects that are 
estimated to be $5,000.00 or less may be assigned to Contractors on a rotational 
basis. The amount of work assigned to the Contractor is variable. Individual 
projects shall be awarded based upon the lowest fixed-price quotation meeting 
the project scope of work requirements.  
 

1.2 The quote tabulation process has been clarified in Section 4.3 Project Quotes and 
Expedited Services: 

The Department will send an email to all Contractors that quoted the project, 
listing them in order from lowest price dollar amount to the highest priced dollar 
amount and note the awarded Contractor.  If a Department makes an award to a 
Contractor other than the lowest-priced quote, an explanation/justification will be 
provided.  

2.0 The City hereby amends the above referenced contract to remove items 6.B.6 and 6.B.7 of 
the Section 0400 Supplemental Purchase Provisions and replace with the language below.: 

6. INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300) 
 
A. Invoices shall contain a unique invoice number and the information required in Section 0300, 

paragraph 12, entitled “Invoices.” Invoices received without all required information cannot be 
processed and will be returned to the vendor. 
 

B. Provide an itemized invoice that contains, at a minimum, the following:   
 

B.1 Address of work performed 
B.2 City of Austin contract number 
B.3 City of Austin purchase order number  
B.4 Contractor’s unique invoice number and date 
B.5 Beginning and ending dates of services rendered 
B.6 Labor hours worked and proof of labor charges The Contractor’s unique quotation number 
B.7 Supplier’s invoices for material or equipment rentals and proof of material and equipment 

charges  The fixed-price amount as quoted 



3.0 The total Contract amount is recapped below: 

Term Action Amount 
Total Contract 

Amount 

Basic Term: 12/3/2018- $6,000,000.00 $6,000,000.00 12/2/2021 

Amendment No. 1: Scope of Work $0 $6,000,000.00 
Clarifications 12/27/2018 

4.0 MBE/WBE goals were not established for this contract. 

5.0 By signing this Amendment the Contractor certifies that the Contractor and its principals are 
not currently suspended or debarred from doing business with the Federal Government, as 
indicated by the General Services Administration (GSA) list of Parties Excluded from 
Federal Procurement and Non-Procurement Programs, the State of Texas, or the City of 
Austin. 

6.0 ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

BY THE SIGNATURE(S) affixed below, this Amendment is hereby incorporated and made a part of 
the above referenced contract. 

Signature & Date: //1- l/ / 2IJ 19 

C2-1wolJ {vrJ£ 
Printed Name::J.t.Cj'/1-!~b WorrJ 
Authorized Representative 

Trini Construction Builder, LLC 
P.O Box 81431 
Austin, Texas, 78708 

MA 7500 NA190000037 

Signature & Date: 

t ia Ellis, Procurement Manager 
of ustin Purchasing Office 

Page 2 of2 



Offer Sheet Solicitation No. RFP 7500 KDS3001 Page | 1 

 
C I T Y   O F   A U S T I N, T E X A S 

Purchasing Office 
REQUEST FOR PROPOSAL (RFP) 

OFFER SHEET 
  

SOLICITATION NO:  RFP 7500 KDS3001 
 
DATE ISSUED:  6/25/2018 

COMMODITY/SERVICE DESCRIPTION:   
Painting Services 

REQUISITION NO.:  18040200403 
 
COMMODITY CODES:  91054, 14545 
 
FOR CONTRACTUAL AND TECHNICAL 
ISSUES CONTACT THE FOLLOWING 
AUTHORIZED CONTACT PERSON: 

NON-MANDATORY PRE-PROPOSAL DATE AND TIME:   
July 9, 2018 – 9:00 AM 
 
LOCATION:  MUNICIPAL BUILDING, 124 W 8th STREET 
                      RM 308, AUSTIN, TEXAS 78701 
 
CALL IN INFORMATION:  512-974-9300, CODE: 968108 
 

PRIMARY: Kim Larsen 
Procurement Specialist II 
Phone:  (512) 974-2261 
E-Mail: kim.larsen@austintexas.gov 

PROPOSAL DUE PRIOR TO:   
Thursday, July 19, 2018 - 2:00 PM 
 
PROPOSAL OPENING TIME AND DATE:   
Thursday, July 19, 2018 - 3:00 PM 

SECONDARY: Shawn Willett, CPPO 
Deputy Procurement Officer 
Phone:  (512) 974-2021 
E-Mail: shawn.willett@austintexas.gov 
 

LOCATION:  MUNICIPAL BUILDING, 124 W 8th STREET 
                      RM 308, AUSTIN, TEXAS 78701 
 
LIVE SOLICITATION OPENING ONLINE: For RFP’s, only the 
names of respondents will be read aloud 
 
For information on how to attend the Solicitation Closing online, 
please select this link: 
http://www.austintexas.gov/department/bid-opening-webinars 

 
When submitting a sealed Offer and/or Compliance Plan, use the proper address for the type of service desired, 
as shown below: 

Address for US Mail (Only) Address for FedEx, UPS, Hand Delivery or Courier 
Service

City of Austin City of Austin, Municipal Building 

Purchasing Office-Response Enclosed for Solicitation #  
RFP 7500 KDS3001 

Purchasing Office-Response Enclosed for Solicitation #  
RFP 7500 KDS3001 

P.O. Box 1088 124 W 8th Street, Rm 308 

Austin, Texas 78767-8845 Austin, Texas 78701 

 Reception Phone:  (512) 974-2500 

NOTE: Offers must be received and time stamped in the Purchasing Office prior to the Due Date and Time. It is the 
responsibility of the Offeror to ensure that their Offer arrives at the receptionist’s desk in the Purchasing Office prior 
to the time and date indicated. Arrival at the City’s mailroom, mail terminal, or post office box will not constitute the 
Offer arriving on time. See Section 0200 for additional solicitation instructions. 
All Offers (including Compliance Plans) that are not submitted in a sealed envelope or container will not be considered.

 

SUBMIT 1 SIGNED ORIGINAL PAPER RESPONSE AND 1 ELECTRONIC COPY OF YOUR RESPONSE ON  A 
FLASH DRIVE (Include a single scanned file of the original response as well as the Excel workbook for Attachments 
1-3) 

 

***SIGNATURE FOR SUBMITTAL REQUIRED ON PAGE 3 OF THIS DOCUMENT*** 

Exhibit A



Offer Sheet Solicitation No. RFP 7500 KDS3001  Page | 2 

This solicitation is comprised of the following required sections. Please ensure to carefully 
read each section including those incorporated by reference. By signing this document, you 
are agreeing to all the items contained herein and will be bound to all terms. 

SECTION NO. TITLE PAGES 

0100 STANDARD PURCHASE DEFINITIONS * 

0200 STANDARD SOLICITATION INSTRUCTIONS * 

0300 STANDARD PURCHASE TERMS AND CONDITIONS * 

0400 SUPPLEMENTAL PURCHASE PROVISIONS 8 

0500 SCOPE OF WORK 14 

0600 PROPOSAL PREPARATION INSTRUCTIONS & EVALUATION FACTORS 4 

0605 LOCAL BUSINESS PRESENCE IDENTIFICATION FORM – Complete and return 2 

0800 NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION – Complete and 
return 

2 

0805 NON-SUSPENSION OR DEBARMENT CERTIFICATION * 

0810 NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING 
CERTIFICATION 

* 

0835 NONRESIDENT BIDDER PROVISIONS – Complete and return 1 

0840 SERVICE-DISABLED VETERAN BUSINESS ENTERPRISE – Complete and return 1 

00830 WAGE RATES AND PAYROLL REPORTING 4 

00830BC WATE RATES AND PAYROLL REPORTING – WATE RATE DETERMINATION 5 

0900 SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM – Complete & return 1 

0905 SUBCONTRACTING/SUB-CONSULTING UTILIZATION PLAN – Complete and return if 
applicable 

3 

Attachment 1 PROJECT SAMPLE – Austin Convention Center Service Yard 9 

Attachment 2 PROJECT SAMPLE WORKSHEET – Austin Convention Center Service Yard (Excel 
document) – Complete and return 

2 

Attachment 3 PRICE SHEET - Complete and return 2 

Attachment 4 EXCEPTIONS TO THE SOLICITATION – Complete and return 1 

* Documents are hereby incorporated into this Solicitation by reference, with the same force and effect as if 
they were incorporated in full text.  The full text versions of the * Sections are available on the Internet at the 
following online address:   

http://www.austintexas.gov/financeonline/vendor_connection/index.cfm#STANDARDBIDDOCUMENTS 

If you do not have access to the Internet, you may obtain a copy of these Sections from the City of Austin 
Purchasing Office located in the Municipal Building, 124 West 8th Street, Room #308 Austin, Texas 78701; 
phone (512) 974-2500. Please have the Solicitation number available so that the staff can select the proper 
documents. These documents can be mailed, expressed mailed, or faxed to you.  
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The undersigned, by his/her signature, represents that he/she is submitting a binding offer and is authorized 
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent, by 
submitting and signing below, acknowledges that he/she has received and read the entire document packet 
sections defined above including all documents incorporated by reference, and agrees to be bound by the 
terms therein. 
 
 
 

Company Legal Name: 
 

Company Address: 
 

City, State, Zip: 
 

Federal Tax ID No. 
 

Printed Name of Officer or Authorized Representative:
 

Title: 
 

Signature of Officer or Authorized Representative: 
 

Date: 
 

Email Address: 
 

Phone Number: 
 

 
 

* Proposal response must be submitted with this signed Offer sheet to be considered for award 
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CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 
Revision 1.1. 

 

Section 0400 – Supplemental Purchase Provisions RFP 7500 KDS3001 Page 1 of 8 
 

 
The following Supplemental Purchasing Provisions apply to this solicitation: 

 
1. EXPLANATIONS OR CLARIFICATIONS: (reference paragraph 5 in Section 0200) 
 

All requests for explanations or clarifications must be submitted in writing to the Purchasing Office no later 
than 2:00 PM, one (1) week prior to the proposal opening date. Submissions may be made via email to 
kim.larsen@austintexas.gov, or via fax at (512) 974-2388. 

 
2. ALTERNATE OFFERS: (reference paragraph 7A in Section 0200) 
 

Alternate Offers will NOT be considered. 
 

3. INSURANCE: Insurance is required for this solicitation. 
 
A. General Requirements: See Section 0300, Standard Purchase Terms and Conditions, paragraph 32, entitled 

Insurance, for general insurance requirements. 
 
i. The Contractor shall provide a Certificate of Insurance as verification of coverages required below to the City 

at the below address prior to contract execution and within 14 calendar days after written request from the 
City. Failure to provide the required Certificate of Insurance may subject the Offer to disqualification from 
consideration for award 
 

ii. The Contractor shall not commence work until the required insurance is obtained and until such insurance 
has been reviewed by the City. Approval of insurance by the City shall not relieve or decrease the liability of 
the Contractor hereunder and shall not be construed to be a limitation of liability on the part of the Contractor. 
 

iii. The Contractor must also forward a Certificate of Insurance to the City whenever a previously identified policy 
period has expired, or an extension option or holdover period is exercised, as verification of continuing 
coverage. 
 

iv. The Certificate of Insurance, and updates, shall be mailed to the following address: 
 

City of Austin Purchasing Office 
P. O. Box 1088 
Austin, Texas  78767 
 

B. Specific Coverage Requirements: The Contractor shall at a minimum carry insurance in the types and amounts 
indicated below for the duration of the Contract, including extension options and hold over periods, and during any 
warranty period. These insurance coverages are required minimums and are not intended to limit the responsibility 
or liability of the Contractor. 
 
i. Worker's Compensation and Employers’ Liability Insurance: Coverage shall be consistent with statutory 

benefits outlined in the Texas Worker’s Compensation Act (Section 401). The minimum policy limits for 
Employer’s Liability are $100,000 bodily injury each accident, $500,000 bodily injury by disease policy limit 
and $100,000 bodily injury by disease each employee. 
 
(1) The Contractor’s policy shall apply to the State of Texas and include these endorsements in favor of the 

City of Austin: 
(a) Waiver of Subrogation, Form WC420304, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Form WC420601, or equivalent coverage 

 
ii. Commercial General Liability Insurance: The minimum bodily injury and property damage per occurrence 

are $500,000 for coverages A (Bodily Injury and Property Damage) and B (Personal and Advertising Injury). 
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CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 
Revision 1.1. 
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(1) The policy shall contain the following provisions: 
(a) Contractual liability coverage for liability assumed under the Contract and all other Contracts related 

to the project. 
(b) Contractor/Subcontracted Work. 
(c) Products/Completed Operations Liability for the duration of the warranty period. 
(d) If the project involves digging or drilling provisions must be included that provide Explosion, Collapse, 

and/or Underground Coverage. 
 

(2) The policy shall also include these endorsements in favor of the City of Austin: 
(a) Waiver of Subrogation, Endorsement CG 2404, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Endorsement CG 0205, or equivalent coverage 
(c) The City of Austin listed as an additional insured, Endorsement CG 2010, or equivalent coverage 

 
iii. Business Automobile Liability Insurance: The Contractor shall provide coverage for all owned, non-owned 

and hired vehicles with a minimum combined single limit of $500,000 per occurrence for bodily injury and 
property damage. Alternate acceptable limits are $250,000 bodily injury per person, $500,000 bodily injury 
per occurrence and at least $100,000 property damage liability per accident. 
 
(1) The policy shall include these endorsements in favor of the City of Austin: 

(a) Waiver of Subrogation, Endorsement CA0444, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Endorsement CA0244, or equivalent coverage 
(c) The City of Austin listed as an additional insured, Endorsement CA2048, or equivalent coverage. 

 
C. Endorsements: The specific insurance coverage endorsements specified above, or their equivalents must be 

provided. In the event that endorsements, which are the equivalent of the required coverage, are proposed to be 
substituted for the required coverage, copies of the equivalent endorsements must be provided for the City’s 
review and approval. 

 
4. TERM OF CONTRACT: 
 
A. The Contract shall commence upon execution, unless otherwise specified, and shall remain in effect for an initial 

term of thirty-six (36) months. The Contract may be extended automatically beyond the initial term for up to two (2) 
additional twelve (12)-month periods at the City’s sole option unless the Contractor is notified in writing no less 
than ninety (90) days prior to the contract’s expiration. If the City exercises any extension option, all terms, 
conditions, and provisions of the Contract shall remain in effect for that extension period, subject only to any 
ecomonic price adjustment otherwise allowed under the Contract. 

 
B. Upon expiration of the initial term or any period of extension, the Contractor agrees to hold over under the terms 

and conditions of this Contract for such a period of time as is reasonably necessary for the City to re-solicit and/or 
complete the deliverables due under this Contract. Any hold over period will not exceed 120 calendar days unless 
mutually agreed on by both parties in writing. 

 
C. Upon written notice to the Contractor from the City’s Purchasing Officer or his designee and acceptance of the 

Contractor, the term of this contract shall be extended on the same terms and conditions for an additional period 
as indicated in paragraph A above.  

 
D. Prices are firm and fixed for the first twelve (12) months. Thereafter, price changes are subject to the Economic 

Price Adjustment provisions of this Contract. 
 

5. QUANTITIES: The quantities listed herein are estimates for the period of the Contract. The City reserves the 
right to purchase more or less of these quantities as may be required during the Contract term. Quantities will 
be as needed and specified by the City for each order. Unless specified in the solicitation, there are no 
minimum order quantities. 
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CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 
Revision 1.1. 
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6. INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300) 
 
A. Invoices shall contain a unique invoice number and the information required in Section 0300, paragraph 12, 

entitled “Invoices.” Invoices received without all required information cannot be processed and will be returned to 
the vendor. 
 

B. Provide an itemized invoice that contains, at a minimum, the following:   
 

B.1 Address of work performed 
B.2 City of Austin contract number 
B.3 City of Austin purchase order number  
B.4 Contractor’s unique invoice number and date 
B.5 Beginning and ending dates of services rendered 
B.6 Labor hours worked and proof of labor charges 
B.7 Supplier’s invoices for material or equipment rentals and proof of material and equipment charges 

 
Invoices for the applicable department shall be mailed to the below address OR may be emailed if an address is 
listed below.  Please choose one delivery method in order to avoid duplication of invoices (do not mail AND email 
invoices). 
 

1 Austin Convention Center 
Attn: Financial Services 
500 E. Cesar Chavez St.  
Austin, TX 78701 
Or 
ACCD.AcctsPayable@austintexas.gov 

5 City of Austin – Public Works 
Attn:  Financial Services 
PO Box 1088 
Austin TX 78767 
or 
PWDaccountspayable@austintexas.gov

2 City of Austin 
Building Services 
Accounts Payable 
Email:  BSDAPInvoices@austintexas.gov 

6 Austin Water 
Main Building – Waller Creek 
Attn: Financial Services 
625 E. 10th St. 
Austin, TX 78767 

3 Austin Police Department 
PO Box 1088 
Austin TX 78767 

7 Austin Public Library 
Attn: Financial Services 
PO Box 2287 
Austin, TX 78767 

4 City of Austin  
Parks and Recreation Department  
Attn: Financial Services 
200 S. Lamar Blvd. 
Austin, TX 78704 
Or 
PARDAccountsPayable@austintexas.gov

8 City of Austin – Aviation 
3600 Presidential Blvd. Ste. 411 
Austin TX 78719 
Or  
ABIA.invoices@austintexas.gov 

 
C. The Contractor agrees to accept payment by either credit card, check or Electronic Funds Transfer (EFT) for all 

goods and/or services provided under the Contract. The Contractor shall factor the cost of processing credit card 
payments into the Offer. There shall be no additional charges, surcharges, or penalties to the City for payments 
made by credit card. 

 
7. LIQUIDATED DAMAGES: Time is of the essence in the performance of the Contract; therefore, the 

Contractor shall strictly adhere to the Contract project schedule. No changes in the project schedule shall be 
effective unless in writing executed by both the City and the Contractor. The parties agree that if, due to no 
fault of the City, delivery of any material or performance of any service is delayed beyond the time specified in 
the Contract project schedule, the actual damages sustained by the City because of such delay will be 
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uncertain and difficult to determine, and that the reasonable foreseeable damage incurred by the City is 
hereby stipulated to be 20% of the project quote not-to-exceed amount. The Contractor therefore agrees to 
pay, and the City agrees to accept, as liquidated damages, the sum of 20% of the project quote not-to-exceed 
amount. 
 

8. RETAINAGE: The City may withhold twenty percent (20%) retainage until completion of all work required by 
the Contract. The Contractor’s invoice shall indicate the amount due, less the retainage. Upon final 
acceptance of the work, the Contractor shall submit an invoice for the retainage to the City and payment will 
be made as specified in the Contract. Payment of the retainage by the City shall not constitute nor be deemed 
a waiver or release by the City of any of its rights and remedies against the Contractor for recovery of 
amounts improperly invoiced or for defective, incomplete or non-conforming work under the Contract. 
 

9. RECYCLED PRODUCTS: 
 
A. The City prefers that Offerors offer products that contain recycled materials. When a recycled product is offered by 

the Offeror, the Offeror must state in their Offer the percentage of the product that is recycled and must include a 
list of the recycled materials that are contained in the product. 

 
10. PREVAILING WAGE: Contractor shall comply with the requirements of Section 00830 Prevailing Wage 

Rates and Payroll Reporting including the wage rates listed in Section 00830BC Wage Rates for Building 
Construction or Section 00830HH Wage Rates for Heavy and Highway Construction. 
 

11. NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING: 
 
A. On November 10, 2011, the Austin City Council adopted Ordinance No. 20111110-052 amending Chapter 2.7, 

Article 6 of the City Code relating to Anti-Lobbying and Procurement. The policy defined in this Code applies to 
Solicitations for goods and/or services requiring City Council approval under City Charter Article VII, Section 15 
(Purchase Procedures). During the No-Contact Period, Offerors or potential Offerors are prohibited from making a 
representation to anyone other than the Authorized Contact Person in the Solicitation as the contact for questions 
and comments regarding the Solicitation. 

 
B. If during the No-Contact Period an Offeror makes a representation to anyone other than the Authorized Contact 

Person for the Solicitation, the Offeror’s Offer is disqualified from further consideration except as permitted in the 
Ordinance. 

 
C. If an Offeror has been disqualified under this article more than two times in a sixty (60) month period, the 

Purchasing Officer shall debar the Offeror from doing business with the City for a period not to exceed three (3) 
years, provided the Offeror is given written notice and a hearing in advance of the debarment. 

 
D. The City requires Offerors submitting Offers on this Solicitation to certify that the Offeror has not in any way directly 

or indirectly made representations to anyone other than the Authorized Contact Person during the No-Contact 
Period as defined in the Ordinance. The text of the City Ordinance is posted on the Internet at: 
http://www.ci.austin.tx.us/edims/document.cfm?id=161145 

 
12. NON-SOLICITATION: 
 
A. During the term of the Contract, and for a period of six (6) months following termination of the Contract, the 

Contractor, its affiliate, or its agent shall not hire, employ, or solicit for employment or consulting services, a City 
employee employed in a technical job classification in a City department that engages or uses the services of a 
Contractor employee. 

 
B. In the event that a breach of Paragraph A occurs the Contractor shall pay liquidated damages to the City in an 

amount equal to the greater of:  (i) one (1) year of the employee’s annual compensation; or (ii) 100% percent of the 
employee’s annual compensation while employed by the City. The Contractor shall reimburse the City for any fees 
and expenses incurred in the enforcement of this provision. 
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C. During the term of the Contract, and for a period of six (6) months following termination of the Contract, a 

department that engages the services of the Contractor or uses the services of a Contractor employee will not hire 
a Contractor employee while the employee is performing work under a Contract with the City unless the City first 
obtains the Contractor’s approval. 

 
D. In the event that a breach of Paragraph C occurs, the City shall pay liquidated damages to the Contractor in an 

amount equal to the greater of: (i) one (1) year of the employee’s annual compensation or (ii) 100% percent of the 
employee’s annual compensation while employed by the Contractor. 

 
13. WORKFORCE SECURITY CLEARANCE AND IDENTIFICATION (ID): 

 
A. Access to the City buildings by the Contractor, all subcontractors and their employees will be strictly controlled at 

all times by the City. Security badges will be issued by the Department for this purpose. The Contractor shall 
submit a complete list of all persons requiring access to the City buildings at least thirty (30) days in advance of 
their need for access. The City reserves the right to deny a security badge to any Contractor personnel for 
reasonable cause. The City will notify the Contractor of any such denial no more than twenty (20) days after 
receipt of the Contractor’s submittal. 

 
B. Where denial of access by a particular person may cause the Contractor to be unable to perform any portion of the 

work of the contract, the Contractor shall so notify the City’s Contract Manager, in writing, within ten (10) days of 
the receipt of notification of denial. 

 
C. Contractor personnel will be required to check in at the security desk when entering or leaving City buildings and 

security badges must be on display at all times when in the building. Failure to do so may be cause for removal of 
Contractor Personnel from the worksite, without regard to Contractor’s schedule. Security badges may not be 
removed from the premises. 

 
D. The Contractor shall provide the City’s Contract Manager with a list of personnel scheduled to enter the building, 

seven days in advance. The list shall identify the persons by name, date of birth, driver’s license number, the times 
that they will be inside the building and the areas where they will be working. Only persons previously approved by 
the City for the issuance of security badges will be admitted to the building. 

 
E. The Contractor shall comply with all other security requirements imposed by the City and shall ensure that all 

employees and subcontractors are kept fully informed as to these requirements. 
 

14. AUSTIN CONVENTION CENTER DEPARTMENT CONTRACTOR OR SUBCONTRACTOR ACCESS 
REQUIREMENTS: Authorized ID and access to those acting as a Contractor or Contractor’s Subcontractor 
who are providing services at Austin Convention Center Department (ACCD) must adhere to the security 
requirements defined below.  Violation of the applicable requirements below may result in the Contractor or its 
Subcontractor to be removed from ACCD facility or property. 

 
A. Other than ACCD and in-house contractor employees, and unless other arrangements are made with the Contract 

Manager, persons conducting business with Austin Convention Center (ACC) are required to enter through the 
service entrance at the pedestrian gate on Red River St. and check-in at the Security Check-In inside the service 
yard or with the Security Control Center. Persons arriving at ACC may also enter through the Administrative 
Offices entrance on Cesar Chavez Street.  Persons conducting business with Palmer Events Center (PEC) are 
required to enter through the garage service entrance and check-in with the PEC Security Control Office or PEC 
Administrative Offices. Any other means of access entry into the facilities are unauthorized. 

 
B. Contractors, Contractor’s Subcontractors or others who are providing services at ACCD shall be issued Temporary 

Badge/Access, which may be an ACCD Photo or Non-Photo ID Badge. 
 

C. All persons not directly escorted by an ACCD employee must clearly display an access/ID device while on ACCD 
facility premises. 
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D. Use of ACCD access/ID devices to access any part of ACCD facilities for non-business purposes (events, shows, 

etc.) is prohibited. 
 

E. Any ACCD employee may check an individual’s status or contact Security Control Center whenever observing 
person(s) in non-public areas of ACCD facilities who are not being directly escorted by an ACCD employee or who 
are not displaying any required access/ID devices. 

 
F. Restricted areas of the facility with signs stating “Authorized Personnel Only” are off limits to all persons except 

those authorized. 
 

G. Unless authorized by ACCD Management, exterior access into ACCD facilities using keys is prohibited. 
 

H. Under no circumstances shall any person issued an access/ID device, allow another person entry into any ACCD 
facility using their access/ID device. This includes “piggy-backing” through access doors or gates. Any person with 
an ACCD ID badge or access device who allows another person to enter using their access privileges should bring 
the person directly to the Security Control Center to be checked-in. 

 
I. Due to security and safety concerns, Contractors and Contractor’s Subcontractors conducting business at ACCD, 

are not allowed to walk through the open service yard vehicle gates to enter or exit the service yards. Entry and 
exit should be by way of the designated pedestrian gates and walkway using appropriate access/ID devices and 
check-in procedures. 

 
J. Pedestrian traffic through ACCD’s service yards and exhibit halls is restricted to authorized persons during 

event/show move-in and move-outs. Children under seventeen (17) are prohibited from ACCD service yards and 
exhibit halls during move-in and move-outs. 

 
K. During periods where there is no move-in or move-out traffic in the service yards, only persons with legitimate 

business needs are allowed into the service yards. 
 

L. Temporary badge/access devices issued to contractors, subcontractors or temporary workers must be returned to 
the Security Control Center at the completion of the ACCD work assignment. Non-photo temporary badges must 
be returned at the end of the employees work shift/assignment. Failure to return temporary badges/access devices 
at the completion of work assignments may lead to future ACCD facility access restrictions. 
 

15. ECONOMIC PRICE ADJUSTMENT: 
 
A. Price Adjustments: Prices shown in this Contract shall remain firm for the first twelve (12) months of the Contract. 

After that, in recognition of the potential for fluctuation of the Contractor’s cost, a price adjustment (increase or 
decrease) may be requested by either the City or the Contractor on the anniversary date of the Contract or as may 
otherwise be specified herein. The percentage change between the contract price and the requested price shall 
not exceed the percentage change between the specified index in effect on the date the solicitation closed and the 
most recent, non-preliminary data at the time the price adjustment is requested. The requested price adjustment 
shall not exceed twenty-five percent (25%) for any single line item and in no event shall the total amount of the 
contract be automatically adjusted as a result of the change in one or more line items made pursuant to this 
provision. Prices for products or services unaffected by verifiable cost trends shall not be subject to adjustment. 

 
B. Effective Date: Approved price adjustments will go into effect on the first day of the upcoming renewal period or 

anniversary date of contract award and remain in effect until contract expiration unless changed by subsequent 
amendment. 

 
C. Adjustments: A request for price adjustment must be made in writing and submitted to the other Party prior to the 

yearly anniversary date of the Contract; adjustments may only be considered at that time unless otherwise 
specified herein. Requested adjustments must be solely for the purpose of accommodating changes in the 
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Contractor’s direct costs. Contractor shall provide an updated price listing once agreed to adjustment(s) have been 
approved by the parties. 

 
D. Indexes: In most cases an index from the Bureau of Labor Standards (BLS) will be utilized; however, if there is 

more appropriate, industry recognized standard then that index may be selected. 
 i. The following definitions apply: 

(1) Base Period: Month and year of the original contracted price (the solicitation close date). 
(2) Base Price: Initial price quoted, proposed and/or contracted per unit of measure. 
(3) Adjusted Price: Base Price after it has been adjusted in accordance with the applicable index change and 

instructions provided. 
(4) Change Factor: The multiplier utilized to adjust the Base Price to the Adjusted Price. 
(5) Weight %: The percent of the Base Price subject to adjustment based on an index change. 

ii. Adjustment-Request Review: Each adjustment-request received will be reviewed and compared to 
changes in the index(es) identified below. Where applicable: 
(1) Utilize final Compilation data instead of Preliminary data 
(2) If the referenced index is no longer available shift up to the next higher category index. 

iii. Index Identification: Complete table as they may apply.  
 
 

Weight % or $ of Base Price: 100% 

Database Name: Bureau of Labor Statistics – State and Area Employment, Hours, and Earnings 

Series ID:  SMU48000002023830001,  Not Seasonally Adjusted 

Industry:  Building Finish Contractors 

State: Texas    Area: Statewide     Supersector: Construction     Data Type: All Employees, In 
Thousands 

This Index shall apply to the following items of the Bid Sheet:  Category 1, 1.1 – 1.8 

 
E. Calculation: Price adjustment will be calculated as follows: 
 
 Single Index: Adjust the Base Price by the same factor calculated for the index change. 
 

Index at time of calculation 

Divided by index on solicitation close date 

Equals Change Factor 

Multiplied by the Base Rate 

 
F. If the requested adjustment is not supported by the referenced index, the City, at its sole discretion, may consider 

approving an adjustment on fully documented market increases. 
 

16. INTERLOCAL PURCHASING AGREEMENTS: (applicable to competitively procured goods/services 
contracts). 

 
A. The City has entered into Interlocal Purchasing Agreements with other governmental entities, pursuant to the 

Interlocal Cooperation Act, Chapter 791 of the Texas Government Code. The Contractor agrees to offer the same 
prices and terms and conditions to other eligible governmental agencies that have an interlocal agreement with the 
City.  

 
B. The City does not accept any responsibility or liability for the purchases by other governmental agencies through 

an interlocal cooperative agreement.   
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17. CONTRACT MANAGER: The Contract Manager’s names will be provided at contract execution and will act 
as the contact point between the City department and the Contractor during the term of the Contract. 

 

Exhibit A



CITY OF AUSTIN 
SCOPE OF WORK 

PAINTING SERVICES 
REQUEST FOR PROPOSALS – RFP 7500 KDS3001 

REVISION 1.3 – 8/14/2018 
 
 

Section 0500 – Scope of Work RFP 7500 KDS3001 Page 1 of 14 

1. PURPOSE 
 
The City of Austin (City) seeks to establish contracts with a qualified Contractors to provide painting services. 
This contract is not intended for construction services that require the preparation of drawings or plans by a 
licensed professional architect or engineer. The painting services performed shall vary depending on the 
material makeup of the surface areas to be painted. Surfaces that require painting may include, but are not 
limited to the following: 

 
 Drywall 
 Stucco 
 Plaster 
 Steel 
 Wood  
 Concrete 

 
Services under this contract shall support over 300 City-owned facilities on an as-needed basis. The contract 
will be utilized by the Austin Convention Center, Austin Energy, Austin Library, Austin Water, Building Services, 
and Parks and Recreation Departments. The City reserves the right to add or remove City departments or 
facilities at the City’s discretion.  All services shall be rendered at the location specified at the time of order and 
confirmed with Contractor’s receipt of a City Purchase Order (PO). 
 
The City may request the Contractor to provide the paint for some projects, and the City may elect to supply 
the paint for other projects. The City will inform the Contractor who will provide the paint during the quote 
approval process based on best value to the City. 
 
Any services that have been omitted from this scope of work which are clearly necessary or in conformance 
with normal painting services, and surface and/or site preparation, shall be considered a requirement although 
not directly specified or called for in the scope of work and shall be included in the Contractor’s fixed-price 
quote. 
 
The City intends to make multiple awards to establish a qualified list of Contractors based on the 
offeror’s ability to meet the scope of work requirements, qualifications, experience, sample project and 
cost.   

 
2. AWARD OF WORK AFTER CONTRACT EXECUTION 

 
The City intends to make multiple contract awards from this solicitation. An invitation will be issued to each 
Contractor awarded a contract through this solicitation for jobs estimated to be $2,000.00 or more. Projects that 
are estimated to be $2,000.00 or less may be assigned to Contractors on a rotational basis. The amount of 
work assigned to the Contractor is variable. Individual projects shall be awarded based upon the lowest fixed-
price quotation meeting the project scope of work requirements.  
 

3. CONTRACTOR REQUIREMENTS 
 
3.1 Contractor Qualifications 

 
The Contractor shall: 
 
3.1.1 Have a minimum of three (3) years of experience in commercial painting services similar in size 

and scope to the City. 
 

3.1.2 Have a Lead Painter/Supervisor who has a minimum of three (3) years of supervisory experience 
and a minimum of three (3) years of experience in the proper application of paint/primer, caulk, 
tape/float materials, and textures in commercial facilities.  The Contractor shall submit proof of 
experience in their proposal.  During the contract period, proof of personnel experience shall be 
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submitted within five (5) business days upon request by the City.  
3.2 Hours of Service 

 
The Contractor shall: 
 
3.2.1 Perform all non-expedited painting services during regular business hours, which are defined as 

Monday through Friday from 6:00 a.m. to 5:00 p.m. 
 
3.2.1.1 If the Contractor is unable to provide these services during the designated regular 

business hours, the Contractor shall obtain written approval from the Contract Manager 
or designee to perform the services during non-regular business hours. Work 
performed during non-regular business hours which are covered under this provision, 
shall be billed at the regular business hour labor rate. 
 

3.2.1.2 If the Contractor wishes to schedule work on weekends, the Contractor shall provide a 
written notice to the Contract Manager in advance no later than noon (12:00 p.m.) on 
the Wednesday prior to the proposed weekend the Contractor wishes to work. 

 
3.2.2 Perform services during non-regular business hours, which is defined as Monday through Friday 

from 5:01 p.m. to 5:59 a.m., weekends, and official City holidays, only if requested by the City. 
The Contractor shall not invoice the non-regular business hour rate for services unless requested 
and approved in writing by the Contract Manager or designee prior to starting the work. 
 

3.2.3 Not charge an overtime rate due to lack of available staff for services performed during non-
regular business hours that could reasonably be completed during regular business hours. 
Contractor's lack of available staff to perform services shall not constitute the City paying a higher 
rate or paying Contractor's personnel for overtime. The City shall not be responsible for paying 
over time of Contractor’s employees. 

 
3.2.4 Provide a list of the Contractor’s employees who are scheduled to provide the services to the 

Contract Manager. The Contractor’s employees shall have proper identification (photo id, 
company id, etc.) in their possession to ensure access to the facility in which the Contractor is 
required to work. 
 

3.3 Single Point of Contact (SPOC) 
 
3.3.1 The Contractor shall provide a SPOC to the City’s Contract Manager or Designee, who is English-

speaking, skilled, knowledgeable, and experienced in providing the types of services listed in this 
Scope of Work. 
  

3.3.2 The SPOC shall be available and on-call twenty-four (24) hours daily including weekends and 
holidays and have the authority to dispatch Contractor personnel. The Contractor shall provide 
the office number, email address, and cell phone number for the SPOC.   

 
3.3.3 The SPOC shall have full decision-making authority on behalf of the Contractor for all services 

provided under this Contract. 
 

3.3.4 The SPOC shall inspect, monitor, and supervise the Contractor’s employees; ensuring 
adherence to the work schedule, safety requirements, and quality of work.  
 

3.3.5 During times the SPOC is unavailable (due to vacation, travel, etc., for example), the Contractor 
may provide a designee for the SPOC.  The designee shall meet the same requirements as 
specified for the SPOC within this SOW and shall have the same authority as the SPOC. 
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3.4 On-Site Supervisor 
 
3.4.1 The Contractor shall have an English-speaking, qualified working Lead Painter/Supervisor at the 

work-site at all times while services are being performed. The Supervisor shall be a working 
supervisor and perform painting services and general labor tasks.  The Supervisor shall have the 
authority to act on behalf of the Contractor and may also serve as the Contractor’s SPOC.  
 

3.4.2 The Supervisor shall report to the Contract Manager or designee daily when work is being 
performed on this Contract, or on a schedule that is mutually agreed to between the Contractor 
and Contract Manager or designee. 
 

3.4.3 The Supervisor shall be responsible for all keys assigned to unlock spaces and for security of the 
worksite. 
 

3.4.4 The Supervisor shall be responsible for the conduct and performance of the Contractor’s 
employees. 
 

3.5 Safety Requirements 
 
The Contractor shall:  
 
3.5.1 Store, handle, and install all paint materials per manufacturer’s specifications. 

 
3.5.2 Comply with all provisions of the Occupational Health and Safety Act (OSHA) to protect the life 

and health of employees and other persons; to prevent damage to property, materials, supplies, 
and equipment; and to avoid work interruptions. Contractor shall comply with the latest version 
of the 29 CFR 1910, Occupational Safety and Health Standards.  Compliance with OSHA and 
other applicable laws and regulations for the protection of employees is exclusively the obligation 
of Contractor, and the City assumes no liability or responsibility for Contractor's compliance or 
noncompliance with such responsibilities. 
 

3.5.3 Comply with all OSHA reporting requirements for record keeping and reporting of all accidents 
resulting in death, injury, occupational disease, or adverse environmental impact.  The Contractor 
shall provide a verbal report to the City immediately, and no more than one (1) business day, of 
the occurrence. The Contractor shall cooperate with the City, providing written documentation 
and any information required for their records. 
 

3.5.4 Not require any person to work in surroundings or under working conditions that are unsanitary, 
hazardous, or dangerous to their health or safety. 

 
3.5.5 Immediately notify the Contract Manager or designee upon detection of existing or potentially 

hazardous conditions while performing services under this Contract. 
 

3.5.6 Comply with all Federal, State, Local and City regulations and requirements as applicable to their 
industry which shall include any statutory requirements for clean air, clean water, toxic 
substances control, pollution control, resource conservation and recovery.  All environmental 
protection matters or questions shall be coordinated with the Contract Manager or designee. 
 

3.5.7 Ensure Contractor’s personnel shall wear appropriate personal protection equipment at all times 
and follow all applicable safety practices in their industry. 
 

3.5.8 Block off and mark all work areas with appropriate safety signs and safety barricades/bollards to 
protect the public from injury, including “Wet Paint” signs. 

 
3.5.9 The Contractor is responsible for obtaining all necessary permits to barricade City streets and 

sidewalks. 
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3.5.10 Be responsible for the enforcement of all safety requirements for any work performed under the 

Agreement.  If the Contractor fails or refuses to promptly comply with safety requirements, the 
Contract Manager or designee may issue an order stopping all or part of the work until satisfactory 
corrective action has been taken.  No part of the time lost due to any such order shall be made 
the subject of a claim for extension of time or for excess costs or damages to Contractor. 
 

3.5.11 Not use materials that contain asbestos or lead at any City property under this contract. 
  

3.5.12 Not use any materials or chemicals that may cause a physical or health hazard without receiving 
prior approval from the Contract Manager. The Contractor shall provide, upon request, the 
manufacturer’s specifications, a Safety Data Sheet (formerly MSDS), and any required 
Environmental Protection Agency (EPA) information on usage and handling. 
 

3.5.13 Inform the Contract Manager whenever work is expected to be hazardous to City employees, the 
general public, and/or City operations. 
  

3.5.14 Coordinate the timing and transportation of equipment or materials to the work area. If 
transportation through the interior of a facility is required, the Contractor shall take every 
precaution to ensure public safety. Under no circumstances shall the Contractor transport 
equipment or materials through the interior of a facility without prior coordination with the Contract 
Manager or designee. 

 
3.6 Labor and Personnel 

 
The Contractor shall: 
 
3.6.1 Ensure that all Contractor’s personnel report to the Security Control Center upon arrival and 

departure from City premises and sign in or out of the facility.  The Contractor shall not allow 
other individuals to sign them in or out on their behalf. The City reserves the right to verify the 
signatures and the time signed in and out to verify Contractor’s labor hours invoiced. The City is 
not responsible for paying Contractor employees whom do not sign in and out with the 
Security Control Center. 
   

3.6.2 Remain in compliance to the City’s Workforce and Security Clearance as described in Section 
0400, Supplemental Terms and Conditions while onsite. 
 

3.6.3 Ensure the safety of their employees, City employees, and the general public during performance 
of all services under this contract. The Contractor shall ensure that all crews are fully and properly 
equipped to perform services promptly and safely. 
 

3.6.4 Have comprehensive communication programs in place for employees, which provide training 
and information related to the safe use of substances identified as health or physical hazards by 
OSHA. The Contractor shall submit proof of personnel training and experience within five (5) 
business days upon request by the Contract Manager. 
 

3.6.5 Require all personnel assigned to the project to wear necessary safety equipment and company 
issued identification (shirt, hat, or badge).  
 

3.6.6 Immediately remove any Contractor employee(s) or representative of the Contractor from City 
property or facility, if requested by the City, that is (while providing services on City property or 
at City facilities) incompetent, disorderly, abusive, or disobedient, has knowingly or repeated 
violated safety regulations, has possessed any firearms in contravention of the applicable 
provisions of Texas law, or has possessed or was under the influence of alcohol or drugs on the 
job. Furthermore, the Contractor shall not assign such employee or representative to a City work 
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order/job without the City’s prior written consent. Contractor shall at all times maintain good 
discipline while preforming services for the City. 

 
3.6.7 Ensure that all personnel are continuously trained to meet the latest technology and industry 

standards. If a project requires the use of equipment or processes that require specialized 
training, the Contractor shall submit proof of personnel training and experience within five (5) 
business days upon request by the Contract Manager. 

 
3.6.8 Understand that the Contractor and all Contractor employees performing services under this 

contract are not constituted as an agent or employee of the City. Accordingly, the Contractor and 
its employees understand and agree that they shall not be entitled to any of the rights and 
privileges established for employees of the City such as vacation, sick leave with pay, paid days 
off, life, accident and health insurance or severance pay upon termination of this contract. It is 
further expressly agreed and understood that the City will not withhold any sum due or payable 
by or on behalf of the Contractor as withholding for any law or requirement of any governmental 
body and that all such payments as may be required by law are the sole responsibility of the 
Contractor and the individual Contractor employees. 

 
4. CONTRACTOR RESPONSIBILITIES 

 
4.1 General 

 
The Contractor shall: 
 
4.1.1 Understand and agree that the scheduling of events at City facilities takes precedence over any 

scheduled painting services agreed to by the Contractor and Contract Manager or designee. The 
Contractor shall not hold the City liable, financially or otherwise, if the City needs to reschedule 
services with the Contractor due to a new event scheduled at a City facility. The Contract 
Manager or designee will make every reasonable effort to immediately notify the Contractor of 
changes in the City’s schedule of events which may have an impact on scheduled services. 

 
4.1.2 Provide all tools and equipment necessary and customarily required by the trade, materials, 

labor, permits, incidentals, expendable items, personnel protective equipment, transportation, 
electricity and water (if not available on site) for proper execution and completion of painting 
services, including scaffolding to reach a minimum working height of twenty (20) feet and 
pressure washers. The materials and services provided by the Contractor shall comply with all 
current Federal, State and local laws, City ordinances, rules and regulations. 
 

4.1.3 Be responsible for inspecting each site prior to submitting a fixed-price quote for services. No 
variation in price or conditions shall be permitted based on the claim of ignorance, negligence, or 
false representation. Submission of a fixed-price quote is evidence that the Contractor has 
familiarized himself/herself with the nature and extent of the work and any local conditions that 
may, in any manner, affect the scope of the work to be done, and the equipment, materials, labor, 
etc. required.  

 
4.1.4 Contractor shall schedule site inspections with the Contract Manager or designee. 

 
4.1.5 Use materials that are factory-new and free of defects in materials and workmanship. 

 
4.1.6 Provide all transportation required to perform the work. Contractor shall park its vehicles in areas 

designated by the City, if available. In the event the City cannot make parking arrangements for 
the Contractor, the Contractor shall be responsible for parking fees and fines. All vehicles parked 
on City property shall be clearly marked with the Contractor's or subcontractor’s name on both 
sides of each vehicle. Magnetic signs are acceptable.   

 
 

Exhibit A



CITY OF AUSTIN 
SCOPE OF WORK 

PAINTING SERVICES 
REQUEST FOR PROPOSALS – RFP 7500 KDS3001 

REVISION 1.3 – 8/14/2018 
 
 

Section 0500 – Scope of Work RFP 7500 KDS3001 Page 6 of 14 

4.1.7 Upon arrival at the job site, the Contractor shall also notify the Contract Manager/Designee of 
work to begin. 

 
4.1.8 Be responsible for any and all damage to City equipment or property as a direct result of 

Contractor’s equipment, employees, or Contractor’s subcontractor’s actions. 
4.1.8.1 If damage occurs, Contractor shall notify the Contract Manager immediately.  

 
4.1.8.2 Surfaces, fixtures, or furnishings damaged by the Contractor's employees shall be 

replaced or repaired to the satisfaction of the City by the Contractor, and at no cost to 
the City. The City may, however, at its sole discretion, elect to make repairs or 
replacements of damaged property and deduct the cost from any payments owed to 
Contractor or to recover costs if no payments are owed. 
 

4.1.8.3 The set-up area shall be protected to prevent damage to the site grounds. This 
protection may be, but is not limited to, laying out tarps or other protective materials. 
The Contractor shall be responsible for any damage to surrounding building walls, 
landscaping, parking lots, sidewalks, and adjacent properties. 

 
4.1.9 Attend monthly or quarterly review meetings as requested by the Contract Manager or designee 

to review Contract Performance.   
 

4.2 Sustainability 
 
The Contractor shall: 
 
4.2.1 Use LOW or NO VOC paint whenever possible.  Inform the City of alternative products and 

practices it can offer that meet the City’s sustainable purchasing objectives and that can be used 
to complete services. The alternative products and practices should consider total cost of 
ownership during the product’s useful life, including operation, supplies, maintenance, and 
disposal cost and: 
 
4.2.1.1 Conserve natural resources throughout the product life cycle by supporting up-cycling 

and recycling efforts as well as utilize products with high recycled content 
 

4.2.1.2 Minimize environmental impacts such as water and air pollution during usage 
 

4.2.1.3 Eliminate or reduce toxics that create hazards to workers, citizens, wildlife, and the 
environment 
 

4.2.1.4 Assist in meeting the City of Austin’s goals as stated on the Office of Sustainability 
performance tracking website: http://www.austintexas.gov/page/sustainability-
performance-tracking 

 
4.2.2 Research the availability of LEED and/or Energy Star related products or products that improve 

the quality or durability of the completed work that could be used for repairs and identify these 
products to the Contract Manager. Such products shall be given first priority for use in repair jobs. 

 
4.2.2.1 The Contractor shall not proceed with using the alternative suggestions unless 

specifically approved by the Contract Manager in writing before the start of the project. 
 

4.2.3 Use vehicles and equipment that operate on alternative fuels or are hybrid-electric when possible 
and notify the City if environmentally friendly alternatives are used. 
 

4.2.4 The City may request a quote for alternative products to determine the feasibility of using those 
products compared to products that are not as environmentally friendly.  If the City approves the 
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use of alternative products, quotes and manufacturer documentation shall reflect the sustainable 
attributes of those products. 

 
4.3 Project Quotes and Expedited Services 

  
4.3.1 Project Quote Process 

 
For each project, the Contractors shall submit a fixed-price quote to the City’s Contract Manager 
or designee which will be evaluated for accuracy, demonstrated understanding of the project 
scope of work/requirements, experience and expertise in providing the specific service, schedule 
and price reasonableness and awarded to the Contractor meeting the project requirements at 
the lowest price.  Each project will have a pre-determined fixed-price amount.  To comply with 
the quote process, the Contractor shall: 
 
4.3.1.1 Acknowledge receipt of painting service requests within one (1) business day by email 

to the Contract Manager or designee. The Contract Manager or designee will provide 
the Contractor with the location, site contact, and description of the project. 
 

4.3.1.2 Inspect the entire site to ensure that all required tasks are included prior to the 
submission of each project fixed-price quote. 
 

4.3.1.3 Provide a written fixed-price quote, based on the labor rates listed in Attachment 4 – 
Price Sheet.  The quote shall include at a minimum: 
 
4.3.1.3.1 a description of the work to be performed 
4.3.1.3.2 estimated square and/or linear feet  
4.3.1.3.3 method proposed to complete the requested services 
4.3.1.3.4 itemized estimate of materials 
4.3.1.3.5 itemized estimate of any rental equipment needed 
4.3.1.3.6 labor including the number of hours, number of job classification/title of 

workers proposed, and 
4.3.1.3.7 proposed timeline, including a proposed start and finish date/time 

  
4.3.1.4 If alternative products are available to meet the sustainability goals of the City, these 

shall be submitted as an additional or alternative quote line to the originally stated 
project. 
 

4.3.1.5 Not provide a fixed-price quote that includes a separate charge for administrative, 
overhead, per diem and transportation (i.e. travel time, mileage, and fuel) costs. These 
expenses shall be included in the hourly rates and shall not be paid separately. 

4.3.1.6 Provide paint pricing in the Contractor’s fixed-price quote when requested by the City 
to supply the paint for that job assignment.  Otherwise, the fixed-price quote shall 
notate that the City will supply the paint and no charge for paint shall be reflected on 
the fixed-price quote.   

 
4.3.1.7 Submit the fixed-price quote within two (2) business days of notification for approval 

by the Contract Manager or designee, or at a time mutually agreed to between the 
Contractor and the Contract Manager or designee. 
 
4.3.1.7.1 The Contract Manager or designee, will review the fixed-price quote and 

if in agreement, will issue a written notice to proceed in the form of a 
department Purchase Order (PO) form with corresponding Reference 
Number (“DO”). The Contractor shall not begin work without a DO from 
the City.  Upon receipt of a DO, the Contractor shall contact the Contractor 
Manager or designee within two (2) business days to schedule a start date 
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for services. Services shall start within five (5) business days of written 
approval by the City, or at a time mutually agreed to between the 
Contractor and Contract Manager or designee. 
 

4.3.1.7.2 If the Contract Manager or designee does not agree with the lowest fixed-
price quote as presented, the Contract Manager or designee may contact 
the Contractor to discuss and resolve.  Once in agreement, the Contractor 
shall submit a revised fixed-price quote for approval to the Contract 
Manager or designee in one (1) business day, or at a time mutually agreed 
to between the Contractor and the Contractor Manager or designee.  The 
City may elect to reject the lowest fixed-price quote and award to the next 
lowest fixed-price quote which meets the project scope of work.  The City 
reserves the right to reject any and all quotes. 
 

4.3.1.8 Complete the work within the time stated in the fixed-price quote. The Contractor shall 
notify the Contract Manager or designee in writing upon completion of the services. 
 

4.3.1.9 Request a quote change for additional time, in writing, if the Contractor determines that 
the services being performed cannot be completed as specified in the fixed-price 
quote. The Contractor shall not increase the original fixed-price quote for any 
Contractor requested time extension due to delays caused by the Contractor. The 
Contractor and the Contract Manager or designee shall mutually agree to a new date 
for completion of work.  Under no circumstances shall the Contractor leave services 
unfinished without prior written approval of the Contract Manager or designee. 
 

4.3.1.10 The Contractor shall notify the City’s identified point of contact at each work site with 
an estimated time of arrival one (1) business day prior to beginning work at the City 
location, unless the Contract Manager or designee indicates additional notification time 
at the time of the request. 

 
4.3.2 Changes to Project Quote 
 

4.3.2.1 The Contractor shall acknowledge and understand that the fixed-price quote is the 
maximum amount the City will pay for the service, regardless of increases in labor or 
materials initiated by the Contractor. Contractor changes to the approved fixed-price 
quote shall not increase the total dollar amount on the fixed-price quote. 
 

4.3.2.2 The Contractor shall immediately notify the Contract Manager or designee in writing 
(by email) if additions, deletions, and/or revisions to a job assignment are needed. 
Within one (1) business day of verbal notification, the Contractor shall submit a written 
quote change request to the Contract Manager or designee. The City reserves the right 
to reject any changes to the project fixed-price quote requested by the Contractor. 
Under no circumstances shall Contractor proceed with changes to the project fixed-
price quote without approval from the Contract Manager.  

 
The Project Quote Change Request shall include the following: 

 
4.3.2.2.1 A description of the change or addition in the work and the reason for the 

change/addition, explaining the benefits of the change/addition  
4.3.2.2.2 The adjustment in the project time, if any. 

 
4.3.2.3 If the City requests to change a fixed-price quote due to a change in the scope of 

work that would increase the number of labor hours required or the amount of materials 
required, the Contractor shall amend the original fixed-price amount and, upon 
approval and acceptance of the amended fixed-price quote, shall be reimbursed for 
the changes. 
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4.3.3 Expedited Painting Services 
 

The Contractor shall: 
 
4.3.3.1 Be available to perform expedited services twenty-four (24) hours per day, three 

hundred sixty-five (365) days per year. 
 

4.3.3.2 Acknowledge an expedited request within two (2) hours or less and be onsite within 
four (4) hours unless otherwise approved or agreed-upon by the Contract Manager or 
designee. The response time shall begin at the time the call is made and end at the 
time the appropriate Contractor’s employee signs in at the work site. 
 

4.3.3.3 Provide a complete fixed-price quote with an estimated completion time to the Contract 
Manager or designee within two (2) hours of arrival to the job site. If two (2) hours is 
not enough time to complete the quote, notify the Contract Manager to request 
additional time. The Contractor and Contract Manager or designee may mutually agree 
that a verbal quote for expedited painting services will meet the needs of the City. 
Verbal quotes shall not release the Contractor from its responsibilities as described by 
the terms of this Contract. 
 

4.3.3.4 If providing a verbal fixed-price quote for expedited painting services, provide the 
Contract Manager or designee with a written fixed-price quote, and summary of the 
services performed within two (2) business days of the request for expedited services, 
unless otherwise requested or specified by the Contract Manager or designee. 

 
4.4 Site and Surface Preparation 

 
The Contractor shall: 
 
4.4.1 Be responsible for the proper preparation of surfaces to be painted including, protection of all 

non-movable items or equipment, and the proper application of all materials.   
 

4.4.2 Use tarps, drop cloths, and painter’s tape to protect work or other property wherever such 
covering is necessary. 
  

4.4.3 Be responsible for moving and relocating all furniture such as desks, cabinets, stand-alone 
bookshelves, chairs, plant stands, etc. when painting services are required behind furniture In 
addition, items hung on the walls shall be removed and replaced by the Contractor. 
 

4.4.4 Avoid disconnecting electronic equipment such as computers, fax machines, telecommunication 
equipment, and appliances such as but not limited to refrigerators.  The Contract Manager or 
designee shall be responsible for disconnections and coordinating disconnections as necessary. 
 

4.4.5 Be responsible for the proper preparation of surfaces prior to painting which may include the 
removal of staples, tape or other adhesive materials as well as cleaning areas (i.e. jambs and 
door facings) where accumulations of dirt, grease, or grime may prevent proper paint adhesion. 
 

4.4.6 Remove or protect hardware accessories, picture tracks, machined surfaces, plates, lighting 
fixtures, locksets, hinges, fire suppression systems and similar items not intended to be painted 
prior to cleaning and painting as directed by the City’s Contract Manager or designee. These 
items shall be promptly reinstalled (or protective coverings removed) after painting operations. 
  

4.4.7 Ensure cracks and defects in walls, including nail holes, are patched before painting.  All loose 
or scaly paint shall be scraped before painting. 
 

4.4.8 Ensure newly constructed wall surfaces have all drywall nails and screws filled.   
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4.4.9 Ensure seams are properly taped, scratched, and sanded prior to the application of texture and 
paint. 
 

4.4.10 Ensure outside corners have metal corner bead installed prior to taping and floating unless 
otherwise instructed by the Contract Manager or designee. 
 

4.4.11 Ensure existing textured walls have all voids, cracks, holes, etc. filled with a compatible material 
and is clean, dry, and free of dirt/dust prior to the application of primer, texture, and paint. If 
texture on any wall(s) contains asbestos as identified by the City, then wall(s) must only be wet 
wiped as a method of smoothing out material to be used as filler.  At no time will shall there be 
any sanding, scraping, drilling, or abrading on these walls. 
 

4.4.12 Ensure plaster wall surfaces are clean, dry, and free of dirt and dust, and all voids filled with a 
compatible material prior to the application of paint.  These surfaces shall not receive texture. 
 

4.4.13 Ensure all exterior surfaces except windows are pressure cleaned, as necessary, to remove dirt, 
stains, and mildew prior to painting. 
 

4.4.14 Ensure doors, frames, and trim are properly sanded and prepped prior to the application of any 
enamel paint. 

 
4.4.15 Provide additional surface preparation if required at the Contract Manager’s discretion.   

The Contract Manager will define these requirements during the initial meeting or site visit for 
each project.  

 
4.4.16 Understand the Contract Manager or designee may request to inspect the completed surface 

preparation prior to paint application.  If City inspection is required, the Contractor shall not apply 
paint until the Contract Manager or designee has approved the surface preparation.  

 
4.5 Paint Application 

 
The Contractor shall: 

 
4.5.1 Install all paints/coatings are in accordance with manufacturer’s instructions. Paints/Primers to 

be used will be specified by the Contract Manager in advance.  
 

4.5.2 Install all required material (paint, primer, putty, etc.) in proper relation to adjacent construction 
and with uniform appearance.  Clean and prime area as recommended by manufacturer. 
 

4.5.3 Ensure the rate of coverage per gallon for the paint to be applied does not exceed the maximum 
rate recommended by its manufacturer. 
 

4.5.4 Ensure all coating applications or mixing/thinning of material are performed in accordance with 
the manufacturer’s specifications. 
 

4.5.5 Ensure all paints are thoroughly stirred before removal from the containers and shall be kept 
stirred while in use. 
 

4.5.6 Ensure all paint in any one-paint coat are hard and dry through the entire paint film before the 
next coat is applied.  In no case shall the elapsed time between the applications of the successive 
coats of paint to any surface be less than that recommended by the paint manufacturer. 
 

4.5.7 Ensure all coated surfaces are to be free of dust, dirt, and contamination before succeeding coats 
are applied, per manufacturer's specifications. 
 

4.5.8 Ensure all paint may be rolled or brushed on all textured or plaster surfaces.  Any other method 
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of application must have prior approval of Contract Manager or designee. 
 

4.5.9 Ensure all top, sides, and bottom edges on all doors are painted. 
 

4.5.10 Ensure all coats have uniform thickness and be free of brush marks, runs, drips, sags, bubbles, 
pinholes, ridges, laps, variations in color or texture and other irregularities.  Separate coats shall 
conform to the dry film thickness specified and shall have a distinguishable color difference from 
the preceding or subsequent coats. 

 
4.6 Exterior Painting 

 
The Contractor shall: 
 
4.6.1 Ensure any rough or peeling surfaces are thoroughly scraped with either scrapers or wire brushes 

and edges feathered with sandpaper before being primed with the appropriate primer for the 
material prior to the application of two coats of finish as specified. 

4.6.2 Ensure all pitch (roof tar) are removed from gutters, flashing, and fascia boards prior to the 
application of primer coat. Copper and aluminum gutters, gutter flashings, and fascia are not to 
be painted. 

 
4.6.3 Ensure all window frames and doorframes are caulked prior to application of paint.  All necessary 

glazing and caulking shall be done prior to the application of the primer coat around window 
glass.  Caulking shall include between windows and brickwork, between coping and brickwork, 
and between coats where two coats are specified. 
 

4.6.4 Ensure two coats of paint are applied to all exterior surfaces with 48 hours between paint coat 
applications when two coats are specified. 
 

4.6.5 Ensure all doors are painted on all surfaces and all edges to maintain a uniform appearance.  All 
doors (metal and wood), doorframes, and window frames except those having an aluminized 
unpainted finish shall be painted. 
 

4.6.6 Ensure all operable windows and doors open freely upon completion of work. 
 

4.6.7 Ensure all roof fans and ventilators (except those of aluminum) are painted with two coats of latex 
paint to match existing roof. 
 

4.7 Environmental Conditions  
 
The Contractor shall: 
 
4.7.1 Not apply paint in rain, fog, mist, snow, sleet, in the presence of water, or, when relative humidity 

or temperature exceeds paint manufacturer’s recommended limits. 
 

4.7.2 Not apply paint in areas where dust is being generated. 
 

4.7.3 Temporarily stop work at the request of the Contract Manager or designee, due to weather, lack 
of or improper material, safety violations, or other unforeseen circumstances. If the work 
stoppage is expected to be longer than 48 hours, the Contract Manager will issue a stop work 
notice and notify personnel in the City facilities. 
 

4.8 Job-Site Conditions and Clean Up 
 
The Contractor shall: 

 
4.8.1 Be responsible for the immediate clean-up of the work area on a daily basis and keep work areas 
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in an uncluttered condition. All rubbish accumulated from a job shall be removed from the City's 
premises by the Contractor at the Contractor’s expense.  No trash, paint buckets, or other debris 
is to be placed in City dumpsters or other trash containers belonging to City unless otherwise 
specified by the City.  Cleanliness of the work area shall be subject to the Contract Manager’s 
inspection and approval. 
 

4.8.2 Immediately remove all spilled materials and clean to the original condition prior to the spillage. 
 

4.8.3 Remove any drippage, spillage or splatter of paint or finishes from all walls, windows, floors, and 
finished surfaces that were not present before work commenced.   

 
4.8.3.1 Any drippage, splatters, spillage, runs, or accidental painting of fixtures/property shall 

be removed and made whole at the Contractor’s expense. The City reserves the right 
to contact another Contractor to remedy the drippage, splatters, spillage runs, or 
accidental painting of fixtures. The Contractor shall be responsible for any price 
difference between the contracted amount and the alternate Contractor's charge. 
 

4.8.4 Be responsible for the removal of all debris and unused material from City premises. The 
Contractor shall leave work areas in the original condition, or better, prior to the start of services. 
 

4.8.5 Not use any plumbing fixture or waste piping for mixing of, or disposal of paint unless instructed 
to do so by the Contract Manager or designee.  Generally accepted methods of paint wash 
disposal would be either disposal to sanitary sewer through a mop sink, toilet, or cleanout.  If the 
Contract Manager does not identify an appropriate location for the cleaning of brushes and 
supplies or the disposal of any paint, the Contractor shall remove all brushes and equipment for 
proper cleaning and disposal, according to all local, state and federal laws. 
 

4.8.6 Understand that work performed is subject to inspection and approval by the Contract Manager 
upon completion of a project. Payment will not be made for any service until all clean-up 
requirements have been met and the Contract Manager has approved acceptance of services, 
both to the standards discussed during the job inspection/quote and as to the terms of this 
contract. 

 
4.9 Equipment 

 
4.9.1 All equipment shall be in good operating condition and shall meet or exceed OSHA industry 

standards. 
 

4.9.2 The Contractor shall ensure that any motorized or mechanical equipment such as lifts, booms, 
scaffolds, etc. shall be approved by the Contract Manager or designee before use. The City 
reserves the right to inspect equipment before use at City facilities. 
 
4.9.2.1 No gasoline, natural gas, diesel, or propane-powered equipment shall be allowed 

inside a facility without the written permission of the Contract Manager. 
 

4.9.2.2 Non-marking tires shall be cleaned before entry into the facility. In addition, the City 
may require a covering be laid on the floor to protect the floor from the equipment.  
 

4.9.2.3 The Contractor shall be responsible for any damage resulting from tire burns, battery 
leaks, oil or hydraulic leaks, scrapes or scratches. 

 
4.9.3 The City may stop work at any time if inferior equipment (such as leaking solvents, safety risk, 

creating hazardous conditions, damaging City property, etc.) is in use by the Contractor.  The 
City shall have the sole and final authority in determining if Contractor’s equipment is inferior. 

 
4.9.4 The Contractor shall be responsible for any loss or damage to rented or owned equipment used 
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while performing services under this contract. The Contractor shall not charge the City for 
expenses incurred by Contractor or its Subcontractor for loss or damage to equipment or tools 
rented or Contractor owned equipment. 
 

4.10 Disposal of Paint, Non-Hazardous and Hazardous Materials 
 
The Contractor shall: 
 
4.10.1 Be responsible for handling, transporting, and disposing of all painting material waste, supplies, 

paints and solvents, in accordance with all applicable laws, rules and regulations so as to ensure 
the highest level of safety to the environment and public health at no additional cost to the City. 
 

4.10.2 Provide the manifest ticket for hazardous materials or other proof of proper disposal within ten 
(10) business days upon the request of the Contract Manager. 
 

4.10.3 Not store used supplies and equipment on City premises at the end of the work day unless 
otherwise specified by the Contract Manager or designee. 
 

4.10.4 Be responsible for any hazardous materials brought to the site by the Contractor. 
 

4.10.5 Immediately notify the Contract Manager of any suspected hazardous materials encountered 
before or during performance of work and shall take all necessary precautions to avoid further 
disturbance of the materials. The City will be responsible for any hazardous material uncovered 
or revealed at the site which was not shown, indicated or identified during the site inspection visit. 

 
4.10.6 Resume work at the affected area of the Project only after the Contract Manager or designee 

provides written certification that the Hazardous Materials have been removed or rendered 
harmless and all necessary approvals have been obtained from all government and quasi-
government entities having jurisdiction over the Project or site. The Contractor shall be 
responsible for continuing the work in the unaffected portion of the Project and site. 
 

4.11 Invoice Charges 
 
The Contractor shall: 
 
4.11.1   

Only submit an invoice for the fixed-price quote amount. Invoices for labor charges shall be in 
accordance with Attachment 4 – Price Sheet.  The Contractor shall certify on each invoice that 
Job Classifications that are subject to Prevailing Wage shall, at a minimum, be paid at the Total 
Minimum Wage Rate Required for that Classification. 
 

 
4.11.2 Provide an itemized invoice that contains, at a minimum, the following:   

 
4.11.2.1 Address of work performed 
4.11.2.2 City of Austin contract number 
4.11.2.3 City of Austin purchase order number  
4.11.2.4 Contractor’s unique invoice number and date 
4.11.2.5 Beginning and ending dates of services rendered 
4.11.2.6 The Contractor’s unique quotation number 
 

4.12 Warranty    
 
4.12.1 The Contractor shall provide the Contract Manager or designee, at a minimum, a one (1) year 

warranty for labor and workmanship from date of completion on any work performed as well as 
documentation of any applicable manufacturer’s warranty with the final invoice. 
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5. CITY REQUIREMENTS 
 
The City will: 
 
5.1 Identify the location, on-site contact, and description of the painting project to the Contractor. 
 
5.2 Provide paint specifications, when necessary.  The City reserves the right to provide the paint on any and 

all projects.   
 

5.3 Notify personnel in the City facilities prior to commencement of work. 
 
5.4 Provide escorted access where applicable. 
 
5.5 Provide the Contractor with name(s) of personnel authorized to order services. 
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1. PROPOSAL FORMAT: 

Submit one signed original paper copy and an electronic copy of the original proposal in PDF version on a 
separate flash drive.  The original proposal shall contain original signatures and shall be typed on standard 
8 ½” X 11” paper, double-sided, and have consecutively numbered pages.   
 
The proposal itself shall be organized in the following format and informational sequence.  Use tabs to 
divide each part of the Proposal and include a Table of Contents.  The proposal shall contain two sections, 
organized as follows:   
Section I –  Tab 1 - Tab7 
Section II -  Price Proposal 
 

Section I
 
Tab 1 – City of Austin Standard Purchasing Office Documents - Complete and submit the following 
documents in Tab 1: 
 

A. Signed Offer Sheet 
B. Section 0605 Local Business Presence Identification Form 
C. Section 0800 Non-Discrimination and Non-Retaliation Certification 
D. Section 0830 Wage Payroll Reporting 
E. Section 00830BC Wage Rates and Payroll Reporting – Wage Rate Determination 
F. Section 0835 Nonresident Bidder Provisions  
G. Section 0840 Service-Disabled Veteran Business Enterprise 

  I. Section 0900 Subcontracting/Sub-consulting Utilization Form 
  J. Section 0905 Subcontracting/Sub-consulting Utilization Plan 
 
Tab 2 – Authorized Negotiator:  Include name, mailing address, email address, and telephone number of 
the officer or other  representative in your organization authorized to negotiate and execute binding contract 
terms.  
 
Tab 3 – References: Provide a list of five (5) current or previous clients (at least two (2) from the public 
sector/government agency) who have utilized your painting services for contracts of similar size and scope to 
this Request for Proposal.  References shall include the following at a minimum: 
 

 Agency/Company 
 Contract/Project Title and Number 
 Contract/Project Start and End Date 
 Description of work performed (include project scope and size) 
 Total contract amount / cost of the project 
 Agency/Company contract manager, title, email address and phone number 

 
Tab 4 – Executive Summary: Proposer shall provide an Executive Summary of three (3) pages or less, in 
concise terms, a summation of the proposal.  Include the number of years your company has been in business, 
a summary of your company’s history and experience, and how your organization will exceed the performance 
of other vendors in relation to the scope of work, and especially in relation to project administration, invoicing 
and payroll reporting and customer service.  Please also address how your organization will serve the City of 
Austin’s needs relative to the needs of your other clients. 

 
Tab 5 – Personnel and Project Management Structure:  Provide a general explanation and organization 
chart which specifies project leadership and reporting responsibilities and how the team will interface with the 
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City Contract Manager. If the use of subcontractors is proposed, identify their placement in the primary 
management structure, and provide internal management description for each subcontractor. 
 
Identify all key persons by name and title, including the Single Point of Contact (SPOC) and On-Site Supervisor, 
who will be assigned to this contract. Provide the following with your proposal: 
 

A. Name and title of key persons assigned to this contract 
B. Number of years with your company 
C. Number of accounts they service  
D. Percent of time dedicated to City of Austin on this contract and their roles 
E. Number of years of commercial painting experience 
F. Provide all resumes, references and letters of recommendations for all lead painters/supervisors who 

will be assigned to the Contract 
 
Tab 6 – Technical Program and Proposed Solution:   

A. Program - Demonstrate in detail your understanding of the requirement presented in the Scope of Work 
(Section 0500) of this request for proposal. Describe your technical plan for accomplishing the required 
work including details on how you will respond to a project Scope of Work, assembling crews and 
equipment, and completing work in a safe and timely manner. Provide all details as required in the 
Scope of Work and any additional information you deem necessary to evaluate your proposal. 

i. The Proposer shall include any OSHA exceptions or citations issued to the Proposer in the 
preceding three (3) calendar years. 

ii. The Proposer shall include Proposer’s OSHA Incident Rate for the most recent two (2) years. 
iii. Is specialized labor hired only for the duration of each project? 
iv. How will you ensure the City that you can provide a sufficient number of qualified personnel to 

maintain scheduled completion dates? 
v. Provide information in your proposal of your experience providing sustainable alternatives and 

equipment as referenced in Section 0500, 4.2 
 

B. Sample Project - Proposers will prepare a proposed solution and a sample quote on the Proposer’s 
standard quote form using the following SAMPLE PROJECT: Attachment 1 – Austin Convention 
Center Service Yard.  
 
This scope of work represents a typical project that may be authorized under this Contract. Should this 
work be assigned during the Contract, the City will invite the Contractors to submit a fixed-price quote 
based upon a site-visit as outlined in the Scope of Work 4.3.1.  The fixed-price quote shall not exceed 
that proposed for this Sample Project unless an error or omission in the Sample Project is discovered 
by the Contractors during the site visit and is verified and approved by the City in writing. 
 
Proposers shall submit an itemized breakdown of the costs on the proposer’s quote form, including all 
equipment, tools, consumables, mobilization, and demobilization charges necessary to complete the 
job. The unit prices for labor shall not exceed those submitted in Attachment 3 - Price Sheet. A 
schedule (timeline) with specific tasks is required. Proposers should include enough information to 
demonstrate to the City that they understand what is necessary to complete the Scope of Work.   
 
In addition, Proposers shall complete Attachment 2 – Sample Project Worksheet based upon the 
sample project information provided in Attachment 1 – Austin Convention Center Service Yard. This 
worksheet will be used to determine the Contractor’s ability to read and interpret written instructions 
and provide accurate computations when preparing quotations.    

 
C. Quality Control/Assurance Plan - Please include your processes/procedures to ensure contract 

compliance as indicated in Section 0500 Scope of Work, 3. Contractor Requirements and 4. Contractor 
Responsibilities.  Highlight the measures you will take to maintain accurate records as indicated in 4.11 
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Proof of Invoice Charges. Provide information on quality monitoring programs that the Contractor has 
implemented for other agencies/firms, including both descriptive information and sample evaluation 
forms from quality audits, performance evaluations or other tools/methods used in quality control.  
Indicate what quality control mechanisms you plan to use for the City of Austin. Provide all details 
necessary to evaluate your proposal.   

 
Tab 7 – Attachment 4:  Fill out the following form and place it in this tab.  This form will be used to confirm 
compliance to the solicitation requirements and evaluate your offer.   
 

Attachment 4 - Exceptions to the Solicitation 
 

Section II 

 
Price Proposal - Complete and submit Attachment 3:  Price Sheet.  If pricing for these services is not 
submitted on the Price Sheet, the Offeror may be deemed non-responsive.  
 
The labor rates offered shall include all charges for labor, administrative, overhead, per diem, and transportation 
(i.e. travel time, mileage, and fuel) costs. These expenses shall be included in the rates provided on  
Attachment 3: Price Sheet and shall not be paid separately.  
 
Job Classifications that are subject to Prevailing Wage shall, at a minimum, be priced at the Total Minimum 
Wage Rate Required for that Classification. Rates which do not meet the Total Minimum Wage Rate for that 
Classification shall result in a non-responsive offer.  
 

Section III 
 
Proposal Acceptance Period:  All proposals are valid for a period of one hundred and eighty (180) calendar 
days after the RFP closing date unless a longer acceptance period is offered in the proposal. 
 
Proprietary Information:  All material submitted to the City becomes public property and is subject to Texas 
Open Records Act upon receipt. If a Proposer does not desire proprietary information in the Proposal to be 
disclosed, each page must be identified and marked proprietary at time of submittal. The City will, to the extent 
allowed by law, endeavor to protect such information from disclosure. The final decision as to what information 
must be disclosed, however, lies with the Texas Attorney General. Failure to identify proprietary information will 
result in all unmarked sections being deemed non-proprietary and available upon public request. 
 
Proposal Preparation Costs:  All costs directly or indirectly related to preparation of a response to the RFP or 
any oral presentation required to supplement and/or clarify a Proposal which may be required by the City shall 
be the sole responsibility of the Proposer. 
  
Compliance:  The Proposer agrees to compliance with terms of this Request for Proposal (RFP) and with all 
applicable rules and regulations of Federal, State, and Local governing entities. 
 
Service-Disabled Veteran Business Enterprise (“SDVBE”): Pursuant to the interim Service-Disabled 
Veteran Business Enterprise (SDVBE) Program, Offerors submitting proposals in response to a Request for 
Proposals shall receive a three-point (3 percent) preference if the Offeror, at the same time the proposal is 
submitted, is certified by the State of Texas, Comptroller of Public Accounts as a Historically Underutilized 
Business and is a Service-Disabled Veteran Business Enterprise. This preference does not apply to 
subcontractors. To receive this preference, Offerors shall complete the enclosed Section 0840 Service-Disabled 
Veterans Business Enterprise Preference Form, in accordance with the Additional Solicitation Instructions 
included therein. 
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Section IV

 
EVALUATION FACTORS AND AWARD: 
    
A.  Competitive Selection:  This procurement will comply with applicable City Policy. The successful Proposer 
will be selected by the City on a rational basis. Evaluation factors outlined in Paragraph B below shall be applied 
to all eligible, responsive Proposers in comparing proposals and selecting the Best Offeror. Award of a Contract 
 may be made without discussion with Proposers after proposals are received. Proposals should, therefore, be 
submitted on the most favorable terms. 

B.  Evaluation Factors:  All Proposals will be evaluated based on the following criteria and rankings. 

  Maximum 100 points. 
  

1. Applicable Experience (20 points) 
Reference Section I, Tab 3, Tab 4 and Tab 5  

 
2.  Technical Program and Proposed Solution (20 points) 

Reference Section I, Tab 6A and 6C, and Tab 7  
 

3. Sample Project (20 points) 
Reference Section I, Tab 6B  
Sample Project Worksheet Items 1-3 and 5-7 are 1 points each 
Sample Project Worksheet Item 4 is 4 points 
The total fixed-price quote on the vendor’s quote form is 10 points 

 
4. Price Proposal (27 points)  

Reference Section II 
The Offeror submitting the most competitive price will be awarded the maximum amount of 
points.  Remaining points will be distributed on a pro-rated basis.   

 
5.  Service-Disabled Veteran Business Enterprise (Maximum 3 points) 

Reference Section 0840 SDVBE Contractor Certification 
       
 4.   Local Business Presence: (Maximum 10 points) 
                    

Team’s Local Business Presence Points Awarded 
Local business presence of 90% to 100% 10
Local business presence of 75% to 89% 8
Local business presence of 50% to 74% 6
Local business presence of 25% to 49% 4
Local presence of between 1 and 24% 2
No local presence 0 

 
 Presentations, Demonstrations Optional. The City will score proposals based on the criteria listed 

above. The City may select a “short list” of Proposers based on those scores. “Short-listed” 
Proposers may be invited for presentations, or demonstrations with the City. The City reserves the 
right to re-score “short-listed” proposals as a result, and to make award recommendations on that 
basis. 
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Section 0605: Local Business Presence Identification 
 
A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered in the Austin 
Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in operation for the last five (5) years, 
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to 
support this Contract. The City defines headquarters as the administrative center where most of the important functions and 
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office 
as a smaller, remotely located office that is separate from a firm’s headquarters that offers the services requested and required 
under this solicitation.  

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE 
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE.  

 

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBE/WBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN 
(REFERENCE SECTION 0900). 

*USE ADDITIONAL PAGES AS NECESSARY* 

 

OFFEROR: 

Name of Local Firm  

Physical Address  

Is your headquarters located in the 
Corporate City Limits? (circle one) 

Yes No 

or   

Has your branch office been located 
in the Corporate City Limits for the 
last 5 years? 

Yes No 

   

Will your business be providing 
additional economic development 
opportunities created by the contract 
award? (e.g., hiring, or employing 
residents of the City of Austin or 
increasing tax revenue?) 

Yes No 

 

SUBCONTRACTOR(S): 

Name of Local Firm  

Physical Address  

Is your headquarters located in the 
Corporate City Limits? (circle one)     

Yes No 

or 

Has your branch office been located 
in the Corporate City Limits for the 
last 5 years 

Yes No 

Will your business be providing 
additional economic development 
opportunities created by the contract 
award? (e.g., hiring, or employing 
residents of the City of Austin or 
increasing tax revenue?)  

Yes No 
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SUBCONTRACTOR(S): 

Name of Local Firm  

Physical Address  

Is your headquarters located in the 
Corporate City Limits? (circle one)     

Yes No 

or 

Has your branch office been 
located in the Corporate City Limits 
for the last 5 years 

Yes No 

Will your business be providing 
additional economic development 
opportunities created by the 
contract award? (e.g., hiring, or 
employing residents of the City of 
Austin or increasing tax revenue?)  

Yes No 

 
 
 
SUBCONTRACTOR(S): 

Name of Local Firm  

Physical Address  

Is your headquarters located in the 
Corporate City Limits? (circle one)     

Yes No 

or 

Has your branch office been 
located in the Corporate City Limits 
for the last 5 years 

Yes No 

Will your business be providing 
additional economic development 
opportunities created by the 
contract award? (e.g., hiring, or 
employing residents of the City of 
Austin or increasing tax revenue?)  

Yes No 
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City of Austin, Texas 
Section 0800 

NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION 
 

City of Austin, Texas 

Equal Employment/Fair Housing Office  

 

To: City of Austin, Texas,  

I hereby certify that our firm complies with the Code of the City of Austin, Section 5-4-2 as reiterated below,     and 
agrees: 

(1) Not to engage in any discriminatory employment practice defined in this chapter. 

(2) To take affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without discrimination being practiced against them as defined in this chapter, 
including affirmative action relative to employment, promotion, demotion or transfer, recruitment or 
recruitment advertising, layoff or termination, rate of pay or other forms of compensation, and 
selection for training or any other terms, conditions or privileges of employment.   

(3) To post in conspicuous places, available to employees and applicants for employment, notices to be 
provided by the Equal Employment/Fair Housing Office setting forth the provisions of this chapter. 

(4) To state in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
that all qualified applicants will receive consideration for employment without regard to race, creed, 
color, religion, national origin, sexual orientation, gender identity, disability, sex or age. 

(5) To obtain a written statement from any labor union or labor organization furnishing labor or service 
to Contractors in which said union or organization has agreed not to engage in any discriminatory 
employment practices as defined in this chapter and to take affirmative action to implement policies 
and provisions of this chapter. 

(6) To cooperate fully with City and the Equal Employment/Fair Housing Office in connection with any 
investigation or conciliation effort of the Equal Employment/Fair Housing Office to ensure that the 
purpose of the provisions against discriminatory employment practices are being carried out. 

(7) To require of all subcontractors having 15 or more employees who hold any subcontract providing 
for the expenditure of $2,000 or more in connection with any contract with the City subject to the 
terms of this chapter that they do not engage in any discriminatory employment practice as defined 
in this chapter. 

 

For the purposes of this Offer and any resulting Contract, Contractor adopts the provisions of the City’s Minimum 
Standard Non-Discrimination and Non-Retaliation Policy set forth below. 

 
 

City of Austin 
Minimum Standard Non-Discrimination and Non-Retaliation in Employment Policy 

 
As an Equal Employment Opportunity (EEO) employer, the Contractor will conduct its personnel activities in 
accordance with established federal, state and local EEO laws and regulations. 

 
The Contractor will not discriminate against any applicant or employee based on race, creed, color, national origin, 
sex, age, religion, veteran status, gender identity, disability, or sexual orientation. This policy covers all aspects of 
employment, including hiring, placement, upgrading, transfer, demotion, recruitment, recruitment advertising, 
selection for training and apprenticeship, rates of pay or other forms of compensation, and layoff or termination. 

 
The Contractor agrees to prohibit retaliation, discharge or otherwise discrimination against any employee or 
applicant for employment who has inquired about, discussed or disclosed their compensation. 

 
Further, employees who experience discrimination, sexual harassment, or another form of harassment should 
immediately report it to their supervisor. If this is not a suitable avenue for addressing their compliant, employees 
are advised to contact another member of management or their human resources representative. No employee 
shall be discriminated against, harassed, intimidated, nor suffer any reprisal as a result of reporting a violation of 
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Non-Retaliation Certification 

this policy. Furthermore, any employee, supervisor, or manager who becomes aware of any such discrimination 
or harassment should immediately report it to executive management or the human resources office to ensure that 
such conduct does not continue. 
 
Contractor agrees that to the extent of any inconsistency, omission, or conflict with its current non-discrimination 
and non-retaliation employment policy, the Contractor has expressly adopted the provisions of the City’s Minimum 
Non-Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above, as the Contractor’s 
Non-Discrimination Policy or as an amendment to such Policy and such provisions are intended to not only 
supplement the Contractor’s policy, but will also supersede the Contractor’s policy to the extent of any conflict. 
 
UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE THE CITY A COPY OF THE 
CONTRACTOR’S NON-DISCRIMINATION AND NON-RETALIATION POLICIES ON COMPANY LETTERHEAD, 
WHICH CONFORMS IN FORM, SCOPE, AND CONTENT TO THE CITY’S MINIMUM NON-DISCRIMINATION 
AND NON-RETALIATION POLICIES, AS SET FORTH HEREIN, OR THIS NON-DISCRIMINATION AND NON-
RETALIATION POLICY, WHICH HAS BEEN ADOPTED BY THE CONTRACTOR FOR ALL PURPOSES WILL 
BE CONSIDERED THE CONTRACTOR’S NON-DISCRIMINATION AND NON-RETALIATION POLICY 
WITHOUT THE REQUIREMENT OF A SEPARATE SUBMITTAL. 
 

 Sanctions: 
 

Our firm understands that non-compliance with Chapter 5-4 and the City’s Non-Retaliation Policy may result in 
sanctions, including termination of the contract and suspension or debarment from participation in future City 
contracts until deemed compliant with the requirements of Chapter 5-4 and the Non-Retaliation Policy. 

 
     Term: 

 
The Contractor agrees that this Section 0800 Non-Discrimination and Non-Retaliation Certificate of the 
Contractor’s separate conforming policy, which the Contractor has executed and filed with the City, will remain in 
force and effect for one year from the date of filling. The Contractor further agrees that, in consideration of the 
receipt of continued Contract payment, the Contractor’s Non-Discrimination and Non-Retaliation Policy will 
automatically renew from year-to-year for the term of the underlying Contract. 
 
 
  
Dated this _________________ day of ___________________, ____________ 

 
 

CONTRACTOR  

Authorized 
Signature  

Title  
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Section 0835: Non-Resident Bidder Provisions 
 
 
 
 
Company Name ____________________________________________________ 
 
 
Bidder must answer the following questions in accordance with Vernon’s Texas Statues and Codes Annotated Government 
Code 2252.002, as amended: 
 
 
 

A. Is the Bidder that is making and submitting this Bid a “Resident Bidder” or a “non-resident Bidder”? 
 
   Answer: ________________________________________________________________________ 
 

(1) Texas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a Contractor whose 
ultimate parent company or majority owner has its principal place of business in Texas. 

(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder. 
 

B. If the Bidder id a “Nonresident Bidder” does the state, in which the Nonresident Bidder’s principal place of business 
is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the 
Bid of a Resident Bidder of that state in order for the nonresident Bidder of that state to be awarded a Contract on 
such bid in said state? 

 
   Answer: _____________________________  Which State: _____________________________ 
 

C. If the answer to Question B is “yes”, then what amount or percentage must a Texas Resident Bidder bid under the 
bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said state? 

 
   Answer: ________________________________________________________________________ 
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Section 0840, Service-Disabled Veteran Business Enterprise Preference 

Offeror Name 

 
 
Additional Solicitation Instructions.   

1. ☐   By checking this box, Offeror states they are NOT a certified Service-Disabled Veteran Business Enterprise 
seeking to claim preference points under the City of Austin’s SDVBE Program. 

2. Offerors seeking to claim the Service-Disabled Veteran Business Enterprise (SDVBE) preference shall be certified 
under one of the two following scenarios.  Offerors shall check one of the following boxes, input the data in the 
applicable table below and include this completed form in their Proposal. 

☐   HUB/SV.  Offeror is certified as a Service-Disabled Veteran (SV) Historically Underutilized Business (HUB) by the 
Texas State Comptroller of Public Accounts. 

 

Texas State HUB/SV Certification

13-Digit Vendor ID (VID)  

HUB/SV Issue Date  

HUB/SV Expiration Date  
 
☐   HUB/OTHER + Federal SDVOSB.  Offeror is certified by the Texas State Comptroller of Public Accounts as a 

Historically Underutilized Business in a HUB Eligibility Category other than Service-Disabled Veteran (SV) AND is 
verified by the US Veterans Administration as a Service-Disabled Veteran-Owned Small Business (SDVOSB). 
Texas HUB Eligibility Categories: HUB/BL (Black), HUB/AS (Asian), HUB/HI (Hispanic), HUB/AI (Native 
American), or HUB/WO (Women Owned). 

 

Texas State HUB/OTHER Certification  Federal SDVOSB Verification

13-Digit Vendor ID (VID)   9-Digit DUNS  

HUB Eligibility Category  SDVOSB Issue Date  

HUB Issue Date  SDVOSB Expiration Date  

HUB Expiration Date   

 

3. Offeror Identity.  The Offeror submitting the Proposal shall be the same entity that is certified by the Texas State 
Comptroller of Public Accounts, AND if applicable as verified by the US Veterans Administration.   

4. Certification Status.  Offeror’s certification(s) must be active on or before the Solicitation’s due date for Proposals and 
shall not expire prior to the award and execution of any resulting contract. 

5. Confirmation of Certification(s).  Upon receipt of this completed form, the City will confirm the Offeror’s certification(s):  
State: https://mycpa.cpa.state.tx.us/tpasscmblsearch.  Federal: https://www.vip.vetbiz.gov/    The City will direct any 
questions concerning an Offeror’s State or Federal certification status to the Offeror’s contact person as designated on 
the Offer Form of their Proposal. 

6. Misrepresentation.  If the City determines that the Offeror requesting this preference is not certified by the State or 
Federal government if applicable, the Offeror will not receive the preference points.  If the City determines that this 
misrepresentation was intentional, the City may also find the Offeror not responsible and may report the Offeror to the 
Texas State Comptroller of Public Accounts or if applicable to the US Veterans Administration. If the misrepresentation 
is discovered after contract award, the City reserves the right to void the contract. 
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WAGE RATES AND PAYROLL REPORTING
Section 00830

1. PAYMENT

1.1 Classification Definitions, Building and Heavy and Highway

1.1.1 Definitions for Building Construction and Heavy and Highway classifications 
shall conform to the current “Dictionary of Occupational Titles” as published by the U.S. 
Department of Labor.

1.2 Minimum Wages

1.2.1 Workers on Project shall be paid not less than wage rates, including fringe 
benefits, as published by the Department of Labor (DOL) or the $14.00 minimum wage 
required by City of Austin Ordinance No. 20160324-015, whichever is higher. The Total 
Minimum Wage required can be met using any combination of cash and non-cash qualified 
fringe benefits provided the cash component meets or exceeds the $14.00 minimum wage 
required.

1.2.2 Such wage rates shall be used throughout the Contract. If a classification is to 
be used, which is not listed in the attached wage rates, CONTRACTOR shall submit to 
OWNER rates and classification proposed for use, for approval, prior to performance of the 
Work.

1.2.3 All laborers and mechanics working upon the Work for this Project shall be 
paid unconditionally and without subsequent deduction or rebate on any account (except 
such payroll deductions as are permitted by regulations issued by Secretary of Labor under 
the Copeland Act, Title 29 CFR, Part 3) full wages accrued and when due, computed at rates 
not less than wage rates bound herein pertaining to type of Work being performed. When 
Work is of such a nature that both Building and Heavy and Highway wage scales are 
incorporated into contract, CONTRACTOR shall pay wage rates to mechanics or laborers 
performing Work in more than one classification at the rate indicated for each classification 
for time actually worked as determined by area practice applicable to type (Site 
Construction Crafts or Building Construction Crafts) of Work being performed without 
regards to skill. Salaried specialists (project superintendent and administrative personnel 
only) in the permanent employment of CONTRACTOR do not fall under any Wage 
Classification. A supervisor/foreman who is not exempt under 29CFR Part 541 and who 
spends more than a substantial amount of time (20 percent) in a given workweek as a 
laborer or mechanic must be paid the applicable Wage Rate for the classification of work 
performed for all hours engaged in such work as a laborer or mechanic.

1.2.4 Wage rates shall be posted by CONTRACTOR at site(s) of Work in prominent, 
easily accessible places where they can be seen by all workers. The following shall also be 
posted by the CONTRACTOR: City of Austin wage contact posters (English and Spanish), 
City of Austin Equal Employment Opportunity posters (English and Spanish), Workers’ 
Compensation Notice (English and Spanish), Texas Payday Law (English and Spanish), City 
Rest Break Ordinance (English and Spanish), City of Austin Non-Discrimination Statement 
(related to Title VI of the Civil Rights Act), and Federal Notices, as appropriate.

Rev. Date 01/22/18 Wage Rates and Payroll Reporting / 00830 Page 1 of 4
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1.3 Overtime Requirements

1.3.1 No CONTRACTOR, Subcontractor, or Sub-subcontractor contracting for any 
part of contract Work which may require or involve the employment of laborers or 
mechanics shall require or permit any laborer or mechanic in any workweek in which he is 
employed on such Work, to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one and one-half times 
their basic rate of pay for all hours in excess of forty hours in such workweek.

1.3.2 Overtime wages must be calculated using the Adjusted Wage Rate specified in 
the Wage Rate Determination or the actual basic rate of pay, whichever is higher.  

2. APPRENTICES

2.1 Locally and Federally Funded Projects

2.1.1 The terms journeyman and apprentice apply to both union and independent 
workers, and are not intended to imply that these positions are union workers only.

2.1.2 Apprentices and Trainees will be permitted to work as such only when they 
are registered, individually, under a bonafide Apprenticeship or Trainee program registered 
with the Bureau of Apprenticeship and Training, United States Department of Labor. The 
allowable ratio of Apprentices or Trainees to journeymen in any craft classification shall not 
be greater than the ratio permitted to CONTRACTOR as stated in the registered 
apprenticeship program standards. Any employee listed on a payroll at an Apprentice or 
Trainee wage rate, who is not registered as above, shall be paid the wage rate provided in 
Contract for Work employee actually performed. CONTRACTOR, Subcontractor, or Sub-
subcontractor shall furnish to OWNER written evidence of registration of his program for 
Apprentices and Trainees as well as of the appropriate ratios and wage rates, for the area of 
construction prior to using any Apprentices or Trainees on this Contract.

3. WITHHOLDING PAYMENTS

3.1 OWNER may withhold or cause to be withheld from CONTRACTOR as much of the 
accrued payments as necessary to pay laborers and mechanics employed by CONTRACTOR, 
Subcontractors, or Sub-subcontractors the amount of wages required to comply with the 
Contract. In the event of nonpayment of wages to laborers or mechanics working on the site 
of the Work of this Contract, OWNER may, after Written Notice to CONTRACTOR, take such 
action as may be necessary to cause suspension of any further payments or advance of 
funds to CONTRACTOR until such violations have ceased and until restitution has been 
made. Payments may also be withheld if CONTRACTOR fails to maintain weekly payroll 
reports or fails to provide copies in a timely manner upon request of Owner.

4. PAYROLLS

4.1 CONTRACTOR shall keep records showing:

4.1.1 The name, address and occupation of each worker employed by the 
CONTRACTOR or subcontractor(s) in the construction of the public work.

4.1.2 The actual per diem wages paid to each worker

4.1.3 Employee Certification. CONTRACTOR, all levels of Subcontractors shall 
identify in writing, the classification agreed to by all laborers and mechanics employed by 
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them in the execution of the Contract, and pay not less than rates specified in the attached 
Wage Rate Determination(s). Contractor shall prepare a completed form for the signature of 
Employee and a witness shall sign the form in the presence of Employee. If work performed 
by worker is different than the trade classification agreed upon, the worker shall be paid for 
that work no less than the minimum prevailing wage for that specified trade.

4.1.4 Payroll Deduction Authorization Form. CONTRACTOR, Subcontractor, and Sub 
subcontractor shall prepare for employee signature a payroll deduction authorization form to 
identify all payroll deductions excluding those required by statute, such as federal income 
taxes, Medicare and social security.

4.2 The record shall be open at all reasonable hours to inspection by the officers and 
agents of the Owner as requested. CONTRACTOR will be responsible to provide copies of 
records as requested by the Owner within two (2) working days. Payrolls relating to this 
Work shall be maintained during term of Contract and preserved for a period of three (3) 
years thereafter by CONTRACTOR for all laborers and mechanics working on the Work.

4.3 A Statement of Compliance, a letter signed and dated by party responsible for 
supervising the payment of persons employed by CONTRACTOR or subcontractor shall 
accompany payrolls required by Owner. The Statement of Compliance letter shall identify 
but is not limited to:

4.3.1 Name of signatory party and title

4.3.2 Name of project, payroll period and

4.3.3 Name of CONTRACTOR or Subcontractor

4.4 The signed letter attests that the payroll complies with 29CFR issued by the Secretary 
of Labor.

4.5 Federal Funding. In the event that federal funding is used:

4.5.1 Contractor and all levels of Subcontractors shall submit weekly certified 
payroll reports and signed wage compliance statements to the Owner’s designated office no 
later than seven (7) calendar days after the scheduled payday.

4.5.2 Contractors and all levels of Subcontractors shall pay all “mechanics and 
laborers” not less often than once per week, for work performed the previous week.

4.5.3 Submit to the Owner’s designated office Standard Form 1413, Statement and 
Acknowledgement, from each subcontractor prior to the subcontractor performing work on 
the project.  

5. NONCOMPLIANCE

5.1 According to Chapter 2258 Texas Government Code Title 10A, a CONTRACTOR or 
subcontractor(s) who violates this section shall pay to the political subdivision on whose 
behalf the contract is made, $60 for each worker employed for each calendar day or part of 
the day that the worker is paid less than the wage rates stipulated in the contract. A public 
body shall use any money collected under this section to offset the costs incurred in the 
administration of this chapter.
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5.2 Confirmed Disciplinary action taken by CONTRACTOR against employees who provide 
information during an interview or investigation by the Owner on wages received, may 
result in suspension or debarment from consideration of award of City contracts.

6. AREA PRACTICE

6.1 Heavy and Highway Construction Rates shall be used on this Project, unless the 
Project consists primarily of Building Construction and Building Construction Rates are to be 
used.  

6.1.1 Building Construction consists generally of all aspects of construction of
buildings, which are sheltered enclosures with walk-in access for the purpose of housing 
persons, machinery, equipment or supplies, including without limitation the installation of 
utilities and equipment, both above and below grade level, as well as incidental demolition, 
grading, utilities, paving and other site work. Buildings need not be “habitable” to be 
classified as Building Construction and the installation of heavy machinery and/or equipment 
will not generally change a Building Construction project’s classification.

6.1.2 The determination of Building Construction Wage Rates includes all 
construction trades and work necessary to complete a building, regardless of the number of 
contracts involved, so long as all such contracts are closely related in purpose, time and 
place.

6.2 For projects that involve both Building Construction and Heavy and Highway trades, 
the following classifications shall be used:

6.2.1 A multiple classification shall be used if Building Construction items are more 
than 20% of the Heavy and Highway project cost.

6.2.2 A multiple classification shall be used if Heavy and Highway Construction 
items are more than 20% of the Building Construction Project cost.

6.3 Split classifications/multiple wage rate schedules: When construction work requires 
that an employee perform work under multiple classifications or multiple wage scales, the 
employer must pay that worker (at least) the highest prevailing wage or the employer 
payroll records must accurately set forth the times spent performing the work of each 
classification and under each scale. For those projects that involve both Building 
Construction and Heavy and Highway trades, the Heavy and Highway wage rates may only 
be applied to workers when engaged in site work at least five (5) feet beyond the building.

7. TEXAS OPEN RECORDS ACT

7.1 Unless covered by an exception to mandatory disclosure under the Texas Public 
Information Act, Chapter 552, Texas Government Code, any and all documents submitted to 
the City of Austin become Public Records and are, therefore, subject to public disclosure.

Wage Rates for This Project Are Attached

END
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WAGE RATES AND PAYROLL REPORTING 
Section 00830BC 

 
WAGE RATE DETERMINATION 
 
Building Construction Type 
County Name: TRAVIS 
 
Wages based on DOL Prevailing Wage Rate General Decision: TX170323 03/23/2018 TX323 and City 
of Austin Ordinance #20160324-015 
 
DOL Rate column is for information only. The Total Minimum Wage Rate is derived 
from the Adjusted Wage Rate Required pursuant to City Ordinance plus the DOL 
Fringes and can be met using any combination of cash and non-cash qualified fringe 
benefits, provided the cash component is at least $14.00/hour. 
 

Classification 

DOL 
Rate 

For info 
Only 

Adjusted 
Wage Rate 
Required 

Pursuant to 
City 

Ordinance 

DOL 
Fringes 

Total 
Minimum 

Wage 
Rate 

Required 

Asbestos Worker/Heat & Frost Insulator 
(Duct, Pipe, and Mechanical System Insulation) 

 
$  22.72 

 
$  22.72 $  10.02 $  32.74

Boilermaker $  28.00 $  28.00 $  22.35 $  50.35
Bricklayer $  20.07 $  20.07 $         - $  20.07
Carpenter $  21.96 $  21.96 $    7.90 $  29.86
Carpenter (Acoustical Ceiling Installation only) $  14.00 $  14.00 $         - $  14.00
Carpenter (Form Work Only) $  15.62 $  15.62 $    0.05 $  15.67
Cement Mason/Concrete Finisher $  15.71 $  15.71 $         - $  15.71
Drywall Finisher/Taper $  17.06 $  17.06 $    4.43 $  21.49
Drywall Hanger and Metal Stud Installer $  17.47 $  17.47 $    3.45 $  20.92
Electrical Installer (Sound and Communication 
Systems, Excluding Wiring) 

$  18.00 $  18.00 $    2.30 $  20.30

** Electrician (Excludes Installation of Sound 
and Communication Systems 

$  27.51 $  27.51 $    8.11 $  35.62

***Elevator Mechanic <5 years’ experience $  39.70 $  39.70 $  35.03 $  74.73
***Elevator Mechanic >5 years’ experience $  39.70 $  39.70 $  35.83 $  75.53
Floor Layer (Carpet) $  21.88 $  21.88 $         - $  21.88
Glazier $  12.83 $  14.00 $         - $    14.00
HVAC Mechanic (HVAC Unit Installation Only) $  23.78 $  23.78 $    6.89 $  30.67
Ironworker, Ornamental $  23.27 $  23.27 $    7.12 $  30.39
Ironworker, Reinforcing $  12.27 $  14.00 $         - $  14.00
Ironworker, Structural $  20.73 $  20.73 $    5.24 $  25.97
*Lead Paint or Asbestos Abatement Worker * $  14.00 $         - $  14.00
Laborer, Common or General $  11.44 $  14.00 $         - $  14.00
Laborer, Mason Tender - Brick $  12.22 $  14.00 $         - $  14.00
Laborer, Mason Tender - Cement/Concrete $  11.85 $  14.00 $         - $  14.00
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Laborer, Pipelayer $  12.45 $  14.00 $         - $  14.00
Laborer, Roof Tearoff $  11.28 $  14.00 $         - $  14.00
Operator, Backhoe/Excavator/Trackhoe $  19.43 $  19.43 $    3.49 $  22.92
Operator, Bobcat/Skid Steer/Skid Loader $  13.00 $  14.00 $         - $  14.00
Operator, Bulldozer $  14.00 $  14.00 $         - $  14.00
Operator, Crane $  34.85 $  34.85  $   9.85 $ 44.70
Operator, Drill $  14.50 $ 14.50 - $ 14.50
Operator, Forklift $  16.64 $  16.64     $   6.26 $ 22.90
Operator, Grader/Blade $  19.30 $  19.30 $         - $ 19.30
Operator, Loader $  14.00 $  14.00 $         - $ 14.00
Operator, Mechanic $  18.75 $  18.75  $   5.12 $ 23.87
Operator, Paver (Asphalt, Aggregate, and $  16.03 $  16.03 $         - $ 16.03
Operator, Roller $  11.25 $  14.00 $         - $ 14.00
Painter (Brush, Roller, and Spray, Excludes $  18.76 $  18.76     $   6.35 $ 25.11
Pipefitter (Including HVAC Pipe Installation) $  28.78 $  28.78 $ 12.33 $ 41.11
Plumber, Excludes HVAC Pipe Installation $  23.57 $  23.57 $  6.37 $ 29.94
Roofer $  12.00 $  14.00 $        - $ 14.00
*Roofer, Metal $  14.05 $  14.05 $        - $ 14.05
Sheet Metal Worker (Including HVAC Duct) $  24.85 $  24.85 $ 14.93 $ 39.78
Sprinkler Fitter (Fire Sprinklers) $  29.03 $  29.03 $ 15.84 $ 44.87
Tile Finisher $  11.32 $  14.00 $        - $ 14.00
Tile Setter $  16.35 $  16.35 $        - $ 16.35
Truck Driver, Dump Truck $  12.39 $  14.00 $ 1.18 $ 15.18
Truck Driver, Flatbed Truck $  19.65 $  19.65 $ 8.57 $ 28.22
Truck Driver, Semi-Trailer Truck $  12.50 $  14.00 - $ 14.00
Truck Driver, Water Truck $  12.00 $  14.00 $ 4.11 $ 18.11
Waterproofer $  16.30 $  16.30 $ 0.06 $ 16.36
http://www.wdol.gov/wdol/scafiles/davisbacon/tx.html 
See below for Additional Wage Information. 
Note: *Lead Paint & Asbestos Abatement and Roofer, Metal Classifications have been added 
to this Prevailing Wage Rate Determination pursuant to a City of Austin Prevailing Wage 
Survey (trades absent from DOL). 

 
The Wage Compliance information detailed below was excerpted from DOL 
General Decision TX170323 or other sources. 
 
1. ADDITIONAL TRADE INFORMATION 
 
**Electricians - Including low voltage wiring for computers, fire/smoke alarms. 
***Elevator Mechanics - also must be paid for 7 holidays - New Year’s Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, 
Christmas Day, and Veterans Day. 
Welders - Receive rate prescribed for craft performing operation to which welding is 
incidental. 
 
Unlisted classifications needed for work not included within the scope of the classifications 
listed may be added upon the advance approval of City of Austin Contract Administration.  
CONTRACTOR shall submit to City of Austin Contract Administration for review the 
classification, a bona fide definition of work to be performed and a proposed wage with 
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sample payrolls conforming to area practice prior to the start of the job for that type of 
work. 
 
2. WAGES 
 
The Total Wage may be met by any combination of cash wages and credible "bona fide" 
fringe benefits paid for by the employer.   Overtime wages must be calculated using the 
Adjusted Wage Rate specified in the Wage Rate Determination or the actual basic rate of 
pay, whichever is higher. City of Austin Ordinance No. 20160324-015 requires that 
construction workers are paid a Minimum Wage of at least $14.00/hour. The cash portion of 
their compensation must meet or exceed this amount. 
 
3. CREDITING FRINGE BENEFIT CONTRIBUTIONS TO MEET DBA/DBRA AND CITY 

OF AUSTIN REQUIREMENTS 
 
The Davis-Bacon Act (and 29 CFR 5.23), list fringe benefits to be considered. Examples are: 
 

> Life Insurance 
> Health Insurance 
> Pension 
> Vacation 
> Holidays 
> Sick Leave 

 
Note:  The use of a truck is not a fringe benefit; a Thanksgiving turkey or Christmas bonus 
is not a fringe benefit. No credit may be taken for any benefit required by federal, state, 
or local law such as: workers compensation, unemployment compensation; or social 
security contributions. 
 
Contributions to fringe benefit plans must be made regularly, e.g. daily, weekly, etc. They 
must be more frequent than quarterly.  (See 29 CFR 5.5 (a)(1)(I))  A periodic bonus may 
not be counted as a fringe benefit. 
 
4. ANNUALIZATION OF BENEFIT COSTS 
 
If a firm provides an electrician with $200 per month medical insurance, to calculate 
allowable fringe benefit credit contributions per hour, the formula ([$200 x 12 months] 
divided by 2080 hours = $1.15 per hour) should be used. 
 
5. PROPER DESIGNATION OF TRADE 
 
A work classification on the wage decision for each worker must be made based on the 
actual type of work he/she performed and each worker must be paid no less than the 
wage rate on the wage decision for that classification regardless of his or her level of 
skill. 
 
6. SPLIT CLASSIFICATION 
 
If a firm has employees that perform work in more than one classification, it can pay the 
wage rates specified f o r  each classification ONLY if it maintains accurate time records 
showing the amount of time spent in each classification. If accurate time records are not 
maintained, these employees must be paid the highest wage rate of all the classifications 
of work performed by each worker.  Accurate time records tracking how many hours a 
worker performed the work of one trade and then switched to another trade must be 
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accounted for on a daily basis and reflected on Employer Certified Payroll accordingly. 
----------------------------------------------------------------------------------------------------- 
WELDERS - Receive rate prescribed for craft performing operation to which welding is 
incidental. 
========================================================= 
Unlisted classifications needed for work not included within the scope of the classifications 
listed may be added after award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
----------------------------------------------------------------------------------------------------- 
The body of each wage determination lists the classification and wage rates that have been 
found to be prevailing for the cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical order of "identifiers" that indicate 
whether the particular rate is a union rate (current union negotiated rate for local), a survey 
rate (weighted average rate) or a union average rate (weighted union average rate). 
 
6.1 Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed in dotted lines beginning with 
characters other than "SU" or "UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. 
PLUM is an abbreviation identifier of the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 indicates the local union 
number or district council number where applicable, i.e., Plumbers Local 0198. The next 
number, 005 in the example, is an internal number used in processing the wage 
determination. 07/01/2014 is the effective date of the most current negotiated rate, which 
in this example is July 1, 2014. Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing this classification and rate. 
 
6.2 Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 
classification in the survey and the published rate is derived by computing a weighted 
average rate based on all the rates reported in the survey for that classification. As this 
weighted average rate includes all rates reported in the survey, it may include both union 
and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are 
survey rates based on a weighted average calculation of rates and are not majority rates. 
LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications 
and rates are based. The next number, 007 in the example, is an internal number used in 
producing the wage determination. 5/13/2014 indicates the survey completion date for the 
classifications and rates under that identifier. Survey wage rates are not updated and 
remain in effect until a new survey is conducted. 
 
6.3 Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate that no single majority rate 
prevailed for those classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates 
that the rate is a weighted union average rate. OH indicates the state. The next number, 
0010 in the example, is an internal number used in producing the wage determination. 
08/29/2014 indicates the survey completion date for the classifications and rates under that 
identifier. 
 
A UAVG rate will be updated once a year, usually in January of each year, to reflect a 
weighted average of the current negotiated/CBA rate of the union locals from which the rate 
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is based. 
 
7. WAGE DETERMINATION APPEALS PROCESS 
 
7.1 Has there been an initial decision in the matter? This can be: 
 

.1 An existing published wage determination 

.2 A survey underlying a wage determination 

.3 A Wage and Hour Division letter setting forth a position on a wage determination 
matter 

.4 A conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries of surveys, 
should be with the Wage and Hour Regional Office for the area in which the survey was 
conducted because those Regional Offices have responsibility for the Davis-Bacon survey 
program. If the response from this initial contact is not satisfactory, then the process 
described in .2 and .3 should be followed. 
 
7.2 With regard to any other matter not yet ripe for the formal process described here, 
initial contact should be with the Branch of Construction Wage Determinations. Write to:  
 
Branch of Construction Wage Determination 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. Washington, DC 20210 
 
7.3 If the answer to the question in .1 is yes, then an interested party (those affected by 
the action) can request review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested party's position 
and by any information (wage payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
7.3 If the decision of the Administrator is not favorable, an interested party may appeal 
directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to: 
 
Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. Washington, DC 20210 
 
7.4 All decisions by the Administrative Review Board are final. 
 
 
 
END 
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Section 0900 Solicitation No. RFP 7500 KDS3001  Page | 1 

SOLICITATION NUMBER:  RFP 7500 KDS3001 

SOLICITATION TITLE:  Painting Services 
 
In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program), 
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business 
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied.  Due to 
insufficient subcontracting/subconsultant opportunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no 
subcontracting goals for this Solicitation.  However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE 
Procurement Program as described below.  Additionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the 
Program requirements shall apply to any Contract(s) resulting from this Solicitation. 
 
Instructions:   
a.) Offerors who do not intend to use Subcontractors shall check the “NO” box and follow the corresponding instructions.   
b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions.  Offers that do not include 
the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror’s submission 
may not be considered for award. 

 
 NO, I DO NOT intend to use Subcontractors/Sub-consultants. 

Instructions:  Offerors that do not intend to use Subcontractors shall complete and sign this form below 
(Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.   

 YES, I DO intend to use Subcontractors /Sub-consultants. 
Instructions:  Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractor”) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting 
(“Subcontractor”) Utilization Plan).  Contact SMBR if there are any questions about submitting these forms.  

Offeror Information 

Company Name  

City Vendor ID Code  

Physical Address  

City, State Zip  

Phone Number  Email Address  

Is the Offeror 
City of Austin M/WBE 
certified? 

 NO    

 YES                Indicate one:   MBE     WBE    MBE/WBE Joint Venture 

Offeror Certification:  I understand that even though SMBR did not assign subcontract goals to this Solicitation, I will comply with the City’s M/WBE 
Procurement Program if I intend to include Subcontractors in my Offer. I further agree that this completed Subcontracting/Sub-Consulting 
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract I may 
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and I am not using Subcontractor(s) but later intend to add 
Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City’s M/WBE Procurement Program and submit the 
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and 
perform Good Faith Efforts (GFE), if applicable. I understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting 
Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin 
work, unless I first obtain City approval of my Request for Change form.  I understand that, if a Subcontractor is not listed in my 
Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor 
or allow the Subcontractor to begin work, unless I first obtain City approval of my Request for Change form. 

_____________________________________                            _____________________________________ 

Name and Title of Authorized Representative (Print or Type)                 Signature/Date                                                                                                  
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SOLICITATION NUMBER:  RFP 7500 KDS3001 

SOLICITATION TITLE:  Painting Services 

 
 

INSTRUCTIONS:  Offerors who DO intend to use Subcontractors may utilize M/WBE Subcontractor(s) or perform Good Faith efforts when 
retaining Non-certified Subcontractor(s).  Offerors must determine which type of Subcontractor(s) they are anticipating to use (CERTIFIED OR 
NON-CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular 
selection. 

 
  I intend to use City of Austin CERTIFIED M/WBE Subcontractor/Sub-consultant(s). 

Instructions:  Offerors may use Subcontractor(s) that ARE City of Austin certified M/WBE firms.  Offerors shall contact SMBR (512-
974-7600 or SMBRComplianceDocuments@austintexas.gov) to confirm if the Offeror’s intended Subcontractor(s) are City of Austin 
certified M/WBE and if these firm(s) are certified to provide the goods and services the Offeror intends to subcontract.  If the Offeror’s 
Subcontractor(s) are current valid certified City of Austin M/WBE firms, the Offeror shall insert the name(s) of their Subcontractor(s) 
into the table below and must include the following documents in their sealed Offer: 

 Subcontracting/Sub-Consulting Utilization Form (completed and signed) 
 Subcontracting/Sub-Consulting Utilization Plan (completed) 

 
 I intend to use NON-CERTIFIED Subcontractor/Sub-Consultant(s) after performing Good Faith Efforts.   

Instructions:  Offerors may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerors have first 
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE firms.  

STEP ONE:  Contact SMBR for an availability list for the scope(s) of work you wish to subcontract;  
STEP TWO:   Perform Good Faith Efforts (Check List provided below);  
STEP THREE: Offerors shall insert the name(s) of their certified or non-certified Subcontractor(s) into the table below and must include 
the following documents in their sealed Offer: 

 Subcontracting/Sub-Consulting Utilization Form (completed and signed) 
 Subcontracting/Sub-Consulting Utilization Plan (completed) 
 All required documentation demonstrating the Offeror’s performance of Good Faith Efforts (see Check List below) 

 
GOOD FAITH EFFORTS CHECK LIST –  

When using NON-CERTIFIED Subcontractor/Sub-consultants(s), ALL of the following CHECK BOXES MUST be completed 
in order to meet and comply with the Good Faith Effort requirements and all documentation must be included in your sealed 
Offer.  Documentation CANNOT be added or changed after submission of the bid.  

 
 Contact SMBR.  Offerors shall contact SMBR (512-974-7600 or SMBRComplianceDocuments@austintexas.gov) to obtain a list 

of City of Austin certified M/WBE firms that are certified to provide the goods and services the Offeror intends to subcontract 
out.  (Availability List).  Offerors shall document their contact(s) with SMBR in the “SMBR Contact Information” table on the 
following page. 

 
 Contact M/WBE firms.  Offerors shall contact all of the M/WBE firms on the Availability List with a Significant Local Business 

Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed 
to be subcontracted and give the Subcontractor the opportunity to respond on their interest to bid on the proposed scope of work.  
When making the contacts, Offerors shall use at least two (2) of the following communication methods: email, fax, US mail or 
phone.  Offerors shall give the contacted M/WBE firms at least seven days to respond with their interest.  Offerors shall document 
all evidence of their contact(s) including: emails, fax confirmations, proof of mail delivery, and/or phone logs.  These documents 
shall show the date(s) of contact, company contacted, phone number, and contact person.  
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Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Plan 
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 Follow up with responding M/WBE firms.  Offeror shall follow up with all M/WBE firms that respond to the Offeror’s request.  
Offerors shall provide written evidence of their contact(s): emails, fax confirmations, proof of mail delivery, and/or phone logs.  
These documents shall show the date(s) of contact, company contacted, phone number, and contact person.  

 

 Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (i.e. newspaper, minority 
or women organizations, or electronic/social media).  Offerors shall include a copy of their advertisement, including the name of 
the local publication and the date the advertisement was published. 

 

 Use a Community Organization. Offerors shall solicit the services of a community organization(s); minority persons/women 
contractors’/trade group(s); local, state, and federal minority persons/women business assistance office(s); and other organizations 
to help solicit M/WBE firms. Offerors shall provide written evidence of their Proof of contact(s) include: emails, fax confirmations, 
proof of mail delivery, and/or phone logs.  These documents shall show the date(s) of contact, organization contacted, phone 
number, email address and contact person. 
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Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Plan 
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(Offerors may duplicate this page to add additional Subcontractors as needed) 

Subcontractor/Sub-consultant 

City of Austin Certified  MBE   WBE Ethnic/Gender Code:                           NON-CERTIFIED 
Company Name  
Vendor ID Code  
Contact Person  Phone Number:  
Additional Contact Info Fax Number:                                              E-mail: 
Amount of Subcontract $ 
List commodity codes & 
description of services 

 

Justification for not utilizing a 
certified MBE/WBE 

 

 

Subcontractor/Sub-consultant 

City of Austin Certified  MBE   WBE Ethnic/Gender Code:                            NON-CERTIFIED 
Company Name  
Vendor ID Code  
Contact Person  Phone Number:  
Additional Contact Info Fax Number:                                              E-mail: 
Amount of Subcontract $ 

List commodity codes & 
description of services  

Justification for not utilizing a 
certified MBE/WBE   

 
SMBR Contact Information 

SMBR Contact Name Contact Date Means of Contact Reason for Contact 
   Phone   

OR 
 Email 

 

 

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY: 

Having reviewed this plan, I acknowledge that the Offeror   HAS or  HAS NOT complied with these 
instructions and City Code Chapters 2-9A/B/C/D, as amended. 

_____________________________________________________ ______________ 

Reviewing Counselor      Date 

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and   Concur   Do Not 
Concur with the Reviewing Counselor’s recommendation.    

______________________________________________________ ______________ 

Director/Assistant Director or Designee    Date 
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 MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)  
PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form 
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SOLICITATION NUMBER:  RFP 7500 KDS3001 

SOLICITATION TITLE:  Painting Services 
 
In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program), 
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business 
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied.  Due to 
insufficient subcontracting/subconsultant opportunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no 
subcontracting goals for this Solicitation.  However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE 
Procurement Program as described below.  Additionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the 
Program requirements shall apply to any Contract(s) resulting from this Solicitation. 
 
Instructions:   
a.) Offerors who do not intend to use Subcontractors shall check the “NO” box and follow the corresponding instructions.   
b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions.  Offers that do not include 
the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror’s submission 
may not be considered for award. 

 
 NO, I DO NOT intend to use Subcontractors/Sub-consultants. 

Instructions:  Offerors that do not intend to use Subcontractors shall complete and sign this form below 
(Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.   

 YES, I DO intend to use Subcontractors /Sub-consultants. 
Instructions:  Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractor”) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting 
(“Subcontractor”) Utilization Plan).  Contact SMBR if there are any questions about submitting these forms.  

Offeror Information 

Company Name  

City Vendor ID Code  

Physical Address  

City, State Zip  

Phone Number  Email Address  

Is the Offeror 
City of Austin M/WBE 
certified? 

 NO    

 YES                Indicate one:   MBE     WBE    MBE/WBE Joint Venture 

Offeror Certification:  I understand that even though SMBR did not assign subcontract goals to this Solicitation, I will comply with the City’s M/WBE 
Procurement Program if I intend to include Subcontractors in my Offer. I further agree that this completed Subcontracting/Sub-Consulting 
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract I may 
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and I am not using Subcontractor(s) but later intend to add 
Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City’s M/WBE Procurement Program and submit the 
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and 
perform Good Faith Efforts (GFE), if applicable. I understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting 
Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin 
work, unless I first obtain City approval of my Request for Change form.  I understand that, if a Subcontractor is not listed in my 
Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor 
or allow the Subcontractor to begin work, unless I first obtain City approval of my Request for Change form. 

_____________________________________                            _____________________________________ 

Name and Title of Authorized Representative (Print or Type)                 Signature/Date                                                                                                  
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Plan 
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SOLICITATION TITLE:  Painting Services 

 
 

INSTRUCTIONS:  Offerors who DO intend to use Subcontractors may utilize M/WBE Subcontractor(s) or perform Good Faith efforts when 
retaining Non-certified Subcontractor(s).  Offerors must determine which type of Subcontractor(s) they are anticipating to use (CERTIFIED OR 
NON-CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular 
selection. 

 
  I intend to use City of Austin CERTIFIED M/WBE Subcontractor/Sub-consultant(s). 

Instructions:  Offerors may use Subcontractor(s) that ARE City of Austin certified M/WBE firms.  Offerors shall contact SMBR (512-
974-7600 or SMBRComplianceDocuments@austintexas.gov) to confirm if the Offeror’s intended Subcontractor(s) are City of Austin 
certified M/WBE and if these firm(s) are certified to provide the goods and services the Offeror intends to subcontract.  If the Offeror’s 
Subcontractor(s) are current valid certified City of Austin M/WBE firms, the Offeror shall insert the name(s) of their Subcontractor(s) 
into the table below and must include the following documents in their sealed Offer: 

 Subcontracting/Sub-Consulting Utilization Form (completed and signed) 
 Subcontracting/Sub-Consulting Utilization Plan (completed) 

 
 I intend to use NON-CERTIFIED Subcontractor/Sub-Consultant(s) after performing Good Faith Efforts.   

Instructions:  Offerors may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerors have first 
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE firms.  

STEP ONE:  Contact SMBR for an availability list for the scope(s) of work you wish to subcontract;  
STEP TWO:   Perform Good Faith Efforts (Check List provided below);  
STEP THREE: Offerors shall insert the name(s) of their certified or non-certified Subcontractor(s) into the table below and must include 
the following documents in their sealed Offer: 

 Subcontracting/Sub-Consulting Utilization Form (completed and signed) 
 Subcontracting/Sub-Consulting Utilization Plan (completed) 
 All required documentation demonstrating the Offeror’s performance of Good Faith Efforts (see Check List below) 

 
GOOD FAITH EFFORTS CHECK LIST –  

When using NON-CERTIFIED Subcontractor/Sub-consultants(s), ALL of the following CHECK BOXES MUST be completed 
in order to meet and comply with the Good Faith Effort requirements and all documentation must be included in your sealed 
Offer.  Documentation CANNOT be added or changed after submission of the bid.  

 
 Contact SMBR.  Offerors shall contact SMBR (512-974-7600 or SMBRComplianceDocuments@austintexas.gov) to obtain a list 

of City of Austin certified M/WBE firms that are certified to provide the goods and services the Offeror intends to subcontract 
out.  (Availability List).  Offerors shall document their contact(s) with SMBR in the “SMBR Contact Information” table on the 
following page. 

 
 Contact M/WBE firms.  Offerors shall contact all of the M/WBE firms on the Availability List with a Significant Local Business 

Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed 
to be subcontracted and give the Subcontractor the opportunity to respond on their interest to bid on the proposed scope of work.  
When making the contacts, Offerors shall use at least two (2) of the following communication methods: email, fax, US mail or 
phone.  Offerors shall give the contacted M/WBE firms at least seven days to respond with their interest.  Offerors shall document 
all evidence of their contact(s) including: emails, fax confirmations, proof of mail delivery, and/or phone logs.  These documents 
shall show the date(s) of contact, company contacted, phone number, and contact person.  
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 Follow up with responding M/WBE firms.  Offeror shall follow up with all M/WBE firms that respond to the Offeror’s request.  
Offerors shall provide written evidence of their contact(s): emails, fax confirmations, proof of mail delivery, and/or phone logs.  
These documents shall show the date(s) of contact, company contacted, phone number, and contact person.  

 

 Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (i.e. newspaper, minority 
or women organizations, or electronic/social media).  Offerors shall include a copy of their advertisement, including the name of 
the local publication and the date the advertisement was published. 

 

 Use a Community Organization. Offerors shall solicit the services of a community organization(s); minority persons/women 
contractors’/trade group(s); local, state, and federal minority persons/women business assistance office(s); and other organizations 
to help solicit M/WBE firms. Offerors shall provide written evidence of their Proof of contact(s) include: emails, fax confirmations, 
proof of mail delivery, and/or phone logs.  These documents shall show the date(s) of contact, organization contacted, phone 
number, email address and contact person. 
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(Offerors may duplicate this page to add additional Subcontractors as needed) 

Subcontractor/Sub-consultant 

City of Austin Certified  MBE   WBE Ethnic/Gender Code:                           NON-CERTIFIED 
Company Name  
Vendor ID Code  
Contact Person  Phone Number:  
Additional Contact Info Fax Number:                                              E-mail: 
Amount of Subcontract $ 
List commodity codes & 
description of services 

 

Justification for not utilizing a 
certified MBE/WBE 

 

 

Subcontractor/Sub-consultant 

City of Austin Certified  MBE   WBE Ethnic/Gender Code:                            NON-CERTIFIED 
Company Name  
Vendor ID Code  
Contact Person  Phone Number:  
Additional Contact Info Fax Number:                                              E-mail: 
Amount of Subcontract $ 

List commodity codes & 
description of services  

Justification for not utilizing a 
certified MBE/WBE   

 
SMBR Contact Information 

SMBR Contact Name Contact Date Means of Contact Reason for Contact 
   Phone   

OR 
 Email 

 

 

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY: 

Having reviewed this plan, I acknowledge that the Offeror   HAS or  HAS NOT complied with these 
instructions and City Code Chapters 2-9A/B/C/D, as amended. 

_____________________________________________________ ______________ 

Reviewing Counselor      Date 

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and   Concur   Do Not 
Concur with the Reviewing Counselor’s recommendation.    

______________________________________________________ ______________ 

Director/Assistant Director or Designee    Date 
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SAMPLE PROJECT  

Austin Convention Center Service Yard Painting Project 
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The information provided in this attachment shall be used to provide an itemized breakdown of the 

cost  on  the  proposer’s  quote,  including  all  equipment,  tools,  consumables,  mobilization,  and 

demobilization charges necessary to complete the job. The unit prices for labor shall not exceed those 

submitted  in  Attachment  4  ‐  Price  Sheet.  A  schedule  (timeline)  with  specific  tasks  is  required. 

Proposers should include enough information to demonstrate to the City that they understand what 

is necessary to complete the Scope of Work.   Proposers shall submit mock  invoices and supporting 

documentation  that  would  be  required  for  payment  of  labor  hours  (timesheets).    In  addition, 

Attachment 1 ‐ SAMPLE PROJECT shall be used to complete Attachment 2 ‐ Sample Project Worksheet 

The sample painting project for the Austin Convention Center includes the following tasks for painting 

a 250‐linear foot wide fence that is 27 feet tall.  All painted surfaces will require prepping, priming, and 

two coats of finish color on both the street side and the yard side of the panels.  Supplementary photos 

are attached for reference.   

1) Fence & Louver Panels: 
a. Power wash both sides of fence  
b. Power wash both sides of louver panels  

Water shall be captured for proper disposal (NOT to storm drains). 
 

2) Fence 
a.  Prime fence on both sides 
b.  Paint fence ‐ 2 finish coats both sides of fence.   
Allow ample drying time between coats. No spraying of paint. 
 

3) Gray Steel Posts – (7) posts, 27 feet tall  
a. Prime steel posts 

b. Paint steel posts 

 

4) Prime and paint Louver Panels:  

Looking at the wall is a lower louver panel and a top grille panel with a void between the two 

painted portions (see supplementary photos). The wall consists of ten (10) sections.  

 

Six (6) of the sections have a louver panel measuring sixteen feet high by twenty‐seven feet 

wide (16’H x 27’W), and a top grill that measures three and a half feet high by twenty‐seven 

feet wide (3‐1/2’H x 27’W).  

 

One south section louver panel is sixteen feet high by eighteen feet wide (16’H x 18’W).  The 

south section the top grill panel is three and a half feet high by eighteen feet wide (3‐1/2’H x 

18’W). 
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Austin Convention Center Service Yard Painting Project 
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One north section louver panel next to the stairs is sixteen feet high by ten and a half feet 

wide (16’H x 10‐1/2’W).  The north section top grill is three and a half feet high by ten and a 

half feet wide (3‐1/2’H x 10‐1/2’W).   

 

5) Gates: (2) 40 feet wide gates, 10 feet high (40W x 10H) 

a. Prime gates 

b. Paint gates 

 

6) Gate Supports: (4) posts, 25 feet tall  
a. Prime Gate Supports 

b. Paint Gate Supports 

 

7) Gray I‐beams:  160 feet 
I‐beams are  located over gate openings, mounted on overhead concrete approximately 27 
feet in the air. 

a. Prime I‐beams 
b. Paint I‐beams 

 
8) Do NOT paint: signage, stainless steel panel mounting brackets, Concrete support columns, 

or the guard house and shelter. 
 
9) Sidewalk permits will be required. Pedestrian/property protection  is required at all  times.  

ACCD is not responsible for spills, overspray or other related damages to this project. 
 
10) All safety policies and personal protection equipment (PPE) to be exercised. 
   
11) Thirteen (13) fence signs of various sizes to be removed and reinstalled by contractor. 
 
12) Primer and paint shall be supplied by  the Austin Convention Center.  (Photos attached  for 

paint specifications) 
 
13) All other required supplies to be purchased by the contractor.  Quote shall include estimate 

of any required supplies and equipment. 
 
14) All cleanup to be discharged to sanitary sewer, NOT storm drains. 

 
15) ACCD reserves the right to stop work due to  large events, for protection of the client and 

contractor.    ACCD  and  Contractor  to  develop  a  schedule  conducive  to  all  parties.  
Evening/overnight work may be acceptable.  Austin Convention Center is a 24/7 operation.  
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Attachment 2 ‐ Sample Project Worksheet
Revision 1.1 

Vendor Name: ______________________________

Item 1 ‐ Description (1 points) QTY # FT High # FT Wide
Total FT 
High

Total FT 
Wide Total FT

UOM        
(SF or LF)

Proposed 
Labor Hours

Job 
Classification Labor Rate

Not‐to‐Exceed 
Quote

a) Power Wash Fence

b) Power Wash Louver Panels

Item 2 ‐ Description (1 points) QTY # FT High # FT Wide
Total FT 
High

Total FT 
Wide Total FT

UOM        
(SF or LF)

Proposed 
Labor Hours

Job 
Classification Labor Rate

Not‐to‐Exceed 
Quote

a) Prime Fence

b) Paint Fence

Item 3 ‐ Description (1 points) QTY # FT High # FT Wide
Total FT 
High

Total FT 
Wide Total FT

UOM        
(SF or LF)

Proposed 
Labor Hours

Job 
Classification Labor Rate

Not‐to‐Exceed 
Quote

a) Prime Steel Post

b) Paint Steel Post

Item 4 ‐ Description (4 points) QTY # FT High # FT Wide
Total FT 
High

Total FT 
Wide Total FT

UOM        
(SF or LF)

Proposed 
Labor Hours

Job 
Classification Labor Rate

Not‐to‐Exceed 
Quote

Louver Panel

Top Grill

South Section Louver Panel

South Section Top Grill Panel

North Section Louver Panel

North Section Top Grill

Gated Section Top Grills

Attachment 2:  Sample Project Worksheet ‐ Austin Convention Center Service Yard Painting Project

Page 1 of 2
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Attachment 2 ‐ Sample Project Worksheet
Revision 1.1 

Vendor Name: ______________________________

Attachment 2:  Sample Project Worksheet ‐ Austin Convention Center Service Yard Painting Project

Item 5 ‐ Description (1 points) QTY # FT High # FT Wide
Total FT 
High

Total FT 
Wide Total FT

UOM        
(SF or LF)

Proposed 
Labor Hours

Job 
Classification Labor Rate

Not‐to‐Exceed 
Quote

a) Prime Gates

b) Paint Gates

Item 6 ‐ Description (1 points) QTY # FT High # FT Wide
Total FT 
High

Total FT 
Wide Total FT

UOM        
(SF or LF)

Proposed 
Labor Hours

Job 
Classification Labor Rate

Not‐to‐Exceed 
Quote

a) Prime Gate Supports

b) Paint Gate Supports

Item 7 ‐ Description (1 points) QTY # FT High # FT Wide
Total FT 
High

Total FT 
Wide Total FT

UOM        
(SF or LF)

Proposed 
Labor Hours

Job 
Classification Labor Rate

Not‐to‐Exceed 
Quote

a) Prime I‐Beams

b) Paint I‐Beams

Total ‐$                  

Page 2 of 2
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ATTACHMENT 3 - PRICE SHEET
CITY OF AUSTIN

PAINTING SERVICES
RFP 7500 KDS3001

Revision 1.1

ITEM NO. LABOR RATE
ESTIMATED 

ANNUAL HOURS
HOURLY LABOR 

RATE
EXTENDED PRICE

1.1
Lead Painter/Supervisor:  for painting and general services during regular business hours, defined as Monday 
through Friday 6:00 am - 5:00 pm

10,875

1.2
Lead Painter/Supervisor:  for painting and general services during non-regular business hours, defined as Monday 
through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays

1,990

1.3
Painter:  (priming, painting) for painting services during regular business hours, defined as Monday through Friday 
6:00 am - 5:00 pm

21,750

1.4
Painter:  (priming, painting) for services during non-regular business hours, defined as Monday through Friday 5:01 
pm - 5:59 am, Saturday and Sunday and City holidays

2,040

1.5
Drywall/Taping:   (texturing) for services during regular business hours, defined as Monday through Friday 6:00 am - 
5:00 pm

5,240

1.6
Drywall/Taping:  (texturing) for services during non-regular business hours, defined as Monday through Friday 5:01 
pm - 5:59 am, Saturday and Sunday and City holidays

290

1.7
Laborer, Common or General:  (for general services - example:  pressure washing, cleaning, removing debris, load 
and unload building materials, take apart bracing, scaffolding) during regular business hours, defined as Monday 
through Friday 6:00 am - 5:00 pm

5,240

1.8
Laborer, Common or General:  (for general services - example:  pressure washing, cleaning, removing debris, load 
and unload building materials, take apart bracing, scaffolding)  for services during non-regular business hours, 
defined as Monday through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays

290

                                                                                                                                                           Company Name:  _________________________________________

Special Instructions:  Offerors must use this Price Sheet to submit pricing. Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of your Offer.

The quantities listed are annual estimates and not a guarantee of actual volume. The City reserves the right to purchase more or less of these quantities as may be required during the Contract Term. 
Quantities will be as-needed and specified by the City for each order.

The City intends to make multiple awards to establish a qualified list of Contractors based on the offeror's ability to meet the scope of work requirements, qualifications, experience and cost.

TOTAL 

HOURLY LABOR RATE

The rates listed below shall include all charges for labor, administrative, overhead, per diem, and transportation (i.e. travel time, mileage, and fuel) costs. These expenses shall be included in the 
rates provided and shall not be paid separately.

A bid of '0' (zero) will be interpreted by the City as a no-charge (free) item and the City will not expect to pay for that item. A bid of 'no bid' will be interpreted by the City that the proposer does not wish 
to bid on that item.

Job Classifications that are subject to Prevailing Wage shall, at a minimum, be priced at the Total Minimum Wage Rate Required for that Classification. Rates which do not meet the Total Minimum 
Wage Rate for that Classification shall result in a non-responsive offer. 
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ATTACHMENT 4
EXCEPTIONS TO THE SOLICITATION

Request for Proposal Number:  RFP  7500 KDS3001
Painting Services

Name of Company: ________________________________________________

Section Proposed Alternative

Be advised that exceptions to any portion of this Solicitation may jeopardize acceptance of the Proposal. The
Proposer must clearly indicate each exception taken and indicate the alternative language along with the business
need for the alternative language. The failure to identify exceptions or proposed changes with a full explanation will
constitute acceptance by the Proposer of the Solicitation as proposed by the City. The City reserves the right to
reject a Proposal containing exceptions, additions, qualifications or conditions not called for in the Solicitation.  
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 1 Rev. 12-13-2017 
 

Contract Between the City of Austin (“City”) 
and 

Corza Construction, LLC (“Contractor”) 
for 

Painting Services 
MA 7500 NA190000037 

 
The City accepts the Contractor’s Offer (as referenced in Section 1.1.3 below) for the above 
requirement and enters into the following Contract. 
 
This Contract is between Corza Construction, LLC having offices at 11233 Kirkland Hill Path, Austin, 
Texas, 78754, and the City, a home-rule municipality incorporated by the State of Texas, and is 
effective as of the date executed by the City (“Effective Date”). 
 
Capitalized terms used but not defined herein have the meanings given them in Solicitation Number 
RFP 7500 KDS3001. 

 

1.1 This Contract is composed of the following documents: 

1.1.1 This Contract  

1.1.2 Exhibit A - The City’s Solicitation, Request for Proposals, RFP 7500 KDS3001 including 
all documents incorporated by reference 

1.1.3 Exhibit B – Corza Construction, LLC, Offer, dated August 12, 2018, including subsequent 
clarifications 

1.2 Order of Precedence.  Any inconsistency or conflict in the Contract documents shall be 
resolved by giving precedence in the following order: 

 
1.2.1 This Contract  

1.2.2 Exhibit A - The City’s Solicitation as referenced in Section 1.1.2, including all documents 
incorporated by reference 

1.2.3 Exhibit B - The Contractor’s Offer as referenced in Section 1.1.3, including subsequent 
clarifications. 

1.3 Term of Contract.   The Contract shall commence upon execution, unless otherwise specified, 
and shall remain in effect for an initial term of thirty-six (36) months. The Contract may be 
extended beyond the initial term for up to two (2) additional twelve (12)-month periods at the 
City’s sole option. 
 
1.3.1 If the City exercises any extension option, all terms, conditions, and provisions of the 

Contract shall remain in effect for that extension period, subject only to any economic 
price adjustment otherwise allowed under the Contract. 

1.3.2 Upon expiration of the initial term or any period of extension, the Contractor agrees to 
hold over under the terms and conditions of this Contract for such a period of time as is 
reasonably necessary for the City to re-solicit and/or complete the deliverables due under 
the Contract (not to exceed 120 calendar days unless mutually agreed to in writing). 

1.4 Compensation.  The Contractor shall be paid a total Not-to-Exceed amount of $6,000,000.00 
divided among the contractors for the initial Contract term and an estimated $2,000,000.00 



divided among the contractors for each extension option. Payment shall be made upon 
successful completion of services or delivery of goods as outlined in each individual Delivery 
Order. 

1.5 Quantity of Work. There is no guaranteed quantity of work for the period of the Contract and 
there are no minimum order quantities. Work will be on an as needed basis as specified by the 
City for each Delivery Order 

This Contract (including any Exhibits) constitutes the entire agreement of the parties regarding the 
subject matter of this Contract and supersedes all prior and contemporaneous agreements and 
understandings, whether written or oral, relating to such subject matter. This Contract may be 
altered, amended, or modified only by a written instrument signed by the duly authorized 
representatives of both parties. 

In witness whereof, the parties have caused a duly authorized representative to execute this Contract 
on the date set forth below. 

CORZA CONSTRUCTION, LLC CITY OF AUSTIN 

Cyrenthia Ellis 
Printed Name of Authorized Person Printed Name of Authorized Person 

l/ otB 
Date: 

2 Rev. 12-13-2017 



 

 3 Rev. 12-13-2017 
 

 
LIST OF EXHIBITS 
 
Exhibit A – Request for Proposals RFP 7500 KDS3001 Painting Services 
Exhibit B – Corza Construction, LLC, Offer, dated August 12, 2018 
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CORZA CONSTRUCTION 
11233 KIRKLAND HILL PATH 

AUSTIN TX 78754 

512.994.4359 

juancarlos@corzaconstruction.com 

RFP 7500 KDS3001 

SECTION I-TAB 1-TAB 7 



The undersigned, by his/her signature, represents that he/she is submitting a binding offer and is authorized 
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent by 
submitting and signing below, acknowledges that he/she has received and read the entire document packet 
sections defined above Including all documents Incorporated bv reference, and agrees to be bound by the 
terms therein. 

Company Legal Name: 

Company Address: 

City, State, Zip: 

Federal Tax ID No. 

Printed Name of Officer or Authorized Representative: 

Title: I[)V'J V1-U 

Signature of Officer or Authorized Representativ (· ====~~~;;~~~~==::~====::::::-----
Date: 3/1 2.. / \ CZ) 

Email Address: 

Phone Number: 

* Proposal response must be submitted with this signed Offer sheet to be considered for award 
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Section 0605: local Business Presence Identification 

A finn (Offeror or Subcontractor) is considered to have a local Business Presence if the finn is headquartered in the Austin 
Corporate City limits, or has a branch office located in the Austin Corporate City limits in operation for the last five (5) years, 
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas. to 
support this Contract. The City defines headquarters as the administrative center where most of the important functions and 
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office 
as a smaller, remotely located office that is separate from a finn's headquarters that offers the services requested and required 
under this solicitation. 

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE 
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE. 

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBEIWBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN 
(REFERENCE SECTION 0900). 

*USE ADDITIONAL PAGES AS NECESSARY" 

OFFEROR: 

Name of local Finn L.0~2A Con ~inA c.. -t\on 
Physical Address l\2..:;"3 I< \ r K \ v-w1 d Hi\\ f'~-tv, A\.1\s'Tin TX 

Is your headquarters located in the 
Yes No Corporate City limits? (circle one) 

or 

Has your branch office been located 
in the Corporate City limits for the Yes No 
last 5 years? 

Will your business be providing 
additional economic development 
opportunities created by the contract 

Yes No award? (e.g., hiring, or employing 
residents of the City of Austin or 
increasing tax revenue?) 

SUBCONTRACTOR(S): 

Name of Local Firm NIA 
Physical Address NJA 

Is your headquarters located in the 
Yes No 

Corporate City limits? (circle one) 

or 

Has your branch office been located 
in the Corporate City limits for the Yes No 
last 5 years 

Will your business be providing 
additional economic development 
opportunities created by the contract 

Yes No 
award? (e.g. , hiring, or employing 
residents of the City of Austin or 
increasing tax revenue?) 
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SUBCONTRACTOR(S): 

Name of Local Firm tv/A 
Physical Address N/A 

Is your headquarters located in the 
Yes No 

Corporate City Limits? (circle one) 

or 

Has your branch office been 
located in the Corporate City Limits Yes No 
for the last 5 years 

Will your business be providing 
additional economic development 
opportunities created by the 

Yes No 
contract award? (e.g., hiring, or 
employing residents of the City of 
Austin or increasing tax revenue?) 

SUBCONTRACTOR(S): 

Name of Local Firm tv/A 
Physical Address N/A 

Is your headquarters located in the 
Yes No 

Corporate City Limits? (circle one) 

or 

Has your branch office been 
located in the Corporate City Limits Yes No 
for the last 5 years 

Will your business be providing 
additional economic development 
opportunities created by the 

Yes No 
contract award? (e.g., hiring, or 
employing residents of the City of 
Austin or increasing tax revenue?) 
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City of Austin, Texas 
Section 0800 

NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION 

City of Austin, Texas 

Equal Employment/Fair Housing Office 

To: City of Austin, Texas, 

l hereby certify that our firm complies with the Code of the City of Austin, Section 5-4-2 as reiterated below, and 
agrees: 

(1) Not to engage in any discriminatory employment practice defined in this chapter. 

(2) To take affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without discrimination being practiced against them as defined in this chapter, 
including affirmative action relative to employment, promotion, demotion or transfer, recruitment or 
recruitment advertising, layoff or termination, rate of pay or other forms of compensation, and 
selection for training or any other terms, conditions or privileges of employment. 

(3) To post in conspicuous places, available to employees and applicants for employment, notices to be 
provided by the Equal EmploymenUFair Housing Office setting forth the provisions of this chapter. 

( 4) To state in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
that all qualified applicants will receive consideration for employment without regard to race, creed, 
color, religion, national origin, sexual orientation, gender identity, disability, sex or age. 

(5) To obtain a written statement from any labor union or labor organization furnishing labor or service 
to Contractors in which said union or organization has agreed not to engage in any discriminatory 
employment practices as defined in this chapter and to take affirmative action to implement policies 
and provisions of this chapter. 

(6) To cooperate fully with City and the Equal Employment/Fair Housing Office in connection with any 
investigation or conciliation effort of the Equal EmploymenUFair Housing Office to ensure that the 
purpose of the provisions against discriminatory employment practices are being carried out. 

(7) To require of all subcontractors having 15 or more employees who hold any subcontract providing 
for the expenditure of $2,000 or more in connection with any contract with the City subject to the 
terms of this chapter that they do not engage In any discriminatory employment practice as defined 
in this chapter. 

For the purposes of this Offer and any resulting Contract, Contractor adopts the provisions of the City's Minimum 
Standard Non-Discrimination and Non-Retaliation Policy set forth below. 

City of Austin 
Minimum Standard Non-Discrimination and Non-Retaliation in Employment Policy 

As an Equal Employment Opportunity (EEO) employer, the Contractor will conduct its personnel activities in 
accordance with established federal, state and local EEO laws and regulations. 

The Contractor will not discriminate against any applicant or employee based on race, creed, color, national origin, 
sex, age, religion, veteran status, gender identity, disability, or sexual orientation. This policy covers all aspects of 
employment, including hiring, placement, upgrading, transfer, demotion, recruitment, recruitment advertising, 
selection for training and apprenticeship, rates of pay or other forms of compensation, and layoff or termination. 

The Contractor agrees to prohibit retaliation, discharge or otherwise discrimination against any employee or 
applicant for employment who has inquired about, discussed or disclosed their compensation. 

Further, employees who experience discrimination, sexual harassment, or another form of harassment should 
immediately report it to their supervisor. If this is not a suitable avenue for addressing their compliant, employees 
are advised to contact another member of management or their human resources representative. No employee 
shall be discriminated against, harassed, intimidated, nor suffer any reprisal as a result of reporting a violation of 

Section 0800 Non-Discrimination and 
Non-Retaliation Certification 
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this policy. Furthermore, any employee, supervisor, or manager who becomes aware of any such discrimination 
or harassment should immediately report it to executive management or the human resources office to ensure that 
such conduct does not continue. 

Contractor agrees that to the extent of any inconsistency, omission, or conflict with its current non-discrimination 
and non-retaliation employment policy, the Contractor has expressly adopted the provisions of the City's Minimum 
Non-Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above, as the Contractor's 
Non-Discrimination Policy or as an amendment to such Policy and such provisions are intended to not only 
supplement the Contractor's policy, but will also supersede the Contractor's policy to the extent of any conflict. 

UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE THE CITY A COPY OF THE 
CONTRACTOR'S NON-DISCRIMINATION AND NON-RETALIATION POLICIES ON COMPANY LETTERHEAD, 
WHICH CONFORMS IN FORM, SCOPE, AND CONTENT TO THE CITY'S MINIMUM NON-DISCRIMINATION 
AND NON-RETALIATION POLICIES, AS SET FORTH HEREIN, OR THIS NON-DISCRIMINATION AND NON
RETALIATION POLICY, WHICH HAS BEEN ADOPTED BY THE CONTRACTOR FOR ALL PURPOSES WILL 
BE CONSIDERED THE CONTRACTOR'S NON-DISCRIMINATION AND NON-RETALIATION POLICY 
WITHOUT THE REQUIREMENT OF A SEPARATE SUBMITTAL. 

Sanctions: 

Our firm understands that non-compliance with Chapter 5-4 and the City's Non-Retaliation Policy may result in 
sanctions, including termination of the contract and suspension or debarment from participation in future City 
contracts until deemed compliant with the requirements of Chapter 5-4 and the Non-Retaliation Policy. 

Term: 

The Contractor agrees that this Section 0800 Non-Discrimination and Non-Retaliation Certificate of the 
Contractor's separate conforming policy, which the Contractor has executed and filed with the City, will remain in 
force and effect for one year from the date of filling. The Contractor further agrees that, in consideration of the 
receipt of continued Contract payment, the Contractor's Non-Discrimination and Non-Retaliation Policy will 
automatically renew from year-to-year for the term of the underlying Contract. 

Dated this _ ___,l'--':J.:....--\1'\ _ _ _ day of kv\ 1'1\t\ S. + 

CONTRACTOR lP~~ ~i~c.h.::Jvl 
A~thorized ~ ; --~ 
S1gnature _ --"------',_=--

Title CL'v\.1 V\ .e ( 

Section 0800 Non-Discrimination and 
Non-Retaliation Certification 

Solicitation No. RFP 7500 KDS3001 Page 12 



Section 0835: Non-Resident Bidder Provisions 

Company Name _ __:U)_..:._.:.....(L_?_.:_A,;__CD=--_Y\_<;. ~ _ __;_c_:-\L_:.._-_0....;_Y_:__\_L_L_L_ 

Bidder must answer the following questions in accordance with Vernon's Texas Statues and Codes Annotated Government 
Code 2252.002, as amended: 

A. Is the Bidder that is making and submitting this Bid a "Resident Bidder" or a "non-resident Bidder"? 

Answer: _-----J€-1-· ....::e:;.:::S:;.;_i cl;;..:__::"CN'\~+..!...-'B!.:::::..:.\=d=d:....:-e=V',__ __________ _ 

(1) Texas Resident Bidder-A Bidder whose principle place of business is in Texas and includes a Contractor whose 
ultimate parent company or majority owner has its principal place of business in Texas. 

(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder. 

B. If the Bidder id a "Nonresident Bidder" does the state, in which the Nonresident Bidder's principal place of business 
is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the 
Bid of a Resident Bidder of that state in order for the nonresident Bidder of that state to be awarded a Contract on 
such bid in said state? 

Answer: __ __;Nc_.:......:..O _ ______ _ Which State: __ _,_N....:;..L../...._ft....__ _ ___ _ 

C. If the answer to Question B is uyes", then what amount or percentage must a Texas Resident Bidder bid under the 
bid price of a Resident Bidder of that state In order to be awarded a Contract on such bid in said state? 

Answer: ---- ------'-N--'/'-'t\'--'--- --- ----------

Section 0835 Non-Resident Bidder Solicitation No. RFP 7500 KDS3001 Page 11 



Section 0840, Service-Disabled Veteran Business Enterprise Preference 

I Offeror Name LD (2. 
2 

A 

Additional Solicitation Instructions. 

1. D By checking this box, Offeror states they are NOT a certified Service-Disabled Veteran Business Enterprise 
seeking to claim preference points under the City of Austin's SDVBE Program. 

2. Offerors seeking to claim the Service-Disabled Veteran Business Enterprise (SDVBE) preference shall be certified 
under one of the two following scenarios. Offerors shall check one of the following boxes, input the data in the 
applicable table below and include this completed form in their Proposal. 

D HUB/SV. Offeror is certified as a Service-Disabled Veteran (SV) Historically Underutilized Business (HUB) by the 
Texas State Comptroller of Public Accounts. 

Texas State HUB/SV Certification 

13-Digit Vendor ID{VID) 

HUB/SV Issue Date 

HUB/SV Expiration Date 

'rf HUB/OTHER+ Federal SDVOSB. Offeror is certified by the Texas State Comptroller of Public Accounts as a 
Historically Underutilized Business in a HUB Eligibility Category other than Service-Disabled Veteran (SV) AND is 
verified by the US Veterans Administration as a Service-Disabled Veteran-Owned Small Business (SDVOSB). 
Texas HUB Eligibility Categories: HUB/BL (Black), HUB/AS (Asian), HUB/HI (Hispanic), HUB/AI (Native 
American), or HUBIWO (Women Owned). 

Federal SDVOSB Verification 

9-Digit DUNS 

SDVOSB Issue Date 

HUB Issue Date SDVOSB Expiration Date 

HUB Ex iration Date 

3. Offeror Identity. The Offeror submitting the Proposal shall be the same entity that is certified by the Texas State 
Comptroller of Public Accounts, AND if applicable as verified by the US Veterans Administration. 

4. Certification Status. Offeror's certification(s) must be active on or before the Solicitation's due date for Proposals and 
shall not expire prior to the award and execution of any resulting contract 

5. Confirmation of Certification(s). Upon receipt of this completed form, the City will confirm the Offeror's certification(s): 
State: https:/fmycpa.cpa.state.tx.us/tpasscmblsearch. Federal: https://www.vip.vetbiz.gov/ The City will direct any 
questions concerning an Offeror's State or Federal certification status to the Offeror's contact person as designated on 
the Offer Form of their Proposal. 

6. Misrepresentation. If the City determines that the Offeror requesting this preference is not certified by the State or 
Federal government if applicable, the Offeror will not receive the preference points. If the City determines that this 
misrepresentation was intentional, the City may also find the Offeror not responsible and may report the Offeror to the 
Texas State Comptroller of Public Accounts or if applicable to the US Veterans Administration. If the misrepresentation 
is discovered after contract award, the City reserves the right to void the contract 
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Section 0900: SUBCONTRACTINGJSUB·CONSUL TING UTILIZATION FORM 

Section 0900 Solicitation No. RFP 5800 KDS3002 



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting ("Subcontn~qor") Utilization Form 

SOLICITATION NT:MBER: RFP 7500 KDS3001 

SOLICITATION TITLE: Painting Services 

In accordance with the City of Austin's Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program), 
Chapters 2-9A/B/C/D of the City Code and M/W'BE Program Rules, this Solicitation was reviewed by the Small and Minority Business 
Resources Department (SMBR) to determine if M/Wl3E Subcontractor/Sub-Consultant ("Subcontractor'') Goals could be applied. Due to 
insufficient subcontracting/subconsultant opportunities and/or insufficient availability of M/W'BE certified firms, SMBR has assigned no 
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City's M/WBE 
Procurement Program as described bclow. Additionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the 
Program requirements shall apply to any Contract(s) resulting from this Solicitation. 

Instructions: 
a.) Offerors who do not intend to use Subcontractors shall check the "NO" box and follow the corresponding instructions. 
b.)Offerors who intend to use Subcontractors shall check the applicable "YES" box and follow the instructions. Offers that do not include 
the following required docwnents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror's submission 
may not be considered for award. 

0 NO, I DO NOT intend to use Subcontractors/Sub-consultants. 
Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below 

(Subcontracting/Sub-Consulting ("Subcontractor") Utilization Form) and include it with their sealed Offer. 

0 YES, I DO intend to use Subcontractors /Sub-consultants. 

Instructions: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub

Consulting ('Subcontractor") Utilization Form), and follow the additional Instructions in d1e (Subcontracting/Sub-Consulting 
("Subcontractor'') Utilization Plan). Contact Sl\1BR if there are nny yucstions about submitting these forms. 

Offeror Information 

Company Name 
cog,zA ~ ~ -\-yv\ (_ h C)Y\ L\....L 

City Vendor ID Code v 0 0 ooo ~ -~ ,.)-<04 5 
Physical Address 

\ \ J.. J)~ )<Jr~\c/\nd \h\\ f'Vl\V\ 
City, State Zip 

/nA..~t)V") IT~ lBI~4-
Phone Number Le-:,o) ·:=to~ . ~?;Yio 

I Email Address I juanccMlo~c w .- 2-C! 
ls the Offeror QNO WYI ~ -tYU c -h e 
City of Austin M/\WE 
certified? lgj YES Indicate one: ~ MBE 0WBE 0 MBE/WBEJointVenture ·L-5 

Offeror Certification: I understand that even though SMBR did not assign subcontract goals to this Solicitation, I will comply with the City's M/Wl3E 
Procurement ProgtanJ if I intend to include Subcontractors in my Offer. I further agree that this completed Subcontracting/Sub-Consulting 

Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract I may 
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and I am not using Snbcontractor(s) but later intend to add 

Subcontractor(s), before the Subconttactor(s) is hired or begins work, I will comply with the City's M/WBE Procurement Program and submit the 
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and 

perform Good Faith Efforts (GFE), if applicable. I understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting 
Utilization Plan, it is a violation of the City's M/\'V'BE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin 
work, unless I first obtain City approval of my Request for Change form. I understand that, if a Subcontractor is not listed in my 
Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City's M/WBE Pr.£_curement Program for me to hire the Subcontractor 

or allow the Subcontractor to begin work, unless I first ob~~~ 

::rvao Carlo< ~iW, Own-e_ r ~ ~ /1 )./1 '2· 

Name and Title of Authorized Representative (Print or Type) ~gnature/Date 
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Authorized Negotiator 

Juan Carlos Garza 

11233 Kirkland Hill Path, Austin, TX 78754 

juancarlos@corzaconstruction.com 

(830) 703.6846 



References 

1. Government Project: University of Texas, Department of Fine Arts- Austin, Texas 
General Contractor: Warden Construction Corporation 
July 2018 
General Project Scope: repair/resurfacing (where needed) and painting of 17,400 sqft of the 
Doty Fine Arts Library at the University of Texas. Project duration was 2 weeks. 
Cost of Project: $20,110 
Contact: Sherri Snowden, Project Manager 
ssnowder@wardencc.com 
(512) 469.0874 

2. Government Project: Austin Energy- Various locations throughout the city of Austin, Texas 
General Contractor: CORZA Construction 
September 2017 - ongoing 
General Project Scope: painting and finishing (interior & exterior) of offices, buildings and 
warehouses. Eight projects have been completed for Austin Energy to this day and more are 
lined up. 
Cost of Projects: $100,000+ up to date 
Contact: Amelie Gonzalez, Business Development & Contract Manager 
amelie.gonzalez-flores@austinenergy.com 
(512) 322.6169 

3. Government Project: Veterans Affairs- KVAMC Pharmacy Renovation- Kerrville, Texas 
General Contractor: Hernandez Consulting LLC 
Oct. 2016- Feb. 2017 I Nov. 2017- March 2018 
General Project Scope: construction of new vault room for medications, new mechanical room, 
offices, waiting room and reception room. CORZA performed several concrete slab pours, brick 
masonry installation, wall demolitions, concrete parapet wall installations, CMU wall plaster 
application and painting and finished of all remodeling and/or construction of new structures. 
Overall duration of the various projects performed was around 1 year. 
Cost of Project: $94,600 
Contact: Joe Ensminger, Sr. Project Manager 
jensminger@hernandezconsulting.com 
(504) 223.6772 

4. Commercial Project: AT&T Center- San Antonio, TX 
General Contractor: SKANSKA 
Aug. 2016 - October 2016 
General Project Scope: painting, tape & float (drywall), patching (drywall), installation of 
Phenolic Restroom Partitions, etc., for 64 restrooms located throughout all 5 levels of the sports 
and entertainment center. Project duration was 3 months. 
Cost of Project: $139,566 
Contact: Nancy Vanlanham, Project Manager 
vanlanham@skanska.com 
(210) 819.8332 



References 

5. Residential Project: Private Residence- Lakeway, Texas 
General Contractor: CORZA Construction 

Jan.- Feb. 2017 
General Project Scope: repair/reconstruction of exterior walls and chimney, painting and 
finishes. 
Cost of Project: $35,614 
Contact: Ada Miller, Home owner 
(512) 708.0117 



Executive Summary 
Company 

CORZA Construction, LLC is a minority-owned, HUB & DBE certified company based in Austin, Texas. 

Founded in 2015, we have expanded our market to other cities in the Lone Star State. We specialize in 

government, commercial and residential construction with specific scopes of work in demolition, 

concrete foundations and site concrete applications, masonry, drywall assemblies, painting and stucco. 

Our mission is simple - delivering exceptional workmanship on time a,nd on budget. 

We strive to provide the best experience by supporting every phase of our projects ensuring design 

specifications are followed from beginning to end. 

Work Experience 

We take pride in building strong, loyal relationships with our clients. Our success is based on honesty, 
integrity and quality workmanship following the highest standard of building practices in a wide range of 
construction types. 

Some of our projects include but are not limited t o: 

Commercial Project: AT&T Center- San Antonio, TX 
General Contractor: SKANSKA 
General Project Scope: painting, tape & float (drywall), patching (drywall), installation of Phenolic 
Restroom Partitions, etc., for 64 rest rooms located throughout all 5 levels of the sports and 
entertainment center. Project duration was 3 months. 

Government Project: Austin Energy- Various locations throughout the city of Austin, Texas 
General Contractor: CORZA Construction 
General Project Scope: painting and finishing (interior & exterior) of offices, buildings and warehouses. 
Eight projects have been completed for Austin Energy to this day and more are lined up. 

Government Project: University of Texas, Department of Fine Arts- Austin, Texas 
General Contractor: Warden Construction Corporation 
General Project Scope: repair/resurfacing (where needed) and painting of 17,400 sqft of the Doty Fine 
Arts Library at the University of Texas. Project duration was 2 months. 

Government Project: Veterans Affairs- KVAMC Pharmacy Renovation- Kerrville, Texas 
General Contractor: Hernandez Consulting LLC 
General Project Scope: construction of new vault room for medications, new mechanical room, offices, 
waiting room and reception room. CORZA performed several concrete slab pours, brick masonry 
installation, wall demolitions, concrete parapet wall installations, CMU wall plaster application and 
painting and finished of all remodeling and/or construction of new structures. Overall duration of the 
various projects performed was 1 year. 



Executive Summary 
Residential Project: Private Residence- Lakeway, Texas 
General Contractor: CORZA Construction 
General Project Scope: repair/reconstruction of exterior walls and chimney, painting and finishes. 

Objective 

At CORZA Construction, we take pride in building strong, loyal relationships with our clients. Our success 
is fruit of hard work, great communication, professionalism and managing ourselves effectively and 
efficiently. Prompt and clear invoicing/payroll reporting and exceptional customer service is at the 
forefront of our company standards. We maintain an efficient system by implementing supporting tech 
applications or other services that allow us to get the job done correctly, in a timely manner, the first 
time around. By doing so we are able to exceed our client's expectations. 

CORZA Construction will best serve the City of Austin by applying all efforts in the most effective 

manner, always going the extra mile to establish a good work environment, great communication 

between all parties involved, great attention to detail and working hard to complete projects on time 

and on budget. The needs of our clients will not be affected by, nor affect the production and 

effectiveness of our work with the City of Austin. CORZA Construction is prepared to take on this job. 



Juan Carlos Garza 
T: 830-703-6846 juancarlos@corzaconstruciton.com 

Experience 

Corza Construciton Austin TX 78754 
2015- Present- Owner 
Have contracted work with the following clients 

• City of Austin 
• Austin Energy 
• Bexar County 
• Texas Professional Engineer Board 
• Veterans Affairs 
•GSA 

Largo Concrete Inc. Tustin CA, 92780 
2013-2015- Project Manager 

• Worked in two downtown projects at Austin, TX worth over $200 million combined 
[Seaholm Redevelopment Plant (under construction) and IBC Plaza (completed)] 
• In charge of submitting submittals and RFI documentation to the General Contractor. 
• Responsible for documenting the progress of job. 
• Point of contact between General Contractor management team and Subcontractor 
team. 
• Work directly under a Senior PM and a Project Executive. 
• Performed take offs and saved 5% of quantities needed for building materials in the 
entire project. 
• Assisted superintendent in creating a schedule and project scope 

Capform Inc., Carrollton, TX 75007 
2013 - Engineer Assistant 

• Maintained good communication with superintendent and field engineer. 
• Made sure that every aspect of the construction process was done according to the plans 
and the schedule. 
• Measured elevations and distances of piers, footings, slabs, walls and any other type of 
forms relating with the concrete forming construction. 

Landscape Contracting and Irrigation Inc, Pattison, TX 77466 
2012- Crew leader 

• Supervised and coordinated activities of workers in several TX Dot projects. 
• Evaluated the proposed irrigation system designs by the third party contractor. 
• Maintained good communication with Project Manager to ensure work was performed 
adequately. 
• Assisted in the construction process of irrigation systems 



Corey Edwards coreyex®gmail.com · 281-652-6912 
Houston, TX 77002 

ogJE.CTt\IE. 

The intention of adding value, fulfilling the needs and becoming an asset for the position within your organization by 
utilizing the experience and knowledge that I gained throughout my previous career within the Oil & Gas industry. 

E.llliCA1tON 

8109-05112 

8104-5107 

E.XPE.R.tE.NCE. 

Texas A&M University- Kingsville, B.S., Civil Engineering 

Houston Community College, A.A.S., Computer Aided Drafting 

Kingsville, TX 

Houston, TX 

Corza Construction, LLC. Austin, TX 
Project Manager 2016-2018 

• Conducted daily production & scheduled meetings with contractor regarding site evaluations of project progression 
• Responsible for weekly reporting of all project activities and communicated updates to leadership directly 
• Assessed results for finished product, validity and conformance according to plans and specifications per project 
• Managed all construction site daily activity and resolved day to day challenges 

Baker Hughes, Inc. (Houston, TX - Midland, TX- Tulsa, OK) Houston, TX 
Field Engineer I Application Engineer- Artificial Lift Systems 2012-2015 

• Provide customer with technical support and reliability for Electrical Submersible Pumps and ALS applications 
• IdentifY ESP product development needs that would strengthen many offerings for oil field operators and customers 
• Assessed results for applicability, validity and conformance to specifications of the Electrical Submersible Pumps 
• Provided nodal analysis to optimize oil and gas production, resulting in ROI on wells drilled by customers 
• Developed Job Planning Process as a checks and balance system for planning, preparation and deployment of ESP 

Texas Department of Transportation (US 281 Highway Project: Pharr District, Hebbronville Area Office) Falfurrias, TX 
Engineering Technician Intern 2011 

• Coordinated with Utilities to locate ROW point and helped with logistics for the utility placement based on design 
• Inspected Bridges, Drill Shafts, Beams, Culverts, and Safety End Treatments prior to and after concrete placement 
• Performed Storm Water Pollution Prevention Plan (SWPPP) Inspections based on EPA requirements 
• Managed Seal Coat, Overlay, Hot Mix and Milling of asphalt on several roadways within Hebbronville Area 

Fluor, Inc. (Total Petrochemical Port Arthur Refinery) 
CAD Designer I PDS Designer 

• Prepared 3D Models and CAD Designs based on engineering sketches, details, and calculations 
• Coordinated with Civil, Electrical, Mechanical and Pipe Stress Engineers to execute design 

Sugar Land, TX 
2008-2009 

• Visited Petrochemical sites to retrieve needed information and calculations for preparation of designs 

Eastern Design Home Builders, Inc. Houston, TX 
CAD Draftsman I Estimator I Superintendent 2007 

• Solely responsible for designing different floor plan options, including plans illustrating several available upgrades 
• Verified all available materials were checked and calculations were accurate, ensuring availability of materials 
• Proactive in implementing adjustments with construction issues while maintaining building code specifications to 

maintain quality products 
• Negotiated with subcontractors regarding design and specification requirements, supervised production completion 

within specified time; and responsible for coordinating inspections to ensure code specifications were met 



Personnel and Project Management Structure 

Juan Carlos Garza 
President 

SPOC 

Corey Edwards 
Super lntendent/ 
Project Manager 

Fernando Fonseca 
Super lntendent 

Javier Lopez 
Lead Painter 

Paint Crew 
compromised of 3-5 
persons or more, as 

needed. 

Jaime Ramirez 
Lead Painter 

Paint Crew 
compromisd of 3-5 
persons or more, as 

needed. 

The president defines the organization and management for the project and assures that 
personnel are well equipped and experienced for the job. Juan Carlos Garza is the Single 
Point of Contact, Super lntendents and Project Manager report to him. He maintains 
effective communication with them to ensure project is advancing in a timely manner and 
that the job is being complete above and beyond company standards. 

Corey Edwards (Super lntendent/Project Manager) is the on-site Supervisor. If back up is 
needed, Fernando Fonseca (Super lntendent) will be available and fully informed of all job 
responsibilities and tasks to be performed. They will carry out the management of City 
projects simultaneously 

SPOC Juan Carlos Garza and Super lntendent/Project Manager will be responsible for 
communication with the City Contract Manager. 

Lead Painters report to Super lntendents who report to SPOC, Juan Carlos Garza. 

Lead painters manage the rest of the painting crew. Crew size varies from 3-5 extra 
persons, per job. 



Personnel and Project Management Structure 

• Corey Edwards, Super lntendent & Project Manager 
2 years with CORZA Construction 
1 account serviced at any given time. 
100% dedicated to City of Austin projects as Super lntendent/Project Manager. 
5 years of experience managing and supervising various projects, including painting 
projects. 

• Fernando Fonseca, Super lntendent 
3 years with CORZA Construction 
1 account serviced at any given time. 
100% dedicated to City of Austin projects as Super lntendent. 
19 years of experience specializing in managing and supervising painting projects. 

• Javier Lopez, Lead Painter 
3 years with CORZA Construction 
2 accounts serviced at any given time. 
80% dedicated to City of Austin projects. 
15 years of experience leading paint projects and managing crew. 

• Jaime Ramirez, Lead Painter 
3 years with CORZA Construction 
2 account serviced at any given time. 
80% dedicated to City of Austin Projects. 
10 years of experience leading paint projects and managing crew. 



Technical Program & Proposed Solution 

A. CORZA Construction has thoroughly reviewed Scope of Work (Section 0500) and fully 

understands the requirements and services required by the City of Austin. A technical plan will 

consist of a print out of an informational packet with detailed instructions as well as the 

architectural plans with detailed description of manufacture, paint color, finish and location of 

application. CORZA Construction personnel will meet one month to two weeks prior to the start 

of the project to prepare and organize the logistics of all crew members and equipment for the 

job site. Prior to of the start of the project, CORZA Construction will also implement a Gantt 

Chart to formulate a schedule for tracking each paint assignment. 

i. CORZA Construction has not been issued any citations or exceptions from OSHA in the 

last 3 years. 

ii. CORZA Construction- OSHA Recordable Incident Rate for the past 2 years: 

2016: 0 

2017: 0 

2018 (Jan- Aug): 0 

iii. No specialized labor will be hired for the duration of the project. 

iv. CORZA Construction is equipped with a crew capable of completing projects on time and 

on budget for the City of Austin . Should the need for more personnel arise and no other 

options are available, we will hire qualified personnel from local professional institutions 

that provide construction staff. 

v. In the past, CORZA Construction has received MSDS information from all paint suppliers 

with alternatives when a paint selection does not adhere to the LOW or NO VOC 

requirements. That information is provided to the client, which then decides on the final 

paint selection before proceeding. The same applies when providing equipment, if not 

satisfied by the client. 
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CORZA Construction Quality Assurance/Quality Control Plan 

A. CORZA CONSTRUCTION QUALITY POLICY 
CORZA Construction is committed to quality. Our objective is to safely deliver 100 percent complete 

painting projects that meet all contract and customer expectations the first time, every time. Our 

commitment to quality means: 

• Every CORZA Construction employee is responsible for fully implementing and complying with all 
provisions of the CORZA Construction quality system. 

• Our quality standards meet or exceed all applicable regulations, codes, industry standards, and 
manufacturer specifications as well as with our customers' contract and individual requirements . 

• We stand behind our work. We inspect every work task to assure conformance to the project 
requirements. Should there be problems, we will correct them. 

• We are always improving. All employees receive regular training to make systematic 
improvements to remove quality risks and enhance quality performance. 

We conduct our work with dignity and respect for the customer, our subcontractor and supplier partners, 

and ourselves. 
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CORZA Construction Quality Assurance/Quality Control Plan 

B. KEY ELEMENTS OF THE PAINT QUALITY PLAN 
Key elements of the CORZA Construction Quality Assurance/Quality Control Plan include: 

Quality Management and Responsibilities. CORZA Construction fully integrates its 

quality management system into the organizational structure and performance management systems for 

each project. We: 

• Maintain a documented quality system consisting of a quality manual with policies and 
procedures. 

• Tightly control exceptions to the quality system so company standards are applied uniformly to 
every project 

• Systematically maintain quality system documents and records. 

Quality Control Personnel. CORZA Construction fully integrates Its quality management 

system into the organizational structure and performance management systems for each project. We: 

• Appoint a Quality Manager, Superintendent, and Project Manager to each project, each with 
well-defined quality responsibilities and the authority to carry them out. 

• Have well-defined quality responsibilities for every employee with specific quality responsibilities 
for key job positions. 

• Plan project quality records and documentation that will be maintained. 
• Tightly control exceptions to the quality system so company standards are applied uniformly to 

every project 
• Enforce policies that monitor work conditions prior to and during work so that quality results are 

assured. 

Project Quality Coordination and Communication. coRZA construction tightly 

controls the painting process to ensure quality results. We: 

• Plan quality communications through meetings, reporting requirements, and points of contact. 
• Have a project startup meeting to communicate project goals and expectations. 
• Conduct preparatory meetings in advance of each scheduled work task to communicate 

requirement details and coordinate work activities. 

Quality Assurance Surveillance. CORZA Construction audits the quality system to assure it is 

operating effectively. We: 

• Audit the operation of the quality system on each project for conformance to the Project Quality 
Assurance/Quality Control Plan and the CORZA Construction Quality System requirements. 

• Conduct annual company-wide audits to evaluate effectiveness of the CORZA Construction 
Quality System and improve its operation. 

Employee Qualifications. CORZA Construction ensures that only knowledgeable, capable 
employees carry out the planning, execution, and control of our projects. We: 

• Identify employee qualification requirements, including licensing requirements, training 
qualifications, responsibilities, and authority for each job position. 

• Train field employees on quality standards and procedures for their job position. 
• Validate employee capabilities before they are assigned to carry out quality job responsibilities. 
• Review ongoing employee qualifications and evaluate quality practices and performance as part 

of the employee performance management process. 
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Qualification of Subcontractors and Suppliers. CORZA construction purchases only 

from subcontractors and suppliers that consistently meet CORZA Construction standards for quality. We: 

• Clearly define outside organization qualification requirements including licensing requirements, 
compliance with specific quality standards, quality responsibilities, qualification of personnel and 
quality improvement processes. 

• Validate capabilities to meet project quality requirements at planned production levels. 
• Verify ongoing quality performance. 

Project-Specific Quality Standards. CORZA Construction clearly defines standards and 

specifications that apply to each project. We: 

• Identify all relevant regulations, codes and industry standards. 
• Identify specifications for materials that meet contract as well as regulatory requirements. 
• Specify quality and certification requirements for materials and equipment that affect quality. 
• Identify special requirements for calibration of quality measuring devices. 
• Supplement the contract and published standards with CORZA Construction quality standards as 

required to reduce quality risks and assure quality results. 

Inspections and Test Plan. CORZA Construction quality inspection processes ensure that all 

work activities comply with the documented standards and specifications. We: 

• Identify inspections and tests required by contract specifications and industry standards. 
• Record the result of each quality inspection and test. 
• Use independent laboratories certified by nationally recognized accreditation agencies. 

Work Task Quality Inspections. CORZA Construction quality inspection processes ensure 

that all work activities comply with the documented standards and specifications. We: 

• Identify required quality inspections and tests at key milestones during the project. 
• Identify each work task that is subject to a series of quality inspections and quality control 

activities 
• Conduct a series of quality inspections for each painting task: before work begins, at first article 

completion, while work is in process, and at completion. 
• Inspect all materials before use. 
• Record the result of each work task inspection. 

Quality Control of Corrections and Nonconformances. CORZA construction 

nonconformance control processes ensure that we prevent all nonconformances from cover-up, 

inadvertent use, and corrected. We: 

• Mark the item to clearly identify it for correction. 
• Make corrections in a timely manner and validate their effectiveness. 
• Require customer approval before accepting any nonconforming items. 
• Identify nonconformance items for future prevention. 
• Address nonconformance causes systematically by updating standards and specifications; 

improving process and employee capabilities; setting new requirements for outside 
organizations; and enhancing the effectiveness of field and third party quality inspections. 

• Validate actions taken to prevent nonconformances and their effectiveness. 

Project Completion Inspections. CORZA Construction conducts a series of inspection near 

the completion of major milestones and end of the project to assure that the contracted work is 

completed to specifications. We: 
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CORZA Construction Quality Assurance/Quality Control Plan 

• Perform a rigorous inspection by senior managers independent of production. 
• Correct any deviations and reinspect prior to submittal to the customer for final review. 
• Participate in the customer's final inspection quickly address any issues found. 
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CORZA Construction Quality Assurance/Quality Control Plan 

C. PROJECT QUALITY COORDINATION AND 

COMMUNICATION 
CORZA Construction has regular, planned communications with customers, subcontractors, and suppliers 

to coordinate quality expectations, priorities, activities, and improvements. 

The process begins when we hold a pre-construction meeting where we discuss how quality of the project 

will be controlled and the quality responsibilities of key personnel. We also coordinate a schedule for 

weekly production meetings, monthly quality management meetings, and protocols for telephone and 

internet communications. 

Throughout the project, CORZA Construction holds preparatory meetings prior to the start of upcoming 

milestones, tasks, or phases of work. These meetings are attended by key company, subcontractor 

personnel responsible for carrying out, supervising, or inspecting the work, and interested customer 

representatives. We review quality requirements, coordinate quality inspections and hold points. In the 

process, we listen to each stakeholder to understand their concerns for critical details. We add the critical 

details to inspection checklists. We also train production personnel on these details in weekly and 

toolbox talk meetings. 

CORZA Construction weekly team toolbox meetings deploy findings of the preparatory meeting to field 

personnel. The venue is used to train personnel on technical requirements, reinforce critical details for 

heightened awareness, and institute improvements to work methods. It is also a forum for team 

communications and coordination. 
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r Nominal frequency 0-;;:;ct quality audits and the Job position that Will c:ondiJct the audits: ,-
! Warehouslns of oustomer supplied materials/equipment location, securJty, damage prevention. 

I 
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D. PROJECT QC PERSONNEL 
CORZA Construction ensures that quality control personnel remain independent from the pressures of 

production through our organizational lines of authority as defined by our QC Organization Chart. 

The President appoints a Quality Manager, Superintendent, and Project Manager, and then assigns each 

with specific quality responsibilities and authorities of their job position. 

PROJECT QC JOB POSITION ASSIGNMENTS 

Table D-1 shows the job positions assigned to personnel on this project. 

Table D-1 

QC Personnel Name I Job Position 

Juan Carlos Garza 
J 

President 

Corey Edwards Project Manager 

Corey Edwards l Superintendent 

Juan Carlos Garza 
1 

Quality Manager 

Corey Edwards j Safety Manager 

DUTIES, RESPONSIBILITIES, AND AUTHORITY OF QC PERSONNEL 

The President has overall responsibility for implementation safety including performance and results of 

the CORZA Construction Quality System, including quality on this project. 

QC personnel assigned to this project have the duties, responsibilities and authority defined by their job 

position. 

Key project personnel have accepted their appointments and declared their ability to carry out the 

appointments. 

QUALITY RESPONSIBILITIES 

PROJECT QUALITY MANAGER: QUALITY DUTIES, RESPONSIBILITIES, AND AUTHORITY 

The Quality Manager is responsible for ensuring the overall effectiveness of the Quality System for a 

specific project. Regardless of other duties, the Quality Manager is responsible for: 

• Planning project quality controls required by the CORZA Construction quality systems and 
contract requirements. 

• Fully implementing all provisions of the CORZA Construction Quality System and related 
documents on the project. 

• Manage the operation of the CORZA Construction Quality System on the project. 
• Implement and manage all phases of quality control. 
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• Communicating project-specific quality requirements to all affected departments, subcontractors 
and suppliers, and customers. 

• Ensuring that the Quality System is established and implemented by persons doing work that 
impacts quality. 

• Monitoring progress of activities. 
• Ensuring that the Quality System is maintained. 
• Acting as the project quality liaison with parties outside the company on matters relating to 

quality. 
• Reporting to senior management on performance of the Quality System, including needed 

improvements. 
• Review and approval of all project Quality System records. 
• Review and approval of project quality-related contract submittals. 
• Managing all project inspection and quality control activities. 
• Controlling corrective actions. 
• Resolving quality nonconformances. 

The Quality Manager has the authority to: 

• Stop work when continuing work may adversely affect quality or cover up a defect. 
• Prevent the use of equipment or materials that may adversely affect quality or cover up a defect. 
• To direct the removal and replacement of any non-conforming work, equipment , or material by 

CORZA Construction, any subcontractor, or any supplier. 
• Suspend work and/or supply of materials by any staff member, subcontractor personnel, or 

supplier as deemed necessary to assure quality results. 

Alternate Quality Managers acting in the role of the project Quality Manager has the same quality duties, 

responsibilities and authority as the project Quality Manager. 

SUPERINTENDENT: QUALITY DUTIES, RESPONSIBILITIES, AND AUTHORITY 

A Superintendent verifies that work performed by subcontractors and suppliers and CORZA Construction 

work crews conforms to CORZA Construction quality standards. The President appoints one or more 

Superintendents for each project. 

A Superintendent has specific responsibilities for: 

• Ensuring that work meets government regulatory and code requirements, customer 
requirements, contract requirements, contract technical specifications, contract drawings, 
approved contract submittals, and company quality standards and specifications. 

• Ensuring that subcontractors and suppliers begin work in accordance with CORZA Construction 
start-work policies. 

• Ensuring that subcontractors and suppliers receive a notice to work only when conditions will not 
adversely affect quality results. 

• Conducting quality inspections, tests, and recording findings. 
• Accurately assessing subcontractor quality and on-time performance. 
• Ensuring that quality standards are achieved before approving subcontractor or work crew 

completion of work. 

The Superintendent has the authority to: 

• Stop work when continuing work may adversely affect quality or cover up a defect. 
• Prevent the use of equipment or materials that may adversely affect quality. 
• Direct the removal or replacement of any non-conforming work, equipment, or material. 
• Suspend work and/or supply of materials as deemed necessary to assure quality results. 
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Alternate Superintendent has the same quality duties, responsibilities and authority as the 

Superintendent. Multiple Superintendents may be assigned to the project. 
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PROJECT QC ORGANIZATION CHART 

The Project QC Organization Chart shows the QC organizational structure. The chart includes job positions 

along with the name of each person appointed to that position. Figure A-1 shows the QC Organization 

Chart for this project. 

The President defines the organization chart for the project. The organizational chart includes job titles, 

names of assigned personnel, and organizational and administrative interfaces with the customer. The 

organization chart defines lines of authority as indicated by solid connection; dotted lines indicate lines of 

communication. The lines of authority preserve independence of quality control personnel from the 

pressures of production. 

The President assesses the qualification requirements for each position on the project organization chart, 

qualifications of each person, and then appoints only qualified persons to the project organization. 

FigureA-1 

President 
Juan Carlos Garza 

I 
I I I 

Safety Manager Quality Manager Project Manager 
Corey Edwards Juan Carlos Garza Corey Edwards 

l J 
Third Party Inspection Superintendent 
and Testing Agencies Corey Edwards 

_I 

Crew Foremen 

I 

Subcontractors and 
Supplier.; 

Page 14 
CITY OF AUSTIN PURCHASING OFFICE - RFP 7500 KDS3001 



CORZA Construction Quality Assurance/Quality Control Plan 

E. PERSONNEL QUALIFICATIONS 
CORZA Construction ensures that only knowledgeable, capable employees carry out the planning, 

execution, and control of the project. 

We train our employees on quality standards and procedures based on project requirements as well as 

their job positions. Then we validate their capabilities before they are assigned to carry out their quality 

job responsibilities on the project. Ongoing monitoring of performance continually validates qualifications 

of each employee. 

The Quality Manager qualifies employee capabilities to ensure that they are capable of completely 

carrying out their assigned quality responsibilities including the following capabilities: 

• Knowledge of Company quality standards 
• Knowledge of job responsibilities and authority 
• Demonstrated skills and knowledge 
• Demonstrated ability 
• Demonstrated results 
• Required training 
• Required experience 

The Quality Manager also evaluates independent contractor personnel on the same standards that apply 

to employees. 
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PERSONNEL CERTIFICATION REQUIREMENTS 

Personnel certifications are required for the following: 

Personnel Certifications and Licenses 

Division J Certification or J Reference J R f Sta d rd Tltl 
Ucense Title Standard No. e erence " a e --- -- -- ----- -

9 

J 
Perform~rs of surfa~e~ SSPC QP 1 _j Standard Procedure for Evaluating Painting Contractors 
preparation or coat1ng 

---- appiJE!!Ion __ 

TRAINING 

We train our employees on quality standards and procedures based on project requirements as well as 

their job positions. Then we validate their capabilities before they are assigned to carry out their quality 

job responsibilities on the project. Ongoing monitoring of performance continually validates qualifications 

of each employee. 

After a training activity is completed, CORZA Construction keeps of record of both the training activity and 

the training participants. 

Project 
Personnel Resumes 
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CORZA Construction Quality Assurance/Quality Control Plan 

F. QUALIFICATION OF THIRD PARTY 
INSPECTION/TESTING COMPANIES AND 
SUBCONTRACTORS AND SUPPLIERS 
CORZA Construction evaluates outside organizations to ensure that the quality of their materials or 

services will meet contract requirements, and that they have the capacity and equipment to carry out the 

contract on schedule. 

Our subcontractors and suppliers meet the project requirements by either 1) working under the CORZA 

Construction Quality System or 2) operating their own quality program as long as it meets CORZA 

Construction Quality System requirements. 

Ongoing monitoring of performance continually validates qualifications of each subcontractor and 

supplier. 

Key outside organizations that will be used on this project are listed on the Subcontractor and Supplier 

List form. A Subcontractor and Supplier List form exhibit is included in this subsection. The qualifications 

of listed suppliers have been verified. 

QUALIFICATION OF TESTING LABORATORIES 

Independent laboratories performing tests or quality inspections have additional requirements for 

certification by a nationally recognized testing accreditation organization as appropriate for the scope of 

the inspection or test: 

• NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7. 
• NVLAP: A testing agency accredited according to NIST's National Voluntary laboratory 

Accreditation Program. 
• The American Association of State Highway and Transportation Officials (AASHTO) 
• International Accreditation Services, Inc. (lAS) 
• U. 5. Army Corps of Engineers Materials Testing Center (MTC) 
• American Association for Laboratory Accreditation (A2LA) program 
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CORZA Construction Quality Assurance/Quality Control Plan 

CORZA Construction 
Project Subcontractor and Supplier List 

Project to Project Name Preparer/ Date 

....:.R"-'FP....:.7.;;;.;;500;.::....:.::KD:..::.;S300=1'-------'~ C11Y OF AUSTIN PURCHASING OFFICE 

Quality Control Method 
Subcontractor and Supplier (Not A{tplcable/SUbcxullra.WI and 

___ ..:...;W:....;;o..:...;rk..:...;T:...:.a:;:;s.:...;.:ks~----~-----=Name..:..:=~-----=D~~~rii::LM:..=illl.-.:::..lrt.:..::....;:;.of.:....Services=-=..:...:...:.·=____, ~ lier O,C/ CORZA Construction QC) Remarks 
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CORZA Construction Quality Assurance/Quality Control Plan 

G. PAINT PROJECT QUALITY SPECIFICATIONS 
Fulfilling customer contract expectations is a primary objective ofthe CORZA Construction Quality System. 

To ensure that customer expectations will be fulfilled, CORZA Construction clearly defines the 

requirements for each contract before it is approved. 

The Project Manager ensures that the information in customer contracts clearly defines customer 

expectations and that the necessary details are provided to set requirements for painting. 

CORZA Construction personnel and subcontractors and suppliers are accountable for compliance to 

standards-based written specifications. 

To achieve expectations reliably and consistently, specifications are clearly spelled out, not only for results 

but also for processes. Specifications apply to materials, work steps, qualified personnel and 

subcontractors and suppliers, safe work rules, and environmental work conditions. 

Standards ensure that results are specified rather than left to discretionary practices. 

All CORZA Construction painting activities comply with generally accepted good workmanship practices 

and industry standards. 
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CORZA Construction Quality Assurance/Quality Control Plan 

COMPLIANCE WITH INDUSTRY PAINTING STANDARDS 
Codes that may apply to this project include those listed below. 

Regulatory Codes and Industry Standards 

_ I J Reference I 
_ Divisio~ Description__ __ Standa~ Reference Standard Title 

9 _j Steel structure surface preparatio~ SSPC Painting J Good Painting Practice, Steel Structures Painting Manual 
for painting Manual -- -- - ---

_j 
I 

9 -- J Containment of paint removal dej _ SSPC Guide 6 J Guide for Containing Surface Preparation Debris Generated During Paint 
Removal Operations ----
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CORZA Construction Quality Assurance/Quality Control Plan 

H. PAINT INSPECTION AND TEST PLAN 
CORZA Construction identifies inspections and tests that will be performed during the project. A test 

report is completed for each test. The test reports are then used for monitoring compliance to the plan 

and tracking results. 

If independent laboratories are required to perform tests or quality inspections, we ensure that the 

laboratories are certified by a nationally recognized testing accreditation organization as appropriate for 

the scope of the inspection or test. 

The Quality Inspection and Test Plan form lists inspections and tests (other than work task inspections) 

that will be performed on this project. 

Results of inspections and tests will be recorded on the Inspection and Test Form. 

Form exhibits are included as an exhibit in this subsection. 
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CORZA Construction Quality Assurance/Quality Control Plan 

INSPECTION AND TESTING PAINTING STANDARDS 
Inspection and testing standards that may apply to this project include those listed below. 

lnspection and Testing Standards 

Division J Description __ J 
Reference 1 
Standard No. Reference Standard Title 

9 

J 
Inspection of metal surfaces J ASTM 0 3276 J Painting Inspectors (Metal Substrates) 
to receive paint finish -- --- --- --

CONTROL OF INSPECTION, MEASURING, AND TEST EQUIPMENT 
Inspection, measuring, and test equipment that will be controlled, calibrated, and maintained. 

The Quality Manager evaluates the project requirements and determines if there are measuring devices 

that require controls to assure quality results. 

For each type of device, the Quality Manager identifies: 

• Restrictions for selection 
• Limitations on use. 
• Calibration requirements including the frequency of calibration. All calibrations must be 

traceable to national measurement standards. 

When a measurement device Is found not to conform to operating tolerances, the Quality Manager 

validates the accuracy of previous measurements. 
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CORZA Construction Quality Assurance/Quality Control Plan 

CORZA Construction 
Quality Inspection and Test Plan 

- - ·-
Project ID Project Name CONTRACfOR 

RFP 7500 KDS3001 I OTY OF AUSTIN PURCHASING OFFICE I CORZA Construction 

SPEOFrCATION I I I LOCATION 
I 

SECTION ACCREDITED/ I DATE 
AND APPROVED OF TEST FORWARDED 

PARAGRAPH SCHEDULE LAB I ON/OfF DATE TO 

I NUMBER ACTIVITYID TEST REQUIRED YES/NO SAMPLED BY TESTED BY SITE/SITE COMPLETED CUSTOMER REMARKS 

Ill I Ill I Ill I 
II: I Ill I Ill I I 
II II II! I Ill l 
II II Ill I Ill I I 
II II Ill I Ill I I 
II II Ill 

' 
Ill I I 

II II Ill I Ill I I 
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CORZA ConstruCtion Quality Assurance/Quality Control Plan 

I. PAINTING WORK TASK QUALITY INSPECTIONS 
CORZA Construction identifies a list of work tasks, phases of production, which will be quality controlled. 

WORK TASKS SERIES OF INSPECTIONS 

Each work Task)s subject to a series of inspections; before, during, and after the work is complete. Each 

inspection verifies compliance with full scope of the relevant specifications; not limited to checkpoints for 

heightened awareness. 

• The initial task-ready inspection occurs when crews are ready to start work and ensures that 
work begins only when it does not adversely impact quality results. 

• Incoming material inspections verify that materials are as specified and meet all requirements 
necessary to assure quality results. 

• Work-in-process inspections continuously verify that work conforms to project specifications and 
workmanship expectations. Work continues only when it does not adversely impact quality 
results. 

• At completion of the Task an inspection verifies that work, materials, and tests have been 
completed in accordance with project quality requirements. When appropriate, functional tests 
are performed. 

Inspection results are receded and maintained as part of the project files. 

SPECIAL PROCESS INSPECTIONS 

The Quality Manager identifies special processes where the results cannot be verified by subsequent 

inspection or testing and determines if continuous work in process inspections are required. For these 

special processes, a qualified inspector continuously inspects the work process. 

MATERIAL QUALITY INSPECTION AND TESTS 

Material quality inspections and tests ensure that purchased materials meet purchase contract quantity 

and quality requirements. The Superintendent inspects or ensures that a qualified inspector inspects 

materials prior to use for conformance to project quality requirements. 

The Superintendent ensures that each work task that uses the source inspected materials proceed only 

after the material has been accepted by the material quality inspection or test. 

DAILY QUALITY CONTROL REPORT 
The Superintendent records a summary of daily work activities. The report will include: 

• Schedule Activities Completed 
• General description of work activities in progress 
• Problems encountered, actions taken, problems and delays 
• Meetings held, participants and decisions made 
• Subcontractor and Supplier and Company Crews on site 
• Visitors and purpose 
• General Remarks 
• Improvement Ideas 
• Weather conditions ,.-----

CORZA Construction 
Quality Controlled Work Task List 

Page 24 
CITY OF AUSTIN PURCHASING OFFICE- RFP 7500 KDS3001 



Project 10 
RFP 7500 KDS3001 

---

Project Work Tasks 
I Contract Section -

1-

---

-

;---

RFP 7500 KDS3001 

CORZA Construction Quality Assurance/Quality Control Plan 

J Project Name J Preparer I - _ __._ Date I CITY Of AUSTIN PURCHASING OFFICE j __ j_ 
I 
~ 

I 
I 
I 

I 
j 

Quality Controlled work task _j 

CORZA Construction 
Daily Production Report 

·-

I 

--

Method for ldentiffciltion I 
of Approved Inspection 

Status - I 
-- I 

I 
_J 

l 
I 

I 

Project Name J -------- Preparer* fDa_te ________ __.l 

1 
CllY OF AUSTIN 
PURCHASING OFFICE L_ J 

• On behalf of the contractor, I certify that this report Is complete and correct and equipment and material used and work performed during this reporting 
period is in compliance with the contract drawings and specifications to the best of my knowledge except as noted in this report 
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CORZA Construction Quality Assurance/Quality Control Plan 

_I ______ _ OeKripti_o_n ____________________ ~ 

Job-ready and WIP Inspections 
(Active work tasks) 

Work Tasks Completion lnspecti:J-------------------------------------1 

Sampllng/TestsPerformed --'----------------------------------

Nonconformance Reports --' -

Problems encountered, actions takj n, 
problems, and delays 

---- --------------------------
Company Crews, and Visitors 
On Site Subcontractors and Suppliers, j 

--------------------------------------------------------------~ 

Meetings held 11nd decisions made J ----------------------- _ _j 
General Remarks and Improvement I 
ideas 

- -------
weather conditions 

J 
Temperature: Low: __ F High: __ F 

------------ Precipitation: CJ No CJ Yes, ty,~p:::.e !:.!an.:::d:,.:a::.:.m:::o::::un::,:t::..,: ==~------------------' 

CORZA Construction 
Work Task Inspection Form 

Work Task: 

Project: ld# 
RFP 7500 KDS3001 

Location/Area: 

Compliance Verification 
CCompliance with Initial job-ready requirements 
CCompliance with material inspection and tests 
CCompliance with work in process first article 

inspection requirements 
[]Compliance with work in process inspection 

requirements 
CCompliance with work task completion 

inspection requirements 
CCompllance wlth inspection and test plan 

Project Name: 
Cf1Y OF AUSTIN PURCHASING OFFICE 

Reference drawing version#: 

Subcontractor and Supplier Company 
iD/Name: 

Crew ID/Name 

Heightened Awareness Checkpoints 

0 [Insert items identified at project startup and preparatory meetings] 

0 

0 

0 

0 
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CORZA Construction Quality Assurance/Quality Control Plan 

Production Notes: 

Reported Nonconformances: 

~riflcation of Work Task Completion (sign and date) 

j ____ __. Subcontractor and Supplier Sign and date*: 
Work task verified complete to specifications (sign and 

~~---
Project SUperintendent Sign and date•: 
Work task verified complete to specifications (sign and 
date) 

Project Superintendent score subcontractor/crew 
performance and feedback notes 

J 

j 
Quality: 5 4 3 2 1 
Safety: 5 4 3 2 1 

__ Delivery: 5 4 3 2 1 

Quality Manager Sign and date*: 
Work task verified complete to specifications (sign and 
date) 

Quality Manager score quality performance and 
feedback notes 

I 

_ _j 

_j 
• On behalf of the contractor, I certify that this report is complete and correct and equipment and material used and work performed during this reporting J 
period Is in compliance with the contract drawings and specifications to the best of my knowledge except as noted in this report. 
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CORZA Construction Quality Assurance/Quality Control Plan 

Finishes - Painting and Coating 09.90.00 
Project: Ph a sa: 

Compliance Verification 

D Compliance with initial job-ready 
requirements 

D Compliance with material inspection and tests 

D Compliance with work in process first article 
inspection requirements 

D Compliance with work in process inspection 
requirements 

D Compliance with Task completion inspection 
requirements 

D Compliance with inspection and test plan 

Task 

D Compliance with safety policies and procedures 

Reported Nonconformances and incomplete items: 

FTQ 

D 

D 

D 

D 

D 

D 

D 

D 

D 

D 

ton Inspection apefit~taetor: Crew: 

2TQ Helg_lltened Awareness Cllecke.oints 

D Painting I coating style II texture II and pattern approved by 
ARCHITECT 

D Painting I coating compatibility with substrate and 
application thickness approved by ENGINEER 

D Painting I coating is solid II smooth II and even thickness 
free of runs and drips 

D Surfaces are free of entrapped dust I particles II bubbles II 
and staining 

D Coatings applicable for the environment (wet II moist II dry) 

D Finished coating application free of voids II pin holes II 
and scratches 

D Coatings do not impede operation of sensors (light II fire II 
temperature II etc.) 

D Coatings applied in accordance with manufacturer's 
environmental recommendations 

D Coatings completely cured prior to placement in service 

D Compressed air used in spraying is free of moisture and oil 

FTQ Scores and Completion Sign-off 

Field Mgmt.-91.45.01 

Quality . 5 4 3 2 1 Notes: 

On-Time 54 3 2 1Noles: 

Safety 54 3 2 1Noles: 

Sign and date•: Cell# /10 #: --- ---.,.--- ---,-- - --·Signed: - - --:-- - ..,.,...- ---,---,---'Date:---- -
TMtc has been having been verifled complete and In compliance wilh contract drawings and specifications except for non-conformances and incompleh' lltnns rgported abo\le. 

fl•tallfl' S t:tll'&' 

V11.. llff tr ~CCh'l' 

Su[<f!·Scoro 

5 ~ 1 OO"Ai NO problems 
5 = 01t'fime 
5 = 100% NO problems 

4 = 1 minor problem 
4 ~ Late 

4 = 1 minor problem 

3 =Hotspot or 2-3 minor 
J ~ Late by I duy 
3 = Hotspot or 2-3 minor 
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CORZA Construction Quality Assurance/Quality Control Plan 

J. QUALITY CONTROL OF CORRECTIONS, REPAIRS, AND 
NONCONFORMANCES 
Should a problem occur in the quality of work, we systematically contain the issue and quickly make 

corrections. Our first action is to clearly mark the item by tape, tag, or other easily observable signal to 

prevent inadvertent cover-up. 

Then we expedite a corrective action that brings the workmanship or material issue into conformance by 

repair, replacement, or rework. Previously completed work is reinspected for similar nonconformances. 

In the event that we cannot correct the item to meet contract specifications, the customer will be notified 

and customer approval of corrective actions is required before proceeding. 

Fixing problems found is not sufficient. CORZA Construction systematically prevents recurrences to 

improve quality. First enhanced controls and management monitoring are put into place to assure work 

proceeds without incident. Then using a structured problem-solving process, CORZA Construction 

identifies root causes and initiates solutions. Solutions may involve a combination of enhanced process 

controls, training, upgrading of personnel qualifications, improved processes, and/or the use of higher

grade materials. Follow-up ensures that a problem is completely resolved. If problems remain, the 

process is repeated. 

Nonconformances and their resolution are recorded on a Nonconformance Report form. A 

Nonconformance Report form exhibit is included in this subsection . 

.----- - -- ---

CORZA Construction 
Nonconformance Report 

Nonconformance Report I I 
ControiiD Project 10 ----- ----- Project Name 

1 RFP 7500 KDS3001 --- J CI1Y OF AUSTIN PURCHASING OFF.;.;;IC;.;;;.E ____ _ 

Preparer Signature/ Submit Date I 
_j 

J Quality Manager Signature I Disposition Date 

I _____ _ 
j __________________________ ~ Description of the requirement or 

specification 

Description of the nonconformance, J 
location, affected area, and marking 

I 
Disposition 

Corrective Actions 

[]Replace c Repair c Rework c Use As-is 

Approval of disposition required by customer representative? Yes[] No[] 

~tomer approval signature /(..::d:::_at:::;e;:.,: =-==~---~--------------' 

[]Corrective actions completed Name/Date:----- ---
Customer acceptance of corrective actions required? YesC NoC 

Name/Date: 
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CORZA Construction Quality Assurance/Quality Control Plan 

Preventive Actions 
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CORZA Construction Quality Assurance/Quality Control Plan 

K. PROJECT COMPLETION INSPECTIONS 
CORZA Construction conducts a series of inspections near the end of each project to assure that the 

contracted work is completed to specifications. 

Near the end of the project, or a milestone, the Quality Manager, Superintendent, and Project Manager 

participate in the inspection of the completed project and verify conformance to contract specifications. 

Any deviations are corrected and reinspected before submitting the project to the customer for final 

inspection. 

If the customer performs a final inspection, corrections are quickly addressed, reinspected by the Quality 

Manager, and then submitted for customer final review. 

A Record of each of the inspections will be maintained on the Project Completion Inspection form. If 

punch items are discovered during the inspection, a record of the punch items and their correction will be 

maintained on the Punch List form. Project Completion Inspection and Punch List form exhibits are 

included as an exhibit in this subsection. 

CORZA Construction 
Project Completion Inspection Form 

Project: 10: 1 Project Name: J location/ Area: _ _~l ___ ___.l 
RFP 7500 
KDS3001 l CllY OF AUSTIN PURCHASING 

OFFICE 

Compliance Verification 

Ocompliance with material inspection and tests 

Ocompliance with inspection requirements 

Ocompliance with functional tests if required 

Ocompliance with inspection and test plan 

0Punch lists corrections complete 

Notes: 

Reported Nonconformances: 

_j_ __ 
Heightened Awareness Checkpoints 

C [Insert items identified at project startup, preparatory and status meetings] 

[J 

[J 

[J 

[J 

_j 
I 

Verification of Project Completion (sign and date) 
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Project Superintendent 
vertlied complete to specifications (sign and date) 

Quality Manager 
verified complete to specifications (sign and date) 

• On behalf of the contractpr, I certify that this report is complete and correct and equipment and material used and work performed during this reporting 
period Is In compliance with the contract drawings and specifications to the best of my knowledge except as noted In this report. 
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CORZA Construction Quality Assurance/Quality Control Plan 

L. QUALITY ASSURANCE SURVEILLANCE 
We manage overall project performance by setting performance objectives, measuring actual 

performance, and managing performance improvements. Overall performance objectives will be designed 

to extend our customer's performance work objectives into CORZA Construction operations. Each 

objective will have specific and verifiable measures. 

We expect to measure performance in the following areas: 

• Customer satisfaction through customer feedback, surveys, complaints, and quality assurance 
surveillance reports. 

• On-time task completion as measured by a monthly on-time performance assessment. 
• Contract administration compliance as measured by a monthly project contract administration 

assessment. 
• Safety Plan compliance as measured by safety violations and a monthly safety assessment. 
• Quality Plan conformance as measured by a monthly Quality Plan assessment. 

Every month, CORZA Construction holds a performance improvement meeting with the participation of 

key project and customer personnel. They review past performance, project quality risks, and quality 

issues. An action plan is set for improvement and progress is reviewed at the next meeting. 

Project ID _1 

CORZA Construction 
Project Quality' System Audit Form 

Project Name Auditor Date 

RFP 7500 KDS3001 I 
CllY OF AUSTIN PURCHASING 
OFFICE 

_j Review Topics: 
(Place check mark next to each item audited) 

Customer satisfaction 
On-time task completion 
Contract administration 
Safety compliance 
Quality risk planning and mitigation 
Performance improvement results 
Action plan for improvements 

Quality Plan Conformance: 

Project c;lC Personnel 
Project Quality Coordination and Communication 

Employee Qualifications 
Qualification of subcontractors and suppliers 
Project Quality Specifications 
Testing Plan 

Test Reports 
Work Task Quality Inspections 
Daily Quality Control Report 
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Control of Punch Items and Nonconformances 
Project Records and Documents 

Nonconformance Notes and obselvetions 

Action plan for Improvement 

Follow-up results and date 

Page 34 
CITY OF AUSTIN PURCHASING OFFICE - RFP 7500 KDS3001 



CORZA Construction Quality Assurance/Quality Control Plan 

M. CONTROL OF QUALITY RECORDS AND DOCUMENTS 
On this project, CORZA Construction will keep quality documents and records of quality activities that 

occur throughout the duration of the project. 

Project quality records will be stored in the project field office. As a backup, copies of records will be held 

offsite. The exact location will be determined at quality coordination meeting. 
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CORZA Construction Quality Assurance/Quality Control Plan 

N. SERVICING AND WARRANTY 
CORZA Construction will provide the Contract Manager or designee, at a minimum, a one (1) year 
warranty for labor and workmanship from date of completion on any work performed as well as 
documentation of any applicable manufacturer's warranty with the final invoice. 
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CORZA Construction Quality Assurance/Quality Control Plan 

0. INVOICE CHARGES 
CORZA Construction will only submit an invoice for the fixed-price quote amount. Invoices for labor 

charges shall be in accordance with Attachment 4- Price Sheet. The Contractor shall certify on each 

invoice that Job Classifications that are subject to Prevailing Wage shall, at a minimum, be paid at the 

Total Minimum Wage Rate Required for that Classification. 

CORZA Construction will provide an itemized invoice that contains, at a minimum, the following: 

1. Address of work performed 
2. City of Austin contract number 
3. City of Austin purchase order number 
4. Contractor's unique invoice number and date 
5. Beginning and ending dates of services rendered 
6. The Contractor's unique quotation number 
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Attachment 1 

SAMPLE PROJECT 

Austin Convention Center Service Yard Painting Project 

The information provided in this attachment shall be used to provide an itemized breakdown of the 

cost on the proposer's quote, including all equipment, tools, consumables, mobilization, and 

demobilization charges necessary to complete the job. The unit prices for labor shall not exceed those 

submitted in Attachment 4 - Price Sheet. A schedule (timeline) with specific tasks is required. 

Proposers should include enough information to demonstrate to the City that they understand what 

is necessary to complete the Scope of Work. Proposers shall submit mock invoices and supporting 

documentation that would be required for payment of labor hours (timesheets). In addition, 

Attachment 1- SAMPLE PROJECT shall be used to complete Attachment 2- Sample Project Worksheet 

The sample painting project for the Austin Convention Center includes the following tasks for painting 

a 250-linear foot wide fence that is 27 feet tall. All painted surfaces will require prepping, priming, and 

two coats of finish color on both the street side and the yard side of the panels. Supplementary photos 

are attached for reference. 

1) Fence & Louver Panels: 
a. Power wash both sides of fence 
b. Power wash both sides of louver panels 

Water shall be captured for proper disposal (NOT to storm drains). 

2) Fence 

a. Prime fence on both sides 
b. Paint fence - 2 finish coats both sides of fence. 
Allow ample drying time between coats. No spraying of paint. 

3) Gray Steel Posts- (7) posts, 27 feet tall 

a. Prime steel posts 

b. Paint steel posts 

4) Prime and paint Louver Panels: 

Looking at the wall is a lower louver panel and a top grille panel with a void between the two 

painted portions (see supplementary photos). The wall consists of ten (10) sections. 

Six (6) of the sections have a louver panel measuring sixteen feet high by twenty-seven feet 

wide {16'H x 27'W), and a top grill that measures three and a half feet high by twenty-seven 

feet wide (3-1/2'H x 27'W). 

One south section louver panel is sixteen feet high by eighteen feet wide (16'H x 18'W). The 

south section the top grill panel is three and a half feet high by eighteen feet wide (3-1/2'H x 

18'W). 
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Attachment 1 

SAMPLE PROJECT 

Austin Convention Center Service Yard Painting Project 

One north section louver panel next to the stairs is sixteen feet high by ten and a half feet 

wide (16'H x 10-1/2'W). The north section top grill is three and a half feet high by ten and a 
half feet wide (3-1/2'H x 10-1/2'W). 

5) Gates: (2) 40 feet wide gates, 10 feet high (40W x lOH) 

a. Prime gates 

b. Paint gates 

6) Gate Supports: (4) posts, 25 feet tall 

a. Prime Gate Supports 

b. Paint Gate Supports 

7) Gray 1-beams: 160 feet 
1-beams are located over gate openings, mounted on overhead concrete approximately 27 
feet in the air. 

a. Prime 1-beams 
b. Paint 1-beams 

8) Do NOT paint: signage, stainless steel panel mounting brackets, Concrete support columns, 
or the guard house and shelter. 

9) Sidewalk permits will be required. Pedestrian/property protection is required at all times. 
ACCD is not responsible for spills, overspray or other related damages to this project. 

10) All safety policies and personal protection equipment (PPE) to be exercised. 

11) Thirteen (13) fence signs of various sizes to be removed and reinstalled by contractor. 

12) Primer and paint shall be supplied by the Austin Convention Center. (Photos attached for 
paint specifications) 

13) All other required supplies to be purchased by the contractor. Quote shall include estimate 
of any required supplies and equipment. 

14) All cleanup to be discharged to sanitary sewer, NOT storm drains. 

15) ACCD reserves the right to stop work due to large events, for protection of the client and 
contractor. ACCD and Contractor to develop a schedule conducive to all parties. 
Evening/overnight work may be acceptable. Austin Convention Center is a 24/7 operation. 
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ITEMIZED BREAKDOWN OF COST FOR SAMPLE PROJECT 

ITEMS UNITS C/UNIT TOTAL COST 

EQUIPMENT 

LIFT RENTAL 2 MONTH $2,000.00 $ 4,000.00 

TOOLS{PAINT BRUSHES,ROLLERS,LATI 2 MONTH $ 500.00 $ 1,000.00 

POWER WASHER 2 MONTH $ 600.00 $ 1,200.00 

SPAYER IF NEEDED 2 MONTH $ 650.00 $ 1,300.00 

LABOR 

GENERAL LABOR 255 HRS $ 16.00 $ 4,080.00 

PAINTER 1050 HRS $ 28.50 $ 29,925.00 

COSUMABLES 1 UNIT $1,470.50 $ 1,470.50 

MOBILIZATION 1 UNIT $3,000.00 $ 3,000.00 

DEMOBILIZATION 1 UNIT $3,000.00 $ 3,000.00 

TOTAL $ 48,975.50 



Project Summary 

Project Name SCHEDULE FOR SAMPLE PROJECT 

Project Manager JUAN CARLOS GARZA 

Start date 8/22/2018 

Finish date 9/26/2018 

Days 26.1 

Progress 0% 

Work hours 1876.16 

Remaining work h 1876 

Remaining work d 187.62 

Remaining weeks 37.52 

Cost $48,975.5 



AliO"st 2018 Soptemoer2!118 

:was IT-description Task-c:rlption Stout dale Flnleh dal8 Day• Workhou,. 812012018 ..r.:~• 8127/2018 wk35 91312018 wi<JI! 9/10/2018 w/<37 911712018 wk38 9/2012018 

W8S I Task deli~ ToakdHcrlplion Sl8rtdal8 Finillh d8ta Days Wo<khours 612MD14 W/<34 II/Z712018 wl<35 913/2013 wkll(i 9110/2018 wk:H 911712018 w/<38 91U(.l018 

I 
1_ PERMITS PERMITS 812212018 SflB/2018 6.00 50.00 I 
2 ITEM t POWER WASH ITEM 1 POWER WASH 8128/2018 915/2018 6.67 200,.00 I 
3 ' ITEM 1.1 DRY TIME ITEM 1.1 DRY TIME 8128/2018 812912018 2.00 20.00 I 
4 ll'Elll2 PRIME ANO PAJNT FENCE ITEM 2 PRIME AND PAINT FENCE 8/30/2018 911212018 10.00 300.00 I 
5 ' ITEM 3 PRIME AND PAINT STEEL POST ITEM 3 F!RIME AND PAINT STEEL POST 91312018 9/1312018 8.33 250.00 I 

ITEM 4 PRIME AND PAINT LOI.NER PANEl EM 4 PRIME AND PAtiT LOUVER PANEl 913/2018 912812018 17.10 5"1il.OO I 
11TEM 5 PRIME AND PAINT GATES ITEM 5 PRIME AND PAINT GATES 915/2018 911312018 6.67 200.00 I 
ITEM 8 PRIME AND PATIN GATE SUPPORi ITEM 8 PRIME AND PATIN GATE SUPPOR 917/2018 9113/2018 5.00 150.00 I 
ITEM 7 PRIME AND PAINT I BEAM j ITEM 7 PRIME AND PAINT I BEAM 9110/2018 9118/2018 11M t93.1e I 

I 



Attachment 2 - Sample Project Worksheet 

Revision 1.1 

Vendor Name: _Corza Construction LLC_ 

Attachment 2: Sample Project Worksheet -Austin Convention Center Service Yard Painting Project 

Total FT Total FT UOM Proposed Job Not-to-Exceed 
Item 1 - Description {1 points) QTY # FTHigh #FTWide High Wide Total FT (SForLF) Labor Hours Classification Labor Rate Quote 

a) Power Wash Fence 1 16 250 16 250 4000 SF 150.0 LABORER $ 16.00 $ 2,400.00 

b) Power Wash Louver Panels 8 3.5 27 28 216 756 SF 50.0 LABORER $ 16.00 $ 800.00 

Total FT Total FT UOM Proposed Job Not-to-Exceed 

Item 2 - Description (1 points) QTY # FTHigh #FTWide High Wide Total FT {SF or LF) Labor Hours Classification Labor Rate Quote 

a) Prime Fence 1 16 250 16 250 4000 SF 150.0 PAINTER $ 28.50 $ 4,275.00 

b) Paint Fence 1 16 250 16 250 4000 SF 150.0 PAINTER $ 28.50 $ 4,275.00 

TotaiFT TotaiFT UOM Proposed Job Not-to-Exceed 

Item 3 - Description {1 points) QTY # FT High # FTWide High Wide Total FT {SF or LF) Labor Hours Classification Labor Rate Quote 

a) Prime Steel Post 7 27 189 189 LF 150.0 PAINTER $ 30.00 $ 4,500.00 

b) Paint Steel Post 7 27 189 189 LF 100.0 PAINTER $ 30.00 $ 3,000.00 

Total FT Total FT UOM Proposed Job Not-to-Exceed 

Item 4 - Description {4 points) QTY # FT High #FTWide High Wide Total FT {SForLF) Labor Hours Classification Labor Rate Quote 

Louver Panel 6 16.0 27.0 96.0 162.0 2592.0 SF 250.0 PAINTER $ 28.50 $ 7,125.00 

Top Grill 6 3.5 27.0 21.0 162.0 567.0 SF 80.0 PAINTER $ 28.50 $ 2,280.00 

South Section louver Panel 1 16.0 18.0 16.0 18.0 288.0 SF 50.0 PAINTER $ 28.50 $ 1,425.00 

South Section Top Grill Panel 1 3.5 18.0 3.5 18.0 63.0 SF 25.0 PAINTER $ 28.50 $ 712.50 

North Section Louver Panel 1 16.0 10.5 16.0 10.5 168.0 SF 43.0 PAINTER $ 28.50 $ 1,225.50 

North Section Top Grill 1 3.5 10.5 3.5 10.5 36.8 SF 15.0 PAINTER $ 28.50 $ 427.50 

Gated Section Top Grills 2 3.5 40.0 7.0 80.0 280.0 SF 50.0 PAINTER $ 28.50 $ 1,425.00 

Page 1 of 2 



Attachment 2 - Sample Project Worksheet 

Revision 1.1 
Vendor Name: _Corza Construction LLC_ 

Attachment 2: Sample Project Worksheet - Austin Convention Center Service Yard Painting Project 

Total FT Total FT UOM Proposed Job Not-to-Exceed 

Item 5 - Description (1 points} QTY # FTHigh #FTWide High Wide TotaiFT {SF or LF} Labor Hours Classification Labor Rate Quote 

a) Prime Gates 2 10 40 20 80 800 SF 90.0 PAINTER $ 28.50 $ 2,565.00 

b) Paint Gates 2 10 40 20 80 800 SF 110.0 PAINTER $ 28.50 $ 3,135.00 

Total FT Total FT UOM Proposed Job Not-to-Exceed 

Item 6 - Description (1 points} QTY # FTHigh #FTWide High Wide TotaiFT {SForLF} Labor Hours Classification Labor Rate Quote 

a) Prime Gate Supports 4 25 100 100 LF 40.0 PAINTER $ 28.50 $ 1,140.00 

b) Paint Gate Supports 4 25 100 100 LF 110.0 PAINTER $ 28.50 $ 3,135.00 

TotaiFT Total FT UOM Proposed Job Not-to-Exceed 

Item 7 - Description {1 points} QTY # FT High #FTWide High Wide Total FT {SForLF} Labor Hours Classification Labor Rate Quote 

a) Prime 1-Beams 1 160 160 LF 80.0 PAINTER $ 28.50 $ 2,280.00 

b) Paint 1-Beams 1 160 160 LF 100.0 PAINTER $ 28.50 $ 2,850.00 

Total $ 48,975.50 

Page 2 of 2 



ATTACHMENT 3- PRICE SHEET 
CITY OF AUSTIN 

PAINTING SERVICES 
RFP 7500 KDS3001 

Revision 1.1 

Company Name: ___ Corza Construction LLC_ 

Special Instructions: Offerors must use this Price Sheet to submit pricing. Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of your Offer. 

The quantities listed are annual estimates and not a guarantee of actual volume. The City reserves the right to purchase more or less of these quantities as may be required during the Contract Term. 
Quantities will be as-needed and specified by the City for each order. 

The City intends to make multiple awards to establish a qualified list of Contractors based on the offeror's ability to meet the scope of work requirements, qualifications, experience and cost. 

HOURLY LABOR RATE 

The rates listed below shall include all charges for labor, administrative, overhead, per diem, and transportation (i.e. travel time, mileage, and fuel) costs. These expenses shall be included in the rates 
provided and shall not be paid separately. 

A bid of '0' (zero) will be interpreted by the City as a no-charge (free) item and the City will not expect to pay for that item. A bid of 'no bid' will be interpreted by the City that the proposer does not wish 
to bid on that item. 

Job Classifications that are subject to Prevailing Wage shall, at a minimum, be priced at the Total Minimum Wage Rate Required for that Classification. Rates which do not meet the Total Minimum 
Wage Rate for that Classification shall result in a non-responsive offer. 

ITEM NO. LABOR RATE 
ESTIMATED HOURLY LABOR 

EXTENDED PRICE 
ANNUAL HOURS RATE 

1.1 
Lead Painter/Supervisor: for painting and general services during regular business hours, defined as Monday 

10,875 $ 29.00 $ 315,375.00 
through Friday 6:00am - 5:00 pm 

1.2 
Lead Painter/Supervisor: for painting and general services during non-regular business hours, defined as Monday 

1,990 $ 29.00 $ 57,710.00 
through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays 

1.3 Painter: (priming, painting) for painting services during regular business hours, defined as Monday through Friday 
21,750 $ 28.50 $ 619,875.00 

6:00 am - 5:00 pm 

1.4 Painter: (priming, painting) for services during non-regular busine~s hours, defined as Monday through Friday 5:01 
2,040 $ 28.50 $ 58,140.00 

pm - 5:59 am, Saturday and Sunday and City holidays 

1.5 
Drywall/Taping: (texturing) for services during regular business hours, defined as Monday through Friday 6:00 am -

5,240 $ 24.00 $ 125,760.00 
5:00pm 

1.6 
Drywall/Taping: (texturing) for services during non-regular business hours, defined as Monday through Friday 5:01 

290 $ 24.00 $ 6,960.00 
pm - 5:59 am, Saturday and Sunday and City holidays 

Laborer, Common or General: (for general services - example: pressure washing, cleaning, removing debris, load 
1.7 and unload building materials, take apart bracing, scaffolding) during regular business hours, defined as Monday 5,240 $ 16.00 $ 83,840.00 

through Friday 6:00 am - 5:00 pm 

Section 0610 - Price Sheet Solicitation No. RFP 7500 KDS3001 Pagel1 



1.8 

ATIACHMENT 3- PRICE SHEET 
CITY OF AUSTIN 

PAINTING SERVICES 
RFP 7500 KDS3001 

Revision 1.1 

Laborer, Common or General: (for general services- example: pressure washing, cleaning, removing debris, load 
and unload building materials, take apart bracing, scaffolding) for services during non-regular business hours, defined 
as Monday through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays 

Section 061 o - Price Sheet Solicitation No. RFP 7500 KDS3001 

290 $ 16.00 $ 4,640.00 

TOTAL $ 1,272,300.00 

Page 12 



ATTACHMENT 4 

EXCEPTIONS TO THE SOLICITATION 

Request for Proposal Number: RFP 7500 KDS3001 

Painting Services 

Name of Company: _Corza Construction-----------

Be advised that exceptions to any portion of this Solicitation may jeopardize acceptance of the Proposal. The 
Proposer must clearly indicate each exception taken and indicate the alternative language along with the business 
need for the alternative language. The failure to identify exceptions or proposed changes with a full explanation will 
constitute acceptance by the Proposer of the Solicitation as proposed by the City. The City reserves the right to 
reject a Proposal containing exceptions, additions, qualifications or conditions not called for in the Solicitation. 

Section Proposed Alternative 



ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018 

This addendum for the above referenced solicitation for a Group Pre-Paid Legal Plan is to incorporate the following 
changes and answer the following question: 

I. Clarifications: 

1. The Solicitation Documents will be reposted to the City's Vendor Connection website located at Austin Finance 
Online https://www.austintexas.gov/financeonllne/account services/account/login.cfm to make the following 
changes to Section 0400 Supplemental Purchase P~ovisions, Item B. Retainage: 

CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 

stipulated to be 20% of the project quote not-to-exceed amount. The Contractor therefore agrees to pay, and 
the City agrees to accept, as liquidated damages, the sum of 20% of the project quote not-to-exceed amount. 

8. RETAINAGE: The City will-may withhold twenty percent (20%) retalnage u~ll completion of all work required 
by the Contract. The Contractor's Invoice shall Indicate the amount due, less the retalnage. Upon final 
acceptance of the work, the Contractor shall submit an Invoice for the retalnage to the City and payment will be 
made as specified In the Contract. Payment of the retalnage by the City shall not constitute nor be deemed a 
waiver or release by the City of any of Its rights and remedies against the Contractor for recovery of amounts 
Improperly Invoiced or for defective, Incomplete or non-conforming work under the Contract. 

11. Questions: 

1. Does the solicitation require a bid or performance bond? 

Answer: No. However, the solicitation does contain a Liquidated Damages clause in Section 0400 
Supplemental Purchase Provisions and a requirement in Section 0500 Scope of Work 4.8.6 regarding 
performance and acceptance of services. 

ALL OTHER TEAMS AND CONDITIONS REMAIN THE SAME. 

APPROVEDBY: ~ ~ 
Kimb rley Larsen, Procurement Spec1alist II 
Purchasing Office, 512"974-2261 

ACKNOWLEDGED BY: 

Jvc"' C-.r\os C."r c:., 
Name 

t/3/t:Mfi 
Date 

S/l9(~[6 
DatJ I 

RETURN ONE COPY OF THIS AD NDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION . 

Page 1 of 1 
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 2 Date of Addendum: 7/3/2018 

This addendum for the above referenced solicitation for Painting Services is to make thE! following correction to the 
solicitation name in Addendum 1 : 

I. Clarifications: 

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018 

This addendum for the above referenced solicitation for a Gf:e\I~Pai~J..Plcm-Paintinq Services Is to Incorporate 
the following changes and answer the following question: 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVEDBY: ~~ 
Kimb rley Larsen, Procurement Specrahst II 
Purchasing Office, 512-97 4-2261 

.t""" C~- \o':) _G_wc.~t" -'-'1"'"~t---
Nc.-t-M..e__ 

? /3/;)o{~ 
Date 

Page 1 of 1 
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 3 Date of Addendum: 7/12/2018 

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date. 

Due Date: 

August 2, 2018, 2:00 PM CST 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPRDVEDBY: ~"'~ 
Kimberley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

ACKNOWLEDGED BY: 

1.Jtv'\ GAo~ G""'r- zt.t 
Name 

1/rJ-/JoL <( 
Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 



ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 4 Date of Addendum: 7/31/2018 

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date. 

Due Date: 

August 16,2018,2:00 PM CST 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVEDBY: __ +-~~~~~~~~-------
Kim erley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

ACKNOWLEDGED BY: 

lW\ ('""-, lo~ GCtr 2C3 
Name 

1 L31/M'6 
Date 

B /I!J / Qo/-8 
oaf'e 1 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 



ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 5 Date of Addendum: an/2018 

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes and 
answer the following questions for the solicitation: 

I. Solicitation Revisions: 

1. Section 0500, Scope of Work, has been revised in Revision 1.1 and the solicitation shall be reposted. Details on all 
cha1ges are attached to this Addendum. I 

2. Section 0600, Proposal Instructions and Evaluation Criteria has been revised in Revision 1.1 and shall be reposted. 
Details on all changes are attached to this Addendum. 

3. Attachment 2 - Sample Project Worksheet has been revised to add two columns, Column J-Job Classification and 
Column K - Labor Rate. 

II. Questions: 

1. On Attachment 1, Sample Project Sheet 1 of 9; item (1) bullet (b.) requires to power-wash both sides of louver 
panels. Are these the same panels described on item (4) Prime and paint louver panels? 

Answer: Yes. 

2. On Attachment 1, Sample Project Sheet 6 and 7 of 9, the photographs are the same. Should the duplicate be 
disregarded? Is there a photograph that is missing? 

Answer: The second photo is a duplicate and should be disregarded. There is not a photo that is missing. 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVEDBY: __ 4=~~~----~~~~=----
Kim erley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

ACKNOWLEDGED BY: 

Ju ~" G.r16S ~2'q 
Name 

e;1[) I ~tB 
Date I 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 



ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVED BY: ~ ~ ; 
Kim erley Larsen, Procurement Spec1ahst II 
Purchasing Office, 512-974-2261 

ACKNOWLEDGED BY: 

J uu... c> G. r l<t>:> Gwt~ 
Name 

Qlq/dot?J 
Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION I 

Page 2 of 2 



ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 7 Date of Addendum: 8/14/2018 

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes: 

I. Solicitation Revisions: 

1. Attachment 3, Price Sheet, has been revised in Revisiqn 1.1 to remove Category 2 and has been reposted to 
Austin Finance Online: https://www.austintexas.gov/finahceonline/accounl services/sollcitation/solicltations.crm 

2. Section 0500, Scope of Work, items 4.3.1.3, 4.3.1.3.4 and 4.3.1.3.5 have been revised to remove the requirement 
to include the percent mark-up for materials and rental equipment in fixed-price quotes. Section 0500, Scope of 
Work Revision 1.3 is attached to this Addendum to reflect these changes. The entire solicitation package will be 
re-posted. 

II. Due Date Extension: 

The Due Date for the solicitation for Painting Services is hereby extended to Tuesday, August 21, 2:00 PM. 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVED BY: (6in ~ 
Kimberley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

ACKNOWLEDGED BY: 

JotB 

RETURN ONE COPY OF THIS ADD NDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 



 

 1 Rev. 12-13-2017 
 

Contract Between the City of Austin (“City”) 
and 

JNA Painting and Contracting Company, Inc. (“Contractor”) 
for 

Painting Services 
MA 7500 NA190000037 

 
The City accepts the Contractor’s Offer (as referenced in Section 1.1.3 below) for the above 
requirement and enters into the following Contract. 
 
This Contract is between JNA Painting and Contracting Company, Inc., having offices at 17819 
Davenport Rd. #240, Dallas, TX, 75252, and the City, a home-rule municipality incorporated by the 
State of Texas, and is effective as of the date executed by the City (“Effective Date”). 
 
Capitalized terms used but not defined herein have the meanings given them in Solicitation Number 
RFP 7500 KDS3001. 

 

1.1 This Contract is composed of the following documents: 

1.1.1 This Contract  

1.1.2 Exhibit A - The City’s Solicitation, Request for Proposals, RFP 7500 KDS3001 including 
all documents incorporated by reference 

1.1.3 Exhibit B – JNA Painting and Contracting Company, Inc., Offer, dated August 17, 2018, 
including subsequent clarifications 

1.2 Order of Precedence.  Any inconsistency or conflict in the Contract documents shall be 
resolved by giving precedence in the following order: 

 
1.2.1 This Contract  

1.2.2 Exhibit A - The City’s Solicitation as referenced in Section 1.1.2, including all documents 
incorporated by reference 

1.2.3 Exhibit B - The Contractor’s Offer as referenced in Section 1.1.3, including subsequent 
clarifications. 

1.3 Term of Contract.   The Contract shall commence upon execution, unless otherwise specified, 
and shall remain in effect for an initial term of thirty-six (36) months. The Contract may be 
extended beyond the initial term for up to two (2) additional twelve (12)-month periods at the 
City’s sole option. 
 
1.3.1 If the City exercises any extension option, all terms, conditions, and provisions of the 

Contract shall remain in effect for that extension period, subject only to any economic 
price adjustment otherwise allowed under the Contract. 

1.3.2 Upon expiration of the initial term or any period of extension, the Contractor agrees to 
hold over under the terms and conditions of this Contract for such a period of time as is 
reasonably necessary for the City to re-solicit and/or complete the deliverables due under 
the Contract (not to exceed 120 calendar days unless mutually agreed to in writing). 

1.4 Compensation.  The Contractor shall be paid a total Not-to-Exceed amount of $6,000,000.00 
divided among the contractors for the initial Contract term and an estimated $2,000,000.00 



divided among the contractors for each extension option. Payment shall be made upon 
successful completion of services or delivery of goods as outlined in each individual Delivery 
Order. 

1.5 Quantity of Work. There is no guaranteed quantity of work for the period of the Contract and 
there are no minimum order quantities. Work will be on an as needed basis as specified by the 
City for each Delivery Order 

This Contract (including any Exhibits) constitutes the entire agreement of the parties regarding the 
subject matter of this Contract and supersedes all prior and contemporaneous agreements and 
understandings, whether written or oral, relating to such subject matter. This Contract may be 
altered, amended, or modified only by a written instrument signed by the duly authorized 
representatives of both parties. 

In witness whereof, the parties have caused a duly authorized representative to execute this Contract 
on the date set forth below. 

JNA PAINTING AND CONTRACTING 
COMPANY, INC. 

Printed Name of Authorized Person 

Signature 

\?i e.s1 ponk-
Title: 

(I Jo--IY 
Date: 

CITY OF AUSTIN 

2 Rev. 12-13-2017 



 

 3 Rev. 12-13-2017 
 

LIST OF EXHIBITS 
 
Exhibit A – Request for Proposals RFP 7500 KDS3001 Painting Services 
Exhibit B – JNA Painting and Contracting Company, Inc. Offer, dated 8/17/2018 
 



Exhibit B

JRA Painting & Conttacting Company. IRC 
Commercial and lndu.rtrial Contractor~ --------~--

JNA Painting & Contracting Company, INC. 

Painting Services RFP 7500 KDS3001 

Due- August 21,2018 

2:00PM 

SECTION 1 

---------------~·---·------------------
P .0. Boa t60ll8 Baltimore. MD t I ttll 

Phone: lll0-t85·7S50 raa: liiO·t85·7796 



Exhibit B

JAA Painting & Contracting Company. lAC 
Commercial ond lndultriol Controcto11 

TAB1 

P .0. DoH t60ll8 Baltimore. MD I I till 

Phone: 410-185-7550 raH: 410-185-7796 



Exhibit B

The undersigned, by his/her signature, represents that he/she is submitting a binding offer and is authorized 
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent. by 
submitting and signing below, acknowledges that he/she has received and read the entire document packet 
sections defined above including all documents incorporated by reference, and agrees to be bound by the 
terms therein. 

Company Legal Name: _ __::.,)_ fV_t.}...L· _____Lf_:p_(JV~11_,__;v_lP_~_· ...:=C:.....o_tv_ 'IYZA-__ ·01)--=..:_;v_(.p_----=:::C '---. ~~tr----' _r-l_ c ____ _ 

Company Address: rlb\q 
City, State, Zip: 

Federal Tax ID No. 

Printed Name of Officer or Authorized Representative: 

Title: frtJ \}~\ 

Signature of Officer or Authorized Representative: 

Date: a- I 7 ~ ) y 
Email Address: 6:, u s. e :T}J'A- p .A- I f'.) n jV(o - L 0 ·.rY? 

Phone Number: 1 ) "-\ r-~ ~ ) ~ <i '-f. ) :) 0(_ ) ~ - 3 ;;;l,. j.-q S (., ~ 

* Proposal response must be submitted with this signed Offer sheet to be considered for award 

Offer Sheet Solicitation No. RFP 7500 KDS3001 Page I 3 



Exhibit B

Section 0605: Local Business Presence Identification 

A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered in the Austin 
Corporate City Limits. or has a branch office located in the Austin Corporate City Limits in operation for the last five (5) years, 
currently employs residents of the City of Austin , Texas, and will use employees that reside in the City of Austin, Texas, to 
support this Contract. The City defines headquarters as the administrative center where most of the important functions and 
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office 

as a smaller, remotely located office that is separate from a firm's headquarters that offers the services requested and re,quired 
under this solicitation. 

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE 
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE. 

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBEIWBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN 
(REFERENCE SECTION 0900). 

*USE ADDITIONAL PAGES AS NECESSARY* 

OFFEROR: 
h {j s 6 [JPu s- t 11 5'.4 J) A A.J ll>,'Vfa 

Name of Local Firm 
Oc...._( Jo,:'S .... 

v+-Physical Address - -~ 
Is your headquarters located in the 

Yes ( No ) Corporate City Limits? (circle one) ._.,. 
or 

,/\_ ......... 
Has your branch office been located ( No) in the Corporate City Limits for the Yes 
last 5 years? 

...--...... 
Will your business be providing 
additional economic development 
opportunities created by the contract No 
award? (e.g., hiring, or employing 
residents of the City of Austin or 
increasing tax revenue?) 

SUBCONTRACTOR($): 
\ \\ 

Name of Local Firm \\l \ \ \.-
Physical Address \'-1 \ \ ' '\ 

Is your headquarters located in the ' - ~ 

Corporate City Limits? (circle one) 
Yes No 

or 

Has your branch office been located 
in the Corporate City Limits for the Yes No 
last 5 years 

Will your business be providing 
additional economic development 
opportunities created by the contract Yes No 
award? (e.g ., hiring , or employing 
residents of the City of Austin or 
increasing tax revenue?) 

Section 0605 Local Business Presence Solicitation No. RFP 7500 KDS3001 Page 11 



Exhibit B

SUBCONTRACTOR(S): 

Name of Local Firm 

Physical Address 

Is your headquarters located in the 
Yes No 

Corporate City Limits? (circle one) 

or 

Has your branch office been 

\1\, located in the Corporate City Limits Yes 

\\ \ 
No 

for the last 5 years 

Will your business be providing \~ \ t 
additional economic development 
opportunities created by the 
contract award? (e.g. , hiring, or Yes No 

employing residents of the City of 
Austin or increasing tax revenue?) 

SUBCONTRACTOR(S): 

Name of Local Firm 

Physical Address 

Is your headquarters located in the 
Yes No 

Corporate City Limits? (circle one) 

or 

Has your branch office been 

.\\\ 
located in the Corporate City Limits Yes No 
for the last 5 years 

Will your business be providing 

~ 
\_ l 

additional economic development 
opportunities created by the 

Yes No 
contract award? (e.g., hiring , or 
employing residents of the City of 
Austin or increasing tax revenue?) 
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City of Austin, Texas 
Section 0800 

NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION 

City of Austin, Texas 

Equal Employment/Fair Housing Office 

To: City of Austin, Texas, 

I hereby certify that our firm complies with the Code of the City of Austin, Section 5-4-2 as reiterated below, and 
agrees: 

(1) Not to engage in any discriminatory employment practice defined in this chapter. 

(2) To take affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without discrimination being practiced against them as defined in this chapter, 
including affirmative action relative to employment, promotion, demotion or transfer, recruitment or 
recruitment advertising, layoff or termination, rate of pay or other forms of compensation, and 
selection for training or any other terms, conditions or privileges of employment. 

(3) To post in conspicuous places, available to employees and applicants for employment, notices to be 
provided by the Equal Employment/Fair Housing Office setting forth the provisions of this chapter. 

(4) To state in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
that all qualified applicants will receive consideration for employment without regard to race, creed, 
color, religion, national origin, sexual orientation, gender identity, disability, sex or age. 

(5) To obtain a written statement from any labor union or labor organization furnishing labor or service 
to Contractors in which said union or organization has agreed not to engage in any discriminatory 
employment practices as defined in this chapter and to take affirmative action to implement policies 
and provisions of this chapter. 

(6) To cooperate fully with City and the Equal Employment/Fair Housing Office in connection with any 
investigation or conciliation effort of the Equal Employment/Fair Housing Office to ensure that the 
purpose of the provisions against discriminatory employment practices are being carried out. 

(7) To require of all subcontractors having 15 or more employees who hold any subcontract providing 
for the expenditure of $2,000 or more in connection with any contract with the City subject to the 
terms of this chapter that they do not engage in any discriminatory employment practice as defined 
in this chapter. 

For the purposes of this Offer and any resulting Contract, Contractor adopts the provisions of the City's Minimum 
Standard Non-Discrimination and Non-Retaliation Policy set forth below. 

City of Austin 
Minimum Standard Non-Discrimination and Non-Retaliation in Employment Policy 

As an Equal Employment Opportunity (EEO) employer, the Contractor will conduct its personnel activities in 
accordance with established federal, state and local EEO laws and regulations. 

The Contractor will not discriminate against any applicant or employee based on race, creed, color, national origin, 
sex, age, religion, veteran status, gender identity, disability, or sexual orientation. This policy covers all aspects of 
employment, including hiring, placement, upgrading, transfer, demotion, recruitment, recruitment advertising, 
selection for training and apprenticeship, rates of pay or other forms of compensation, and layoff or termination. 

The Contractor agrees to prohibit retaliation , discharge or otherwise discrimination against any employee or 
applicant for employment who has inquired about, discussed or disclosed their compensation. 

Further, employees who experience discrimination, sexual harassment, or another form of harassment should 
immediately report it to their supervisor. If this is not a suitable avenue for addressing their compliant, employees 
are advised to contact another member of management or their human resources representative. No employee 
shall be discriminated against, harassed, intimidated, nor suffer any reprisal as a result of reporting a violation of 

Section 0800 Non-Discrimination and 
Non-Retaliation Certification 
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this policy. Furthermore, any employee, supervisor, or manager who becomes aware of any such discrimination 
or harassment should immediately report it to executive management or the human resources office to ensure that 
such conduct does not continue. 

Contractor agrees that to the extent of any inconsistency, omission, or conflict with its current non-discrimination 
and non-retaliation employment policy, the Contractor has expressly adopted the provisions of the City's Minimum 
Non-Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above, as the Contractor's 
Non-Discrimination Policy or as an amendment to such Policy and such provisions are intended to not only 
supplement the Contractor's policy, but will also supersede the Contractor's policy to the extent of any conflict. 

UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE THE CITY A COPY OF THE 
CONTRACTOR'S NON-DISCRIMINATION AND NON-RETALIATION POLICIES ON COMPANY LETTERHEAD, 
WHICH CONFORMS IN FORM, SCOPE, AND CONTENT TO THE CITY'S MINIMUM NON-DISCRIMINATION 
AND NON-RETALIATION POLICIES, AS SET FORTH HEREIN, OR THIS NON-DISCRIMINATION AND NON
RETALIATION POLICY, WHICH HAS BEEN ADOPTED BY THE CONTRACTOR FOR ALL PURPOSES WILL 
BE CONSIDERED THE CONTRACTOR'S NON-DISCRIMINATION AND NON-RETALIATION POLICY 
WITHOUT THE REQUIREMENT OF A SEPARATE SUBMITTAL 

Sanctions: 

Our firm understands that non-compliance with Chapter 5-4 and the City's Non-Retaliation Policy may result in 
sanctions, including termination of the contract and suspension or debarment from participation in future City 
contracts until deemed compliant with the requirements of Chapter 5-4 and the Non-Retaliation Policy. 

Term: 

The Contractor agrees that this Section 0800 Non-Discrimination and Non-Retaliation Certificate of the 
Contractor's separate conforming policy, which the Contractor has executed and filed with the City, will remain in 
force and effect for one year from the date of filling. The Contractor further agrees that, in consideration of the 
receipt of continued Contract payment, the Contractor's Non-Discrimination and Non-Retaliation Policy will 
automatically renew from year-to-year for the term of the underlying Contract. 

Dated this _--l,.l~l__,_ ___ day of --+lrv-+-~~=-U::::......:2"--...r-'--! . ___ _ 

Section 0800 Non-Discrimination and 
Non-Retaliation Certification 

CONTRACTOR 

Authorized 
Signature 

Title 

Solicitation No. RFP 7500 KDS3001 
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Section 0835: Non-Resident Bidder Provisions 

j N A Ol\_t ~r(1 ~ L .c [ ON\lftOfll~ CompanyName ______________ ~~~---~ __ -, __ t\~ __ \U __________________ __ 

Bidder must answer the following questions in accordance with Vernon's Texas Statues and Codes Annotated Government 
Code 2252.002, as amended: 

A. Is the Bidder that is making and submitting this Bid a "Resident Bidder" or a "non-resident Bidder"? 

Answer: ____________________________________________________________ ___ 

(1) Texas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a Contractor whose 
ultimate parent company or majority owner has its principal place of business in Texas. 

(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder. 

B. If the Bidder id a "Nonresident Bidder" does the state, in which the Nonresident Bidder's principal place of business 
is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the 
Bid of a Resident Bidder of that state in order for the nonresident Bidder of that state to be awarded a Contract on 
such bid in said state? 

Answer: -----'-/V-"'. _0=------- Which state: -----lfVl&f,-. _::.. ·...:....;:._tL_ll(-t--:-u:J.._ . _ . . 6./'0_--=--· __ 

C. If the answer to Question B is "yes", then what amount or percentage must a Texas Resident Bidder bid under the 
bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said state? 

Answer: ____________________________________________________________ ___ 
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Section 0840, Service-Disabled Veteran Business Enterprise Preference 

I Offeror Name 

co 

Additional Solicitation Instructions. 

1. '6i( By checking this box, Offeror states they are NOT a certified Service-Disabled Veteran Business Enterprise 
~eeking to claim preference points under the City of Austin's SDVBE Program. 

2. Offerors seeking to claim the Service-Disabled Veteran Business Enterprise (SDVBE) preference shall be certified 
under one of the two following scenarios. Offerors shall check one of the following boxes, input the data in the 
applicable table below and include this completed form in their Proposal. 

0 HUB/SV. Offeror is certified as a Service-Disabled Veteran (SV) Historically Underutilized Business (HUB) by the 
Texas State Comptroller of Public Accounts. 

·· Texas State HUB/SV Certification 

13-Diqit Vendor ID (VI D) 

HUB/SV Issue Date 

HUB/SV Expiration Date 

0 HUB/OTHER+ Federal SDVOSB. Offeror is certified by the Texas State Comptroller of Public Accounts as a 
Historically Underutilized Business in a HUB Eligibility Category other than Service-Disabled Veteran (SV) AND is 
verified by the US Veterans Administration as a Service-Disabled Veteran-Owned Small Business (SDVOSB). 
Texas HUB Eligibility Categories: HUB/BL (Black), HUB/AS (Asian), HUB/HI (Hispanic), HUB/AI (Native 
American), or HUBIWO (Women Owned). 

Texas State HUB/OTHERCertification Federal SDVOSB Verification 

13-Digit Vendor ID (VI D) 9-Digit DUNS 

HUB Eligibility Category SDVOSB Issue Date 

HUB Issue Date SDVOSB Expiration Date 

HUB Expiration Date 

3. Offeror Identity. The Offeror submitting the Proposal shall be the same entity that is certified by the Texas State 
Comptroller of Public Accounts, AND if applicable as verified by the US Veterans Administration. 

4. Certification Status. Offeror's certification(s) must be active on or before the Solicitation's due date for Proposals and 
shall not expire prior to the award and execution of any resulting contract. 

5. Confirmation of Certification(s). Upon receipt of this completed form, the City will confirm the Offeror's certification(s): 
State: https://mycpa.cpa.state.tx.us/tpasscmblsearch. Federal: https://www.vip.vetbiz.gov/ The City will direct any 
questions concerning an Offeror's State or Federal certification status to the Offeror's contact person as designated on 
the Offer Form of their Proposal. 

6. Misrepresentation. If the City determines that the Offeror requesting this preference is not certified by the State or 
Federal government if applicable, the Offeror will not receive the preference points. If the City determines that this 
misrepresentation was intentional, the City may also find the Offeror not responsible and may report the Offeror to the 
Texas State Comptroller of Public Accounts or if applicable to the US Veterans Administration. If the misrepresentation 
is discovered after contract award, the City reserves the right to void the contract. 
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Section 0900: SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM 

Section 0900 Solicitation No. RFP 5800 KDS3002 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting ("Subcontractor'') Utilization Form 

SOLICITATION NUMBER: RFP 7500 KDS3001 

SOLICITATION TITLE: Painting Services 

In accordance with the City of Austin's .Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program), 
Chapters 2-9A/B/C/D of the City Code and M/ WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business 
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant ("Subcontractor") Goals could be applied. Due to 
insufficient subcontracting/ subconsultant opportunities and/ or insufficient availability of M/WBE certified firms, SMBR has assigned no 
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City's M/WBE 
Procurement Program as described below. Adclitionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the 
Program requirements shall apply to any Contract(s) resulting from this Solicitation. 

Instructions: 
a.) Offerors who do not intend to use Subcontractors shall check the "NO" box and follow the corresponcling instructions. 
b.)Offerors who intend to use Subcontractors shall check the applicable "YES" box and follow the instructions. Offers that do not include 
the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror's submission 
ma~no e considered for award. 

0, I DO NOT intend to use Subcontractors/Sub-consultants. 
Instructions: Offerors that do not intend to use Subcontractms shall complete and sign this form below 
(Subcontracting/Sub-Consulting ("Subcontractor'') Utili7.ation Form) and include it with their sealed Offer. 

0 YES, I DO intend to use Subcontractors /Sub-consultants. 
Instructions: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub

Consulting ("Subcontractor'') Utilization Form), and follow the adclitional Instructions in the (Subcontracting/Sub-Consulting 

("Subcontractor' ') Utili:~.ation Plan). Contact SMBR if there are any questions about submitting these forms. 

Offeror Information 
,, & . ,.r ,, 

Company Name 

City Vendor ID Code 

Physical Address 

City, State Zip 

Phone Number I Email Address 

I 
Is the Offeror 0 NO 
City of Austin M/WBE 
certified? DYES Inclicate one: 0 MBE 0WBE 0 MBE/WBE Joint Venture 

Offeror Certification: I understand that even though SMBR clid not assign subcontract goals to this Solicitation, I will comply with the City's M/WBE 
Procurement Program if I intend to include Subcontractors in my Offer. I further agree that this completed Subcontracting/Sub-Consulting 
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract I may 
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and I am not using Subcontractor(s) but later intend to add 

Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City's M/WBE Procurement Program and submit the 

Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and 
perform Good Faith Efforts (GFE), if applicable. I understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting 
Utilization Plan, it is a violation of the City's M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin 
work, unless I first obtain City approval of my Request for Change form. I understand that, if a Subcontractor is not listed in my 
Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City's M/WBE Procurement Pr01,>ram for me to hire the Subcontractor 

or allow the Sub~tor to begin worp

1

unled, I first obtain City approval of my Request for Change form. 

-t\hL~ · Sf A Sr~)- 'lU eN! 15'-1 7--1 V 
Name and Title of Authorized Representative (Print or Type) Signature/ Date ~ 

Section 0900 Solicitation No. RFP 7500 KDS3001 Page 11 



Exhibit B

MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 

PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting ("Subcontractor'') Utilization Plan 

SOLICITATION NUMBER: RFP 7500 KDS3001 

SOLICITATION TITLE: Painting Services 

INSTRUCTIONS: Offerors who DO intend to use Subcontractors may utilize M/WBE Subcontractor(s) or perform Good Faith efforts when 

retaining Non-certified Subcontractor(s). Offerors must determine which type ofSubcontracror(s) they are anticipating to use (CERTIFIED OR 
NON-CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular 
selection. 

D I intend to use City of Austin CERTIFIED M/WBE Subcontractor/Sub-consultant(s). 

Instructions: Offerors may use Subcontractor(s) that ARE City of J\ustin certified M/WBE firms. Offerors shall contact SMBR (512-

974-7600 or SMBRComplianceDocuments@austintexas.gov) to confirm if the Offeror's intended Subcontractor(s) are City of Austin 
certified M/WBE and if these firm(s) are certified to provide the goods and services the Offeror intends to subcontract. If the Offeror's 
Subcontractor(s) are current valid certified City of Austin M/WBE firms, the Offeror shall insert the name(s) of their Subcontractor(s) 

into the table below and must include the following documents in their sealed Offer: 

• Subcontracting/Sub-Consulting Utilization Form (completed and signed) 

• Subcontracting/Sub-Consulting Utilization Plan (completed) 

D I intend to use NON-CERTIFIED Subcontractor/Sub-Consultant(s) after performing Good Faith Efforts. 

Instructions: Offerors may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerors have first 
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE firms. 

STEP ONE: Contact SMBR for an availability list for the scope(s) of work you wish to subcontract; 
STEP TWO: Perform Good Faith Efforts (Check List provided below); 
STEP THREE: Offerors shall insert the name(s) of their certified or non-certified Subcontractor(s) into the table below and must include 

the following documents in their sealed Offer: 

• Subcontracting/Sub-Consulting Utilization Form (completed and signed) 
• Subcontracting/Sub-Consulting Utilization Plan (completed) 
• All required documentation demonstrating the Offeror's performance of Good Faith Efforts (see Check List below) 

GOOD FAITH EFFORTS CHECK LIST-

When using NON-CERTIFIED Subcontractor/Sub-consultants(s), AlJ. of the following CHECK BOXES MUST be completed 
in order to meet and comply with the Good Faith Effort requirements and all documentation must be included in your sealed 

Offer. Documentation CANNOT be added or changed after submission ofthe bid. 

D Contact SMBR. Offerors shall contact SMBR (512-974-7600 or SMBRComplianceDocuments@austintexas.gov) to obtain a list 

of City of Austin certified M/\VBE firms that are certified to provide the goods and services the Offeror intends to subcontract 
out. (Availability List) . Offerors shall document their contact(s) with SMBR in the "SMBR Contact Information" table on the 

following page. 

D Contact M/WBE firms . Offerors shall contact all of the M/WBE firms on the Availability List with a Significant Local Business 

Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed 

to be subcontracted and give the Subcontractor the opportunity to respond on their interest to bid on the proposed scope of work. 
When making the contacts, Offerors shall use at least two (2) of the following communication methods: email, fax, US mail or 

phone. Offerors shall give the contacted M/WBE firms at least seven days to respond with their interest. Offerors shall document 
all evidence of their contact(s) including: emails, fax confirmations, proof of mail delivery, and/ or phone logs. These documents 

shall show the date(s) of contact, company contacted, phone number, and contact person. 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting ("Subcontractor'') Utilization Plan 

SOLICITATION NUMBER: RFP 7500 KDS3001 

SOLICITATION TITLE: Painting Services 

0 Follow up with responding M/WBE firms. Offeror shall follow up with all M/WBE finns that respond to the Offeror's request. 

Offerors shall provide written evidence of their contact(s): emails, fax confinnations, proof of mail delivery, and/ or phone logs. 

These documents shall show the date(s) of contact, company contacted, phone number, and contact person. 

0 Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (i.e. newspaper, minority 

or women organizations, or electronic/ social media). Offerors shall include a copy of their advertisement, including the name of 

the local publication and the date the advertisement was published. 

0 Use a Community Organization. Offerors shall solicit the services of a community organization(s); minority persons/women 

contractors' /trade group(s); local, state, and federal minority persons/women business assistance office(s); and other organizations 

to help solicit M/WBE firms. Offerors shall provide written evidence of their Proof of contact(s) include: emails, fax confinnations, 

proof of mail delivery, and/ or phone logs. These documents shall show the date(s) of contact, organization contacted, phone 

number, email address and contact person. 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 

PROCUREMENT PROGRAM 
Subcontracting/Sub-Consulting ("Subcontractor'') Utilization Plan 

SOLICITATION NUMBER: RFP 7500 KDS3001 

SOLICITATION TITLE: Painting Services 

(Offerors may duplicate this page to add additional Subcontractors as needed) 

Subcontractor/ Sub-consultant 

City of Austin Certified 0 MBE 0 WBE Ethnic/Gender Code: 0 NON-CERTIFIED 
Company Name 

Vend or ID Code 

Contact Person Phone Number: 
Additional Contact Info Fax Number: E-mail: 
Amount of Subcontract $ 
List commodity codes & 

description of services 

Justification for not utilizing a 
certified MBE/WBE 

Subcontractor/Sub-consultant "' 

City of Austin Certified 0 MBE 0 WBE Ethnic/ Gender Code: 0 NON-CERTIFIED 
Company Name 
Vend or ID Code 

Contact Person Phone Number: 
Additional Contact Info Fax Number: E-mail: 
Amount of Subcontract $ 

List commodity codes & 

description of services 

Justification for not utilizing a 
certified MBE/WBE 

.. .SMBR Contact Information 
SMBR Contact Name Contact Date Means of Contact Reason for Contact 

0 Phone 
OR 
0 Email 

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY: 

_.,. 

., 

Having reviewed this plan, I acknowledge that the Offeror D HAS or 0 HAS NOT complied with these 

instructions and City Code Chapters 2-9A/B/C/D, as amended. 

Reviewing Counselor Date 

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization ~lan and [] Concur 0 Do Not 

Concur with the Reviewing Counselor's recommendation. 

Director/ Assistant Director or Designee Date 
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TAB2 

Authorized Negotiator-

John Anastasis- Owner -17819 Davenport Rd. STE 240 Dallas, TX 75252 

Nick Anastasis- President - 17819 Davenport Rd STE 240 Dallas, TX 75252 

PHONE = 214-325-9415 

214-325-9362 

Email - Gus@jnapainting.com Nick@jnapainting.com 
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Jnn Paintin9 & Cont1actin9 Company. InC 
Commercial and lndu.rttial Conhacto11 

TAB3 

REFERENCES 

DFW Airport Painting Services 
Painting of Airport Facilities on call - 5 year contract 
JNA provides painting services to DFW Airport at terminals, airport facilities, 
parking, etc. 
Mark Holt- Airport Facility Director- 972-973-6273 mholt@dfwairport.com 
$1,058,00.00 Total Contract 
2014-Present. JNA has been awarded new 3 year contract for DFW effective 09-
2018 
Project Managers- Nick Anastasis, Gus Kohelis, John Anastas is 

San Antonio lSD - Painting of Multiple Schools 
Painting of multiple schools over past 5 years. Project consists of repainting all 
surfaces Interior and Exterior of Schools. Staff is onsite and schedules are very 
critical2017 Painting of 7 complete schools in 60 days 
Bruce Longoria- Construction Management Manager- blongoria1@saisd.net 
210-591-3391 
2015-$645,555.00---2016-$381,200.00 -2017- $1,057,915.00 
2003-Present- Various Contracts through years 
Project Manager- Nick Anastasis, John Anastasis, Gus Kohelis 

Austin lSD- Painting Services 2016 
Summer Painting program where JNA provided painting services to 25 School 
Locations for Austin lSD. Work Orders were provided and completed within 
the summer months. 
Felipe Romero -felipe.romero@austinisd.org 512-414-4457 
May- August 2016- $250,000.00 
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JRA Painting & Conttacting Company. InC 
Comml!'tcial and lndu1hial Conhacto11 

City of Houston - George R. Brown Convention Center 
Painting of the Interior and Exterior of George R Brown Convention Center in 
preparation for the Super Bowl (2017) and March Madness (2011) 
Facility was in full operation during project 
Dave Osterhout- Director of Operations- 713-853-8013 -RECENTLY RETIRED 
- CELL NUMBER 
David.osterhout@houstonfirst.com 
2016- $251,800.00 2011-$491,000.00 
March 2011, January 2017 
Project Managers- Nick Anastasis, John Anastasis, Gus Kohelis 

Killeen lSD - On Call Painting Services 
Painting of Schools and Buildings for Killeen lSD over the past 15 years. Over 
the years, JNA has worked on many projects of all sizes to help support the KISD 
painting program. 
Martha Blount- Senior Supervisor Martha.blount@killeenisd.org 254-336-0188 
2003-Present- Approx $250,000 per year 

City of Frisco - Pain tin~: various projects 
Painting services for multiple city buildings including full painting of City Hall. 
Gerry Burns- Director of Maintenance- gburns@friscotexas.gov 972-292-
5112 
2016-2018- Various project costs from 3,000.00- 45,000.00 per project 

More References are available upon request. JNA has many more projects that 
are completed 
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JRA Painting &. Conttacting Company. IRC 
Commercial and lndu.rtrial Conhactort 

-----------,1------------------------ ·- -------------------

TAB4 

JNA Painting & Contracting Company, INC. is a Commercial and Industrial Painting 
Company that originated in 1996. For the past 22 years, JNA has completed projects of all 
sizes and understands the importance of completing all projects in a very clean, safe, timely 
and professional manner. 

JNA Painting has office locations in Baltimore, MD, San Antonio, TX and Dallas, TX. 
JNA also has a centralized storage and office space in Temple, TX. 

John Anastasis, Owner, has been in the painting business for over 50 years. Through 
the years, Mr. Anastasis has worked in schools, tanks, airports, stadiums, bridges and many 
other projects of all sizes. 

JNA Painting & Contracting core business is working with public agencies such as 
State, City, School Districts, and Airports. JNA has experience in working on tight time 
schedules while buildings or areas are occupied. Nick Anastasis and Gus Kohelis are both 
project managers to ensure the schedule is upheld and strictly followed. Foremen are 
assigned on each job but Gus and Nick are on the sites daily to ensure everything is running 
properly. JNA has completed projects throughout Maryland, Virginia and Texas. 

Again, JNA has provided painting of projects of all sizes. In 2011 and 2016, JNA 
completed the painting of the Interior and Exterior of the George R. Brown Convention 
Center in Houston, TX for anticipation of Final Four and Super Bowl respectively. The 
convention center was in full operation while we were working and the project went without 
any interruption. 

In Texas, JNA has worked with the City of Dallas, DFW, Austin ISD, Lubbock lSD, 
La Vega lSD, San Antonio lSD, City of Houston, METRO, Texas Tech University, Killeen lSD 
and San Angelo lSD to name a few. JNA understands the importance ofturning areas over 
and providing the least amount of disruption to the everyday operation. 

JNA can provide bonding up to our 3 million dollar capacity, which was earned over 
our 20 years of service. 

---------------------------------------
P.O. IOH 16048 Baltimote. mD I I llll 

Phone: 41 0·185·75 50 faa: 41 0·185·7796 
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JnA Painting & Conttacting Company. InC 
Commercial and lndunrial Conhacto" 

---------------------
JNA has all the tools and equipment to complete the project with our own forces. JNA 

has over 30 work vehicles and all scaffold/ladders to access difficult areas 

In specific to this project for the City of Austin, JNA feels we have a very strong 
company to offer painting services for the City. JNA focuses all of our work on repaint 
projects. JNA uses our own employees and the follow company guidelines for quality control 
that have been put in place by Owner John Anastasis. 

JNA is a family business where customer service comes first. During the project, it is 
our goal to establish and maintain a relationship with all involved to make this a successful 
project. JNA looks to develop a relationship where this can go further than the contract term. 
JNA will manage this project in addition to other clients as we have multiple supervisors and 
project managers that will be available to ensure work orders and quotes are received in a 
timely manner. Once awarded projects, JNA will schedule and coordinate a schedule that is 
beneficial to the facility. JNA works in many situations where we need to work after hours to 
accommodate. JNA does not charge differently based on time. 

Invoicing and payroll reporting are no issue for JNA as we work on many state and 
federally funded projects that require paperwork for verification of payroll. 

JNA is really hoping to qualify with the City and we encourage you to contact all of our 
references for further input. 

Thank you very much 

Nick Anastasis 

P.O. Boa t60ll8 Baltimore. MD t I ttll 
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Jnn Paintin9 & Contractin9 Company. InC 
Commercial and lndullrial Contractor~ ---------.. ---

TABS 

JNA Painting & Contracting Company, INC is a family owned business started by John 
Anastasis. John Anastasis has been in the painting business for over 50 years. Nick Anastasis 
and Gus Kohelis are the lead managers for the company and work with John on scheduling. 
Gus Kohelis and Nick Anastasis will be the representatives who will deal directly with the 
Contract Manager for this project. 

John Anastasis- OWNER 

Nick Anastasis Gus Kohelis 

Supervisors 

Foreman 

Painters 

KEY PERSONNEL 

John Anastasis- Owner- Over 50+ years in the commercial/industrial painting industry. 
Started JNA in 1996 

Nick Anastasis- President- Over 25 years in the commercial/industrial painting industry. 
Nick Anastasis began with JNA in 1996. Nick Anastasis will be a main point of contact for the 
contract along with Gus Kohelis. 

Gus Kohelis- General Manager- Over 15 years in the commercial /industrial painting 
industry. Gus Kohelis began with JNA in 2004. Gus Kohelis will be a main point of contract 
for the contract along with Nick Anastasis 

P.O. Boa t60ll8 Baltimore. MD t I ttll 
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----------~------------- -----~-----------------
Rene Alarcon- Supervisor- Over 10 years working in the commercialfindustrial painting 
industry. Rene first began work with JNA Painting in 2011. 

·------------------
P.O. Boa 16048 Baltimote. mD t I till 
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JnA Painting & Conttacting Company. InC 
Commercial and lndu1hial Oonhacto11 

KEY PERSONNEL 

2. John Anastas is- Owner 

Work Experience: 

1996-Present 
Baltimore, MD 

1973-1982 
Baltimore, MD 

Key Projects/Experience: 

• Aberdeen Proving Grounds 
• Northampton MUD 
• George. R Brown Convention Center 
• Postwood Mud 

JNA Painting Company, INC. 
Owner 

Hermes Painting 
Owner 

• Ennis- Tarrant Regional Water District 
• Ft. Mead 
• M&T Bank Stadium 
• Worked in the GSA 
• Naval Academy, Annapolis 
• Naval Yards 
• Texas Tech University 
• Morgan State University 
• Seguin, TX 
• Howard County Public Schools 
• Prince George's County Public Schools 
• Baltimore City Public Schools 
• Anne Arundel County Public Schools 
• Killeen Independent School District, Killeen, TX 
• San Angelo ISD 
• City of Hurst, TX 
• Lubbock ISD 
• Maryland Aviation Administration 

P.O. RoH t60ll8 Baltimore. mD t I ttll 
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JnA Painting & Contracting Company. InC 
Commer~ial and lndu.rtrial Conha~to11 -·-· ---·-·----!'t!'·---'1-~-~ ~;fir---·-- - __ ,.,_~--,-~-------·-------

Nick Anastasis- President 

Work Experience: 

1996-Present 
Baltimore, MD 

Key Projects/Experience: 

• DFW 
• City of Lewisville 
• City of Dallas 
• Lubbock ISD 
• San Antonio ISD 
• Baltimore County School Repaints 
• Fair Oaks Ranch MUD 

JNA Painting Company, INC. 
President 

• Killeen Independent School District, Killeen, TX 
• BWI Airport 
• City of Seguin- 3 MG Ground Storage Tank · 
• Marriott's Ridge High School- Howard County Public Schools 
• Regional High School- Prince George's County Public Schools 
• Marley Middle School- Anne Arundel County Public Schools 
• North Harford High School- Harford County Public Schools 
• Howard County Public Schools Repaints 
• M & T Bank Stadium 
• San Angelo ISD 

Certifications: 

• National Wood Floor Association 
• Polymix 
• C3 Lead Paint Removal 
• Supervisor - Structural Steel Lead Paint Removal 

------~, ... -·----------·-''' .. -~----·_.,. - . ·-··-----
P.O. BoH 16048 Baltimote. mD I I 114 
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Jnn Painlin9 & Conltactin9 Company. InC 
Commercial and lndultrial Contractor~ 

Gus Kohelis- Manager 

Education: 

1999-2003 
Huntington, WV 
Marketing 

Work Experience: 

May 2004-Present 
Baltimore, MD 

August 2003- May 2005 
Paints) 

Dallas, TX 

Key Projects/Experience: 

• San Antonio lSD 
• DFW Airport 
• City of Dallas 
• City of Frisco 
• City of Allen 
• City of Lewisville 
• Austin lSD 
• Cedar Hill ISD 
• Plano lSD 
• George R. Brown Convention Center 
• Lubbock lSD 
• BWI Airport 

Certifications: 

• (PQI)Paint Quality Institute Certified 

Marshall University 
Business Administration-

JNA Painting Company, INC. 
General Manager 

PPG Industries (Pittsburgh 

Sales Representative 

P .0. Boa t60ll8 Baltimote. mD t I ttll 
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JnA Painting & Contracting Company. InC 
Commer~iol ond lndu.rhiol Conhoc:tor.r 

TAB6 

6A-
JNA Painting & Contracting Company is in full understanding of the SOW issued from 

the city. JNA has had many contracts where the same type of format was in place. JNA 
understands that the City of Austin is looking to build a group of contractors to be qualified 
to quote on projects exceeding $2,000. JNA has had numerous contracts where this is the 
case and we embrace the opportunity. JNA does projects of all sizes, whether it be a small 
offices or buildings complete. 

JNA has all the tools, equipment and personnel for this project. JNA does not 
subcontract our labor for painting services. All employees are w2 employees of JNA and 
understand our company policies for working in secured and occupied facilities. JNA main 
storage location is nearby in Temple and also San Antonio. At these locations, JNA has all 
tools and equipment necessary for any project that may arise. JNA has over 30 vehicles, 
scaffolding, spray machines, pressure washers, and sand blast equipment to name a few. 

Safety is a main focus for JNA and is monitored daily. Employees are constantly being 
trained on site to ensure a safe working environment. JNA most recent experience modifier 
through Workman Comp provides us a 15% discount based on our safety record. 

JNA has been the on call Painting contractor for DFW for 5 years. This project is 
similar and requires extra security screening that our employees have gone through. 

JNA will have a single point of contact either Gus Kohelis and Nick Anastasis will be in 
communication with the City Point of contact. JNA stresses that communication is the key for 
projects of this kind. Scheduling for pricing, meetings and projects are essential in this 
format. JNA had a similar contract with the City of Dallas that was run through the Water 
Department. As time went on, other agencies within the City joined the agreement and 
through this JNA ended up painting Parking Garages for Aviation, Recreation Centers for 
parks and rec, and libraries for the city. 

JNA has not OSHA citations or OSHA related Incidents over the three year period 
requested in the specification. 

JNA operates throughout the state of Texas and has offices in San Antonio, Temple and 
Dallas. JNA assembles our crews based on the region of work. JNA has employees from 

P.O. BoH 16048 Baltimote. MD 11114 
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JRA Painting & Contracting Company. IRC 
Commercial and lndu1trial Contractor~ 

Austin and San Antonio who will be working on this project. JNA will schedule accordingly 
so they are available for work on this contract upon request. 

Alternatives as described in 4.2 will be made at every extent possible by request from 
the city. JNA works in other areas where VOC are strictly monitored and our paint materials 
used have been altered to ensure compliance. In the changing times, Sherwin Williams has 
made products available that will help meet these needs. 

6B -Sample Project 

JNA has estimated the sample project based on the information that was provided in 
the specifications. The project is for the cleaning, priming, and painting of the fence, louvers, 
and gates at the Convention Center. 

Areas will be pressure washed (reclaiming water), prepped primed and painted. 
Products for this project will be supplied by the City. JNA has all equipment for this project. 
JNA also realizes this project does not permit spray and must be completed by brush and roll. 

On the attached sample breakdown form, we have priced the project as requested and 
broke the square feet and linear feet down. The numbers are doubled on the form as it is a 
two sided fence and louvers. JNA also provides an extended 3 year warranty on all jobs we 
complete. 

6C-

JNA has read and understands the Contractor responsibilities. JNA has been in 
business for over 22 years and has had many projects similar to this. JNA fully understands 
that all work must be authorized from the City representative and that no changes are 
approved unless written from the City. JNA ensures quality control by having our two 
managers, Gus Kohelis and Nick Anastasis directly involved in all phases of the work JNA 
employees work under very strict guidelines that are in line with the City's expectations. 

JNA will keep job records of all projects that are worked on for the City. Per the 
addendums issued, time sheets and material markup have been removed from the original 
scope. All quotes will be a fixed price with a breakdown of labor, materials , etc. on a per 
project basis. 

-----------~- ··- ··~------ ··-·-----·-------· 
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Exhibit BAttachment 2 - Sample Project Worksheet 

Revision 1.1 

Vendor Name: __ JNA Painting Contracting Company INC 

Attachment 2: Sample Project Worksheet -Austin Convention Center Service Yard Painting Project 

Total FT Total FT UOM Proposed Job Not-to-Exceed 

Item 1 - Description (1 points) QTY # FT High #FTWide High Wide Total FT {SF or LF) Labor Hours Classification Labor Rate Quote 

a) Power Wash Fence 2 27 250 27 500 13500 SF 32.0 PAINTER $ 33.75 $ 1,080.00 

b) Power Wash Louver Panels 2 27 250 27 500 13500 SF 32.0 PAINTER $ 33.75 $ 1,080.00 

Total FT Total FT UOM Proposed Job Not-to-Exceed 

Item 2 - Description (1 points) QTY # FT High # FTWide High Wide Total FT (SF orLF) Labor Hours Classification Labor Rate Quote 

a) Prime Fence 2 27 250 27 500 13500 SF 42.0 PAINTER $ 33.75 $ 1,417.50 

b) Paint Fence 2 27 250 27 500 13500 SF 84.0 PAINTER $ 33.75 $ 2,835.00 

Total FT Total FT UOM Proposed Job Not-to-Exceed 

Item 3 - Description (1 points) QTY # FT High #FTWide High Wide Total FT {SF orLF) Labor Hours Classification Labor Rate Quote 

a) Prime Steel Post 7 27 - 189 X 189 LF 10.0 PAINTER $ 33.75 $ 337.50 

b) Paint Steel Post 7 27 - 189 X 189 LF 20.0 PAINTER $ 33.75 $ 675.00 

Total FT Total FT UOM Proposed Job Not-to-Exceed 

Item 4- Description {4 points) QTY # FT High #FTWide High Wide TotaiFT (SF orLF} Labor Hours Classification Labor Rate Quote 

Louver Panel 12 16.00 27.00 16.00 324.00 5184 SF 52.0 PAINTER $ 33.75 $ 1,755.00 

Top Grill 12 3.50 27.00 3.50 324.00 1134 SF 10.0 PAINTER $ 33.75 $ 337.50 

South Section Louver Panel 2 16.00 18.00 16.00 36.00 576 SF 5.0 PAINTER $ 33.75 $ 168.75 

South Section Top Grill Panel 2 3.50 18.00 3.50 36.00 126 SF 3.0 PAINTER $ 33.75 $ 101.25 

North Section Louver Panel 2 16.00 10.50 16.00 21.00 336 SF 5.0 PAINTER $ 33.75 $ 168.75 

North Section Top Grill 2 3.50 10.50 3.50 21.00 74 SF 2.0 PAINTER $ 33.75 $ 67.50 

Gated Section Top Grills 4 3.50 40.00 3.50 160.00 560 SF 4.0 PAINTER $ 33.75 $ 135.00 

Page 1 of 2 



Exhibit BAttachment 2 - Sample Project Worksheet 

Revision 1.1 

Vendor Name: __ JNA Painting Contracting Company INC 

Attachment 2: Sample Project Worksheet -Austin Convention Center Service Yard Painting Project 

Total FT Total FT UOM Proposed Job Not-to-Exceed 

Item 5 - Description (1 points) QTY # FTHigh #FTWide High Wide Total FT (SF or LF) Labor Hours Classification Labor Rate Quote 

a) Prime Gates 4 10 40 10 160 1600 SF 10.0 PAINTER $ 33.75 $ 337.50 

b) Paint Gates 4 10 40 10 160 1600 SF 20.0 PAINTER $ 33.75 $ 675.00 

Total FT TotaiFT UOM Proposed Job Not-to-Exceed 

Item 6 - Description (1 points) QTY # FT High #FTWide High Wide Total FT {SForLF) Labor Hours Classification Labor Rate Quote 

a) Prime Gate Supports 4 25 X 100 X 100 LF 3.0 PAINTER $ 33.75 $ 101.25 

b) Paint Gate Supports 4 25 X 100 X 100 LF 6.0 PAINTER $ 33.75 $ 202.50 

Total FT Total FT UOM Proposed Job Not-to-Exceed 

Item 7 - Description (1 points) QTY # FT High # FTWide High Wide Total FT (SF or LF) Labor Hours Classification Labor Rate Quote 

a) Prime 1-Beams 2 X 160 X 160 320 LF 16.0 PAINTER $ 33.75 $ 540.00 

b) Paint 1-Beams 2 X 160 XX 160 320 LF 32.0 PAINTER $ 33.75 $ 1,080.00 

Total $ 13,095.00 

PLEASE NOTE ALL SQ FOOT iS BASED ON 2 SIDES. IT WAS NECESSARY TO DOUBLE THE QTY TO DOUBLE DUE TO THE 2 SIDES 
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Exhibit BATTACHMENT 4 
EXCEPTIONS TO THE SOLICITATION 

Request for Proposal Number: RFP 7500 KDS3001 

Painting Services 

Name of Company: __ JNA Painting & Contracting Company, INC __ _ 

Be advised that exceptions to any portion of this Solicitation may jeopardize acceptance of the Proposal. The 
Proposer must clearly indicate each exception taken and indicate the alternative language along with the business 
need for the alternative language. The failure to identify exceptions or proposed changes with a full explanation will 
constitute acceptance by the Proposer of the Solicitation as proposed by the City. The City reserves the right to 
reject a Proposal containing exceptions, additions, qualifications or conditions not called for in the Solicitation. 

Section Proposed Alternative 

NONE 
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SECTION 2 

PRICING 

P.O. loH 160.118 Baltimore. MD I I 11.11 
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Exhibit B
ATTACHMENT 3- PRICE SHEET 

CITY OF AUSTIN 
PAINTING SERVICES 
RFP 7500 KDS3001 

Revision 1.1 

Company Name: __ JNA Painting & Contracting Company, INC._ 

Special Instructions: Offerors must use this Price Sheet to submit pricing. Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of your Offer. 

The quantities listed are annual estimates and not a guarantee of actual volume. The City reserves the right to purchase more or less of these quantities as may be required during the Contract Term. 
Quantities will be as-needed and specified by the City for each order. 

The City intends to make multiple awards to establish a qualified list of Contractors based on the offeror's ability to meet the scope of work requirements, qualifications, experience and cost. 

HOURLY LABOR RATE 

The rates listed below shall include all charges for labor, administrative, overhead, per diem, and transportation (i.e. travel time, mileage, and fuel) costs. These expenses shall be included in the rates 
provided and shall not be paid separately. 

A bid of '0' (zero) will be interpreted by the City as a no-charge (free) item and the City will not expect to pay for that item. A bid of 'no bid' will be interpreted by the City that the proposer does not wish 
to bid on that item. 

Job Classifications that are subject to Prevailing Wage shall , at a minimum, be priced at the Total Minimum Wage Rate Required for that Classification. Rates which do not meet the Total Minimum 
Wage Rate for that Classification shall result in a non-responsive offer. 

ITEM NO. LABOR RATE 
ESTIMATED HOURLY LABOR 

EXTENDED PRICE 
ANNUAL HOURS RATE 

1.1 Lead Painter/Supervisor: for painting and general services during regular business hours, defined as Monday 
10,875 $ 33.75 $ 367,031.25 

through Friday 6:00 am - 5:00pm 

1.2 Lead Painter/Supervisor: for painting and general services during non-regular business hours, defined as Monday 
1,990 $ 33.75 $ 67,162.50 

through Friday 5:01 pm - 5 :59 am, Saturday and Sunday and City holidays 

1.3 Painter: (priming, painting) for painting services during regular business hours, defined as Monday through Friday 
21 ,750 $ 33.75 $ 734,062.50 

6:00am -5:00pm 

1.4 Painter: (priming, painting) for services during non-regular business hours, defined as Monday through Friday 5:01 
2,040 $ 33.75 $ 68,850.00 

pm - 5:59 am, Saturday and Sunday and City holidays 

1.5 
Drywall/Taping: (texturing) for services during regular business hours, defined as Monday through Friday 6:00am-

5,240 $ 28.86 $ 151 ,226.40 
5:00pm 

1.6 Drywall/Taping: (texturing) for services during non-regular business hours, defined as Monday through Friday 5:01 
290 $ 28.86 $ 8,369.40 

pm - 5:59 am, Saturday and Sunday and City holidays 

Laborer, Common or General: (for general services - example: pressure washing, cleaning , removing debris, load 
1.7 and unload building materials, take apart bracing, scaffolding) during regular business hours, defined as Monday 5,240 $ 18.00 $ 94,320.00 

through Friday 6:00am - 5 :00 pm 

Section 061 o - Price Sheet Solicitation No. RFP 7500 KDS3001 Page 11 
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1.8 

ATTACHMENT 3- PRICE SHEET 
CITY OF AUSTIN 

PAINTING SERVICES 
RFP 7500 KDS3001 

Revision 1.1 

Laborer, Common or General: (for general services- example: pressure washing, cleaning, removing debris, load 
and unload building materials, take apart bracing, scaffolding) for services during non-regular business hours, defined 
as Monday through Friday 5:01 pm- 5:59am, Saturday and Sunday and City holidays 

Section 0610- Price Sheet Solicitation No. RFP 7500 KDS3001 

290 $ 18.00 $ 5,220.00 

TOTAL $ 1,496,242.05 
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ADDENDUM 
PURCHASING OFFICE · 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018 

This addendum for the above referenced solicitation for a Group Pre-Paid Legal Plan is to incorporate the following 
changes and answer the following question: 

I. Clarifications: 

1. The Solicitation Documents will be reposted to the City's Vendor Connection website located at Austin Finance 
Online https://www.austintexas.gov/financeonline/account services/account/login.cfm to make the following 
changes to Section 0400 Supplemental Purchase P~ovisions, Item B. Retainage: 

CITY OF AUSTlN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 

stipulated to be 20% of the project quote not-to-exceed amount. The Contractor therefore agrees to pay, and 
the City agrees to accept, as liquidated damages, the sum of 20% of the project quote not-to-exceed amount 

a. RETAINAGE: The City will-may withhold twenty percent (20%) retainage un~il completion of all work required 
by the Contract. The Contractor's invoice shall indicate the amount due, less the retainage. Upon final 
acceptance of the work, the Contractor shall submit an invoice for the retainage to the City and payment will be 
made as specified in the Contract. Payment of the retainage by the City shall not constitute nor be deemed a 
waiver or release by the City of any of its rights and remedies against the Contractor for recovery of amounts 
Improperly invoiced or for defective, incomplete or non-conforming work under the Contract. 

II. Questions: 

1. Does the solicitation require a bid or performance bond? 

Answer: No. However, the solicitation does contain a Liquidated Damages clause in Section 0400 
Supplemental Purchase Provisions and a requirement in Section 0500 Scope of Work 4.8.6 regarding 
performance and acceptance of services. 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVEDBY: __ ~~~~~~~=-~--------
Kimb rley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

!/31~ 
Date 

ACKNOWLEDGED BY: 

N \.0( M ')'fTh<)'-\ ) ~1~ 
Authorized Signat~ Date Name 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 2 Date of Addendum: 7/3/2018 

This addendum for the above referenced solicitation for Painting Services is to make the following correction to the 
solicitation name in Addendum 1 : 

I. Clarifications: 

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018 

This addendum for the above referenced solicitation for a Growp Pre Pais Legal Plan Painting Services is to Incorporate 
the following changes and answer the following question: 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVED BY: -----'r.--:.....~,_____;:;:;o:............:.'--"-~"-'-----
Kimb rley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

? /3/;totr: 
Date 

C6(r7/IJ 

Page 1 of 1 
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 3 Date of Addendum: 7/12/2018 

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date. 

Due Date: 

August 2, 2018, 2:00 PM CST 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVED BY: ~ ~~ 1[! J/J..o 1 <6 
Kimberley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

Date 

ACKNOWLEDGED BY: 

~1~Jr~S 
Name 

/2 //! ~~ 9- 11~1 r 
A h ~ds: ~~ --~~~~ ut onze tgnature ate 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 4 Date of Addendum: 7/31/2018 

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date. 

Due Date: 

August 16,2018,2:00 PM CST 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

Kim erley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

ACKNOWLEDGED BY: 

AhcL ~t!Pr<JJ ~-~--t7 -L Y 
Authorized Signature Date Name 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 5 Date of Addendum: 8/7/2018 

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes and 
answer the following questions for the solicitation: 

I. Solicitation Revisions: 

1. Section 0500, Scope of Work, has been revised in Revision 1.1 and the solicitation shall be reposted. Details on all 
changes are attached to this Addendum. 

2. Section 0600, Proposal Instructions and Evaluation Criteria has been revised in Revision 1.1 and shall be reposted. 
Details on all changes are attached to this Addendum. 

3. Attachment 2 - Sample Project Worksheet has been revised to add two columns, Column J -Job Classification and 
Column K- Labor Rate. 

II. Questions: 

1. On Attachment 1, Sample Project Sheet 1 of 9; item (1) bullet (b.) requires to power-wash both sides of louver 
panels. Are these the same panels described on item (4} Prime and paint louver panels? 

Answer: Yes. 

2. On Attachment 1, Sample Project Sheet 6 and 7 of 9, the photographs are the same. Should the duplicate be 
disregarded? Is there a photograph that is missing? 

Answer: The second photo is a duplicate and should be disregarded. There is not a photo that is missing. 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVED BY: ____________________________ __ 
Kimberley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

ACKNOWLEDGED BY: 

N\G~ A·IVA-5f4SU 
Name Authorized Signature 

Date 

Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 
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Solicitation: RFP 7500 KDS3001 

ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Addendum No: 6 Date of Addendum: 8/9/2018 

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes and 
answer the following questions for the solicitation: 

I. Clarification: 

1. Addendum 5 was not signed by the City. The signed Addendum 5 is attached to Addendum 6. 

II. Solicitation Revisions: 

1. Section 0500, Scope of Work, has been revised in Revision 1.2 and the solicitation shall be reposted. Details on all 
changes are attached to this Addendum. 

2. Section 0600, Proposal Instructions and Evaluation Criteria has been revised in Revision 1.2 and shall be reposted. 
Details on all changes are attached to this Addendum. 

Ill. Questions: 

1. When a project is quoted for fixed price, are estimated hours to be verified with time sheets or is it a fixed price 
quote whether or not the estimated hours are higher or lower? 

Answer: No, time sheets are not required to be submitted with invoices. The quoted fixed-price shall be the 
invoiced price, regardless if the actual hours needed to complete the job are more, or less, than what you 
originally quoted. The Contractor shall only invoice for the agreed upon, quoted fixed-price. 

2. Is the sample job being awarded now or is it only an example? 

Answer: The Sample Project is based upon work that has been done in the past and is anticipated again in 
the future. The Sample Project will not be awarded based upon Contractor's responses to the RFP solicitation. 
If services are requested for the Sample Project during the Contract term, the City will invite the Contractors 
to submit a fixed-price quote based upon a site-visit as outlined in the Scope of Work 4.3.1. The fixed-price 
quote shall not exceed that proposed for this Sample Project unless an error or omission in the Sample Project 
is discovered by the Contractors during the site visit and is verified and approved by the City in writing. 

3. How many Contractors is the City looking to qualify? 

The City does not have a pre-determined number of Contractors to award a Contract but does intend to make 
multiple awards. 

4. Do measurements need to be field-measured for the Sample Project or based on the information provided in the 
solicitation? The Sample Project Worksheet has a line for LF and SF. 

Contractors shall complete the Sample Project from the written instructions and images provided for the 
purposes of the solicitation. The Sample Project Worksheet allows for either LF or SF, depending upon the item 
to be painted since some items have provide both length/width and height measurements and some 
measurements are only in length/width. 

Page 1 of 2 
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ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVEDBY: ~~ ~-< 
Kim ~ey Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

'(;jq(~v!j 
Date 

ACKNOWLEDGED BY: 

~t - ~/r7/IY 
Name Authorized Signature Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION I 
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Exhibit B

ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 7 Date of Addendum: 8114/2018 

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes: 

I. Solicitation Revisions: 

, 1. Attachment 3, Price Sheet, has been revised in Revision 1.1 to remove Category 2 and has been reposted to 
I Austin Finance Online: https://www.austi ntexas . gov/fina~ceonline/account services/solicitation/solicitations.cfm 

2. Section 0500, Scope of Work, items 4.3.1.3, 4.3.1.3.4 and 4.3.1.3.5 have been revised to remove the requirement 
to include the percent mark-up for materials and rental equipment in fixed-price quotes. Section 0500, Scope of 
Work Revision 1.3 is attached to this Addendum to reflect these changes. The entire solicitation package will be 
re-posted. 

II. Due Date Extension: 

The Due Date for the solicitation for Painting Services is hereby extended to Tuesday, August 21, 2:00 PM. 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVEDBY: ~~. 
Kimoerley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

ACKNOWLEDGED BY: 

N lcl ~ ~ )\()r~(~ 
Name Authorized Signature 

5;((1( {8 
Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 
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 1 Rev. 12-13-2017 
 

Contract Between the City of Austin (“City”) 
and 

Southstone Development Group, LLC (“Contractor”) 
for 

Painting Services 
MA 7500 NA190000037 

 
The City accepts the Contractor’s Offer (as referenced in Section 1.1.3 below) for the above 
requirement and enters into the following Contract. 
 
This Contract is between Southstone Development Group, LLC having offices at 1914 E. 6th St., 
#6339, and the City, a home-rule municipality incorporated by the State of Texas, and is effective as 
of the date executed by the City (“Effective Date”). 
 
Capitalized terms used but not defined herein have the meanings given them in Solicitation Number 
RFP 7500 KDS3001. 
 

1.1 This Contract is composed of the following documents: 
1.1.1 This Contract  
1.1.2 Exhibit A - The City’s Solicitation, Request for Proposals, RFP 7500 KDS3001 including 

all documents incorporated by reference 
1.1.3 Exhibit B – Southstone Development Group, LLC, Offer, dated August 16, 2018, including 

subsequent clarifications 

1.2 Order of Precedence.  Any inconsistency or conflict in the Contract documents shall be 
resolved by giving precedence in the following order: 

 
1.2.1 This Contract  
1.2.2 Exhibit A - The City’s Solicitation as referenced in Section 1.1.2, including all documents 

incorporated by reference 
1.2.3 Exhibit B - The Contractor’s Offer as referenced in Section 1.1.3, including subsequent 

clarifications. 

1.3 Term of Contract.   The Contract shall commence upon execution, unless otherwise specified, 
and shall remain in effect for an initial term of thirty-six (36) months. The Contract may be 
extended beyond the initial term for up to two (2) additional twelve (12)-month periods at the 
City’s sole option. 
 
1.3.1 If the City exercises any extension option, all terms, conditions, and provisions of the 

Contract shall remain in effect for that extension period, subject only to any economic 
price adjustment otherwise allowed under the Contract. 

1.3.2 Upon expiration of the initial term or any period of extension, the Contractor agrees to 
hold over under the terms and conditions of this Contract for such a period of time as is 
reasonably necessary for the City to re-solicit and/or complete the deliverables due under 
the Contract (not to exceed 120 calendar days unless mutually agreed to in writing). 

1.4 Compensation.  The Contractor shall be paid a total Not-to-Exceed amount of $6,000,000.00 
divided among the contractors for the initial Contract term and an estimated $2,000,000.00 



divided among the contractors for each extension option. Payment shall be made upon 
successful completion of services or delivery of goods as outlined in each individual Delivery 
Order. 

1.5 Quantity of Work. There is no guaranteed quantity of work for the period of the Contract and 
there are no minimum order quantities. Work will be on an as needed basis as specified by the 
City for each Delivery Order 

This Contract (including any Exhibits) constitutes the entire agreement of the parties regarding the 
subject matter of this Contract and supersedes all prior and contemporaneous agreements and 
understandings, whether written or oral, relating to such subject matter. This Contract may be 
altered, amended, or modified only by a written instrument signed by the duly authorized 
representatives of both parties. 

In witness whereof, the parties have caused a duly authorized representative to execute this Contract 
on the date set forth below. 

SOUTHSTONE DEVELOPMENT 
GROUP, LLC 

Alexander Canalini 

Printed Name of Authorized Person ·. 

1gna re 

CEO 

Title: 

11/29/18 

Date: 

CITY OF AUSTIN 

Cyrenthia Ellis 

81 t re 

Procurement Manager 
Title: 

~~/.E/;8 
Date: 

2 Rev. 12-13-2017 



 

 3 Rev. 12-13-2017 
 

LIST OF EXHIBITS 
 
Exhibit A – Request for Proposals RFP 7500 KDS3001 Painting Services 
Exhibit B – Southstone Development Group, LLC, Offer, dated August 16, 2018 
 



 

  

RFP 7500 KDS3001 Painting Services 

City of Austin, 
Purchasing Office 
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Offer Sheet Solicitation No. RFP 7500 KDS3001  Page | 3 

 
The undersigned, by his/her signature, represents that he/she is submitting a binding offer and is authorized 
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent, by 
submitting and signing below, acknowledges that he/she has received and read the entire document packet 
sections defined above including all documents incorporated by reference, and agrees to be bound by the 
terms therein. 
 
 
 

Company Legal Name:  

Company Address:  

City, State, Zip:  

Federal Tax ID No. 

Printed Name of Officer or Authorized Representative:  

Title:  

Signature of Officer or Authorized Representative:  

Date:  

Email Address:  

Phone Number:  

 
 
* Proposal response must be submitted with this signed Offer sheet to be considered for award 
 

Southstone Development Group, LLC

1914 E. 6th St. #6339

Austin, TX 78762

Alexander Canalini

Chief Executive Officer

08/16/18

alex@southstonegroup.com

512.745.6598

Alexander Canalini
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Section 0605 Local Business Presence Solicitation No. RFP 7500 KDS3001 Page | 1 

Section 0605: Local Business Presence Identification 
 
A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered in the Austin 
Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in operation for the last five (5) years, 
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to 
support this Contract. The City defines headquarters as the administrative center where most of the important functions and 
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office 
as a smaller, remotely located office that is separate from a firm’s headquarters that offers the services requested and required 
under this solicitation.  

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE 
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE.  
 

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBE/WBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN 
(REFERENCE SECTION 0900). 

*USE ADDITIONAL PAGES AS NECESSARY* 
 
OFFEROR: 

Name of Local Firm  

Physical Address  

Is your headquarters located in the 
Corporate City Limits? (circle one) Yes No 

or   

Has your branch office been located 
in the Corporate City Limits for the 
last 5 years? 

Yes No 

   

Will your business be providing 
additional economic development 
opportunities created by the contract 
award? (e.g., hiring, or employing 
residents of the City of Austin or 
increasing tax revenue?) 

Yes No 

 

SUBCONTRACTOR(S): 

Name of Local Firm  

Physical Address  
Is your headquarters located in the 
Corporate City Limits? (circle one)     Yes No 

or 

Has your branch office been located 
in the Corporate City Limits for the 
last 5 years 

Yes No 

Will your business be providing 
additional economic development 
opportunities created by the contract 
award? (e.g., hiring, or employing 
residents of the City of Austin or 
increasing tax revenue?)  

Yes No 

1914 E. 6th St. #6339 Austin, TX 78762

N/A
N/A

Southstone Development Group, LLC

Alexander Canalini
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Section 0605 Local Business Presence Solicitation No. RFP 7500 KDS3001 Page | 2 

SUBCONTRACTOR(S): 

Name of Local Firm  

Physical Address  
Is your headquarters located in the 
Corporate City Limits? (circle one)     Yes No 

or 

Has your branch office been 
located in the Corporate City Limits 
for the last 5 years 

Yes No 

Will your business be providing 
additional economic development 
opportunities created by the 
contract award? (e.g., hiring, or 
employing residents of the City of 
Austin or increasing tax revenue?)  

Yes No 

 
 
 
SUBCONTRACTOR(S): 

Name of Local Firm  

Physical Address  
Is your headquarters located in the 
Corporate City Limits? (circle one)     Yes No 

or 

Has your branch office been 
located in the Corporate City Limits 
for the last 5 years 

Yes No 

Will your business be providing 
additional economic development 
opportunities created by the 
contract award? (e.g., hiring, or 
employing residents of the City of 
Austin or increasing tax revenue?)  

Yes No 

N/A

N/A

N/A

N/A

Alexander Canalini
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Section 0800 Non-Discrimination and Solicitation No. RFP 7500 KDS3001 Page | 1 
Non-Retaliation Certification 

City of Austin, Texas 
Section 0800 

NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION 
 

City of Austin, Texas 

Equal Employment/Fair Housing Office  

 

To: City of Austin, Texas,  

I hereby certify that our firm complies with the Code of the City of Austin, Section 5-4-2 as reiterated below,     and 
agrees: 

(1) Not to engage in any discriminatory employment practice defined in this chapter. 

(2) To take affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without discrimination being practiced against them as defined in this chapter, 
including affirmative action relative to employment, promotion, demotion or transfer, recruitment or 
recruitment advertising, layoff or termination, rate of pay or other forms of compensation, and 
selection for training or any other terms, conditions or privileges of employment.   

(3) To post in conspicuous places, available to employees and applicants for employment, notices to be 
provided by the Equal Employment/Fair Housing Office setting forth the provisions of this chapter. 

(4) To state in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
that all qualified applicants will receive consideration for employment without regard to race, creed, 
color, religion, national origin, sexual orientation, gender identity, disability, sex or age. 

(5) To obtain a written statement from any labor union or labor organization furnishing labor or service 
to Contractors in which said union or organization has agreed not to engage in any discriminatory 
employment practices as defined in this chapter and to take affirmative action to implement policies 
and provisions of this chapter. 

(6) To cooperate fully with City and the Equal Employment/Fair Housing Office in connection with any 
investigation or conciliation effort of the Equal Employment/Fair Housing Office to ensure that the 
purpose of the provisions against discriminatory employment practices are being carried out. 

(7) To require of all subcontractors having 15 or more employees who hold any subcontract providing 
for the expenditure of $2,000 or more in connection with any contract with the City subject to the 
terms of this chapter that they do not engage in any discriminatory employment practice as defined 
in this chapter. 

 

For the purposes of this Offer and any resulting Contract, Contractor adopts the provisions of the City’s Minimum 
Standard Non-Discrimination and Non-Retaliation Policy set forth below. 

 
 

City of Austin 
Minimum Standard Non-Discrimination and Non-Retaliation in Employment Policy 

 
As an Equal Employment Opportunity (EEO) employer, the Contractor will conduct its personnel activities in 
accordance with established federal, state and local EEO laws and regulations. 

 
The Contractor will not discriminate against any applicant or employee based on race, creed, color, national origin, 
sex, age, religion, veteran status, gender identity, disability, or sexual orientation. This policy covers all aspects of 
employment, including hiring, placement, upgrading, transfer, demotion, recruitment, recruitment advertising, 
selection for training and apprenticeship, rates of pay or other forms of compensation, and layoff or termination. 

 
The Contractor agrees to prohibit retaliation, discharge or otherwise discrimination against any employee or 
applicant for employment who has inquired about, discussed or disclosed their compensation. 

 
Further, employees who experience discrimination, sexual harassment, or another form of harassment should 
immediately report it to their supervisor. If this is not a suitable avenue for addressing their compliant, employees 
are advised to contact another member of management or their human resources representative. No employee 
shall be discriminated against, harassed, intimidated, nor suffer any reprisal as a result of reporting a violation of 

Alexander Canalini
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Section 0800 Non-Discrimination and Solicitation No. RFP 7500 KDS3001 Page | 2 
Non-Retaliation Certification 

this policy. Furthermore, any employee, supervisor, or manager who becomes aware of any such discrimination 
or harassment should immediately report it to executive management or the human resources office to ensure that 
such conduct does not continue. 
 
Contractor agrees that to the extent of any inconsistency, omission, or conflict with its current non-discrimination 
and non-retaliation employment policy, the Contractor has expressly adopted the provisions of the City’s Minimum 
Non-Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above, as the Contractor’s 
Non-Discrimination Policy or as an amendment to such Policy and such provisions are intended to not only 
supplement the Contractor’s policy, but will also supersede the Contractor’s policy to the extent of any conflict. 
 
UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE THE CITY A COPY OF THE 
CONTRACTOR’S NON-DISCRIMINATION AND NON-RETALIATION POLICIES ON COMPANY LETTERHEAD, 
WHICH CONFORMS IN FORM, SCOPE, AND CONTENT TO THE CITY’S MINIMUM NON-DISCRIMINATION 
AND NON-RETALIATION POLICIES, AS SET FORTH HEREIN, OR THIS NON-DISCRIMINATION AND NON-
RETALIATION POLICY, WHICH HAS BEEN ADOPTED BY THE CONTRACTOR FOR ALL PURPOSES WILL 
BE CONSIDERED THE CONTRACTOR’S NON-DISCRIMINATION AND NON-RETALIATION POLICY 
WITHOUT THE REQUIREMENT OF A SEPARATE SUBMITTAL. 
 

 Sanctions: 
 

Our firm understands that non-compliance with Chapter 5-4 and the City’s Non-Retaliation Policy may result in 
sanctions, including termination of the contract and suspension or debarment from participation in future City 
contracts until deemed compliant with the requirements of Chapter 5-4 and the Non-Retaliation Policy. 

 
     Term: 

 
The Contractor agrees that this Section 0800 Non-Discrimination and Non-Retaliation Certificate of the 
Contractor’s separate conforming policy, which the Contractor has executed and filed with the City, will remain in 
force and effect for one year from the date of filling. The Contractor further agrees that, in consideration of the 
receipt of continued Contract payment, the Contractor’s Non-Discrimination and Non-Retaliation Policy will 
automatically renew from year-to-year for the term of the underlying Contract. 
 
 
  
Dated this _________________ day of ___________________, ____________ 

 
 

CONTRACTOR  

Authorized 
Signature  

Title  
 
 
 
 
 
 
 
 
 
 
 
 

August13th 2018

Southstone Development Group, LLC

Chief Executive Officer

Alexander Canalini
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Section 0835 Non-Resident Bidder Solicitation No. RFP 7500 KDS3001 Page | 1 

Section 0835: Non-Resident Bidder Provisions 
 
 
 
 
Company Name ____________________________________________________ 
 
 
Bidder must answer the following questions in accordance with Vernon’s Texas Statues and Codes Annotated Government 
Code 2252.002, as amended: 
 
 
 

A. Is the Bidder that is making and submitting this Bid a “Resident Bidder” or a “non-resident Bidder”? 
 
   Answer: ________________________________________________________________________ 
 

(1) Texas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a Contractor whose 
ultimate parent company or majority owner has its principal place of business in Texas. 

(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder. 
 

B. If the Bidder id a “Nonresident Bidder” does the state, in which the Nonresident Bidder’s principal place of business 
is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the 
Bid of a Resident Bidder of that state in order for the nonresident Bidder of that state to be awarded a Contract on 
such bid in said state? 

 
   Answer: _____________________________  Which State: _____________________________ 
 

C. If the answer to Question B is “yes”, then what amount or percentage must a Texas Resident Bidder bid under the 
bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said state? 

 
   Answer: ________________________________________________________________________ 
 

 

 

 

 

 

 

 

 

 

Southstone Development Group, LLC

Resident Bidder

N/A N/A

N/A

Alexander Canalini
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Section 0840 SDVBE Preference Solicitation No. RFP 7500 KDS3001 Page | 1 

Section 0840, Service-Disabled Veteran Business Enterprise Preference 

Offeror Name 

 
 
Additional Solicitation Instructions.   

1. ☐   By checking this box, Offeror states they are NOT a certified Service-Disabled Veteran Business Enterprise 
seeking to claim preference points under the City of Austin’s SDVBE Program. 

2. Offerors seeking to claim the Service-Disabled Veteran Business Enterprise (SDVBE) preference shall be certified 
under one of the two following scenarios.  Offerors shall check one of the following boxes, input the data in the 
applicable table below and include this completed form in their Proposal. 

☐   HUB/SV.  Offeror is certified as a Service-Disabled Veteran (SV) Historically Underutilized Business (HUB) by the 
Texas State Comptroller of Public Accounts. 

 

Texas State HUB/SV Certification

13-Digit Vendor ID (VID)  

HUB/SV Issue Date  

HUB/SV Expiration Date  
 
☐   HUB/OTHER + Federal SDVOSB.  Offeror is certified by the Texas State Comptroller of Public Accounts as a 

Historically Underutilized Business in a HUB Eligibility Category other than Service-Disabled Veteran (SV) AND is 
verified by the US Veterans Administration as a Service-Disabled Veteran-Owned Small Business (SDVOSB). 
Texas HUB Eligibility Categories: HUB/BL (Black), HUB/AS (Asian), HUB/HI (Hispanic), HUB/AI (Native 
American), or HUB/WO (Women Owned). 

 

Texas State HUB/OTHER Certification  Federal SDVOSB Verification

13-Digit Vendor ID (VID)   9-Digit DUNS  

HUB Eligibility Category  SDVOSB Issue Date  

HUB Issue Date  SDVOSB Expiration Date  

HUB Expiration Date   

 

3. Offeror Identity.  The Offeror submitting the Proposal shall be the same entity that is certified by the Texas State 
Comptroller of Public Accounts, AND if applicable as verified by the US Veterans Administration.   

4. Certification Status.  Offeror’s certification(s) must be active on or before the Solicitation’s due date for Proposals and 
shall not expire prior to the award and execution of any resulting contract. 

5. Confirmation of Certification(s).  Upon receipt of this completed form, the City will confirm the Offeror’s certification(s):  
State: https://mycpa.cpa.state.tx.us/tpasscmblsearch.  Federal: https://www.vip.vetbiz.gov/    The City will direct any 
questions concerning an Offeror’s State or Federal certification status to the Offeror’s contact person as designated on 
the Offer Form of their Proposal. 

6. Misrepresentation.  If the City determines that the Offeror requesting this preference is not certified by the State or 
Federal government if applicable, the Offeror will not receive the preference points.  If the City determines that this 
misrepresentation was intentional, the City may also find the Offeror not responsible and may report the Offeror to the 
Texas State Comptroller of Public Accounts or if applicable to the US Veterans Administration. If the misrepresentation 
is discovered after contract award, the City reserves the right to void the contract. 

 
 

 

Southstone Development Group, LLC

Alexander Canalini
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Section 0900: SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM 
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 MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)  

PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form 
 

 

Section 0900 Solicitation No. RFP 7500 KDS3001  Page | 1 

SOLICITATION NUMBER:  RFP 7500 KDS3001 
SOLICITATION TITLE:  Painting Services 

 
In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program), 
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business 
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied.  Due to 
insufficient subcontracting/subconsultant opportunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no 
subcontracting goals for this Solicitation.  However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE 
Procurement Program as described below.  Additionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the 
Program requirements shall apply to any Contract(s) resulting from this Solicitation. 
 
Instructions:   
a.) Offerors who do not intend to use Subcontractors shall check the “NO” box and follow the corresponding instructions.   
b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions.  Offers that do not include 

the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror’s submission 

may not be considered for award. 
 

 NO, I DO NOT intend to use Subcontractors/Sub-consultants. 
Instructions:  Offerors that do not intend to use Subcontractors shall complete and sign this form below 
(Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.   

 YES, I DO intend to use Subcontractors /Sub-consultants. 
Instructions:  Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractor”) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting 
(“Subcontractor”) Utilization Plan).  Contact SMBR if there are any questions about submitting these forms.  

Offeror Information 

Company Name  

City Vendor ID Code  

Physical Address  

City, State Zip  

Phone Number  Email Address  

Is the Offeror 
City of Austin M/WBE 
certified? 

 NO    

 YES                Indicate one:   MBE     WBE    MBE/WBE Joint Venture 

Offeror Certification:  I understand that even though SMBR did not assign subcontract goals to this Solicitation, I will comply with the City’s M/WBE 
Procurement Program if I intend to include Subcontractors in my Offer. I further agree that this completed Subcontracting/Sub-Consulting 

Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract I may 
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and I am not using Subcontractor(s) but later intend to add 
Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City’s M/WBE Procurement Program and submit the 
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and 
perform Good Faith Efforts (GFE), if applicable. I understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting 

Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin 
work, unless I first obtain City approval of my Request for Change form.  I understand that, if a Subcontractor is not listed in my 
Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor 
or allow the Subcontractor to begin work, unless I first obtain City approval of my Request for Change form. 

_____________________________________                            _____________________________________ 

Name and Title of Authorized Representative (Print or Type)                 Signature/Date                                                                                                  

X

Southstone Development Group, LLC

V00000925009

1914 E 6th St #6339

Austin, TX 78762

512.745.6598 alex@southstonegroup.com

XX

Alexander Canalini, CEO 08/13/18
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Section 0905: SUBCONTRACTING/SUB-CONSULTING UTILIZATION PLAN 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 

PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Plan 
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SOLICITATION NUMBER:  RFP 7500 KDS3001 
SOLICITATION TITLE:  Painting Services 

 
 

INSTRUCTIONS:  Offerors who DO intend to use Subcontractors may utilize M/WBE Subcontractor(s) or perform Good Faith efforts when 
retaining Non-certified Subcontractor(s).  Offerors must determine which type of Subcontractor(s) they are anticipating to use (CERTIFIED OR 
NON-CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular 
selection. 

 
  I intend to use City of Austin CERTIFIED M/WBE Subcontractor/Sub-consultant(s). 

Instructions:  Offerors may use Subcontractor(s) that ARE City of Austin certified M/WBE firms.  Offerors shall contact SMBR (512-
974-7600 or SMBRComplianceDocuments@austintexas.gov) to confirm if the Offeror’s intended Subcontractor(s) are City of Austin 
certified M/WBE and if these firm(s) are certified to provide the goods and services the Offeror intends to subcontract.  If the Offeror’s 
Subcontractor(s) are current valid certified City of Austin M/WBE firms, the Offeror shall insert the name(s) of their Subcontractor(s) 
into the table below and must include the following documents in their sealed Offer: 

x Subcontracting/Sub-Consulting Utilization Form (completed and signed) 
x Subcontracting/Sub-Consulting Utilization Plan (completed) 

 
 I intend to use NON-CERTIFIED Subcontractor/Sub-Consultant(s) after performing Good Faith Efforts.   

Instructions:  Offerors may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerors have first 
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE firms.  

STEP ONE:  Contact SMBR for an availability list for the scope(s) of work you wish to subcontract;  
STEP TWO:   Perform Good Faith Efforts (Check List provided below);  
STEP THREE: Offerors shall insert the name(s) of their certified or non-certified Subcontractor(s) into the table below and must include 
the following documents in their sealed Offer: 
x Subcontracting/Sub-Consulting Utilization Form (completed and signed) 
x Subcontracting/Sub-Consulting Utilization Plan (completed) 
x All required documentation demonstrating the Offeror’s performance of Good Faith Efforts (see Check List below) 

 
GOOD FAITH EFFORTS CHECK LIST –  

When using NON-CERTIFIED Subcontractor/Sub-consultants(s), ALL of the following CHECK BOXES MUST be completed 

in order to meet and comply with the Good Faith Effort requirements and all documentation must be included in your sealed 

Offer.  Documentation CANNOT be added or changed after submission of the bid.  
 

 Contact SMBR.  Offerors shall contact SMBR (512-974-7600 or SMBRComplianceDocuments@austintexas.gov) to obtain a list 
of City of Austin certified M/WBE firms that are certified to provide the goods and services the Offeror intends to subcontract 
out.  (Availability List).  Offerors shall document their contact(s) with SMBR in the “SMBR Contact Information” table on the 
following page. 

 
 Contact M/WBE firms.  Offerors shall contact all of the M/WBE firms on the Availability List with a Significant Local Business 

Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed 
to be subcontracted and give the Subcontractor the opportunity to respond on their interest to bid on the proposed scope of work.  
When making the contacts, Offerors shall use at least two (2) of the following communication methods: email, fax, US mail or 
phone.  Offerors shall give the contacted M/WBE firms at least seven days to respond with their interest.  Offerors shall document 
all evidence of their contact(s) including: emails, fax confirmations, proof of mail delivery, and/or phone logs.  These documents 
shall show the date(s) of contact, company contacted, phone number, and contact person.  
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 

PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Plan 
 

 

Section 0905 Solicitation No. RFP 7500 KDS3001 Page | 2 

SOLICITATION NUMBER:  RFP 7500 KDS3001 
SOLICITATION TITLE:  Painting Services 

 

 

 Follow up with responding M/WBE firms.  Offeror shall follow up with all M/WBE firms that respond to the Offeror’s request.  
Offerors shall provide written evidence of their contact(s): emails, fax confirmations, proof of mail delivery, and/or phone logs.  
These documents shall show the date(s) of contact, company contacted, phone number, and contact person.  

 

 Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (i.e. newspaper, minority 
or women organizations, or electronic/social media).  Offerors shall include a copy of their advertisement, including the name of 
the local publication and the date the advertisement was published. 

 

 Use a Community Organization. Offerors shall solicit the services of a community organization(s); minority persons/women 
contractors’/trade group(s); local, state, and federal minority persons/women business assistance office(s); and other organizations 
to help solicit M/WBE firms. Offerors shall provide written evidence of their Proof of contact(s) include: emails, fax confirmations, 
proof of mail delivery, and/or phone logs.  These documents shall show the date(s) of contact, organization contacted, phone 
number, email address and contact person. 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 

PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Plan 
 

 

Section 0905 Solicitation No. RFP 7500 KDS3001 Page | 3 

SOLICITATION NUMBER:  RFP 7500 KDS3001 
SOLICITATION TITLE:  Painting Services 

(Offerors may duplicate this page to add additional Subcontractors as needed) 

Subcontractor/Sub-consultant 
City of Austin Certified  MBE   WBE Ethnic/Gender Code:                           NON-CERTIFIED 
Company Name  
Vendor ID Code  
Contact Person  Phone Number:  
Additional Contact Info Fax Number:                                              E-mail: 
Amount of Subcontract $ 
List commodity codes & 
description of services 

 

Justification for not utilizing a 
certified MBE/WBE 

 

 
Subcontractor/Sub-consultant 

City of Austin Certified  MBE   WBE Ethnic/Gender Code:                            NON-CERTIFIED 
Company Name  
Vendor ID Code  
Contact Person  Phone Number:  
Additional Contact Info Fax Number:                                              E-mail: 
Amount of Subcontract $ 

List commodity codes & 
description of services  
Justification for not utilizing a 
certified MBE/WBE   

 
SMBR Contact Information 

SMBR Contact Name Contact Date Means of Contact Reason for Contact 

   Phone   
OR 

 Email 

 

 

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY: 

Having reviewed this plan, I acknowledge that the Offeror   HAS or  HAS NOT complied with these 
instructions and City Code Chapters 2-9A/B/C/D, as amended. 

_____________________________________________________ ______________ 

Reviewing Counselor      Date 

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and   Concur   Do Not 
Concur with the Reviewing Counselor’s recommendation.    

______________________________________________________ ______________ 

Director/Assistant Director or Designee    Date 
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2. Authorized 
Negotiator 
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Austin, TX 78762 

 
 
 
 
Officer authorized to negotiate and execute binding contract terms: 
 
Name: Alexander Canalini 
Address: 1914 E. 6th St, Austin TX , 78762 
Email: Alex@southstonegroup.com 
Phone: 512.745.6598 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:Alex@southstonegroup.com
Alexander Canalini
27 of 80



 

    SOUTHSTONE GROUP                    

 1914 E. 6th St. #6339 
Austin, TX 78762 

 
 
 
 
 
 
 
 
 
 
 
 

3. References 
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 1914 E. 6th St. #6339 
Austin, TX 78762 

 
Re: Reference List 
 
 
Agency/Company: Jamail and Smith Construction, LP 
Contract/Project Title and Number: COA Windsor Branch Library – 02-1804-01 
Contract Project Start and End Date: 04/12/2018 – 05/30/2018 
Description of work performed (Include project scope and size): Paint exterior building Approx. 
9,300sqft of exterior stucco along with gutters, downspouts, canopies, dumpster enclosure, 
mechanical enclosure, front sign and (4) exterior door and frames. Change orders were approved 
for interior shelving and (1) storage room. Exterior elastomeric paint was used and Anti-graffiti 
coating was used to up to 10’ AFF. Airless spray system was used and lift was required to 
complete this job. We gathered the water runoff for protection. 
Total contract amount / Cost of the project: $36,100.00 
Agency/Company contract manager, title, email address and phone number: Valerie Woods, Project 
Manager, vwoods@jamailsmith.com, 512.587.9523 
 
 
 
Agency/Company: Turner Construction Company 
Contract/Project Title and Number: UT BHD, RHD, PHD Interior Conduits – 02-1808-02 
Contract Project Start and End Date: 08/11/18 – 08/16/18 
Description of work performed (Include project scope and size): Paint with DTM painting fire alarm and 
electrical conduits in (3) buildings. Brush and hand airless prays were used on this job. 
Total contract amount / Cost of the project: $30,130.00 
Agency/Company contract manager, title, email address and phone number: Keenan C. Wilson, Project 
Manager, kcwilson@tcco.com, 512.571.1918 
 
 
 
Agency/Company: Jamail and Smith Construction, LP 
Contract/Project Title and Number: AISD Food Services – 02-1805-02 
Contract Project Start and End Date: 08/13/16 – 09/13/16 
Description of work performed (Include project scope and size): Tape, Float and Paint approx. 13,000sf 
of new drywall, level (4) finish, (19) HM Frames, Staining (9) wood doors, Painting 300sf of 
Handrails, striping parking, curbs and handicap spaces and painting (9) bollards. Rollers and 
brushes are being used for this active project.  
Total contract amount / Cost of the project: $35,700.00 
Agency/Company contract manager, title, email address and phone number: Valerie Woods, Project 
Manager, vwoods@jamailsmith.com, 512.587.9523 
 
 
 
 
 

mailto:vwoods@jamailsmith.com
mailto:kcwilson@tcco.com
mailto:vwoods@jamailsmith.com
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Agency/Company: Brown and Root Industrial Services (KBR) 
Contract/Project Title and Number: UT McCombs School of Business Dean’s Office – 02-1807-07 
Contract Project Start and End Date: Phase 1 (08-07 – 08-12) Phase 2 (08/29 – 09/05) 
Description of work performed (Include project scope and size): Demolished walls and demolished (1) 
HM Doors and Frame, Demolished Ceiling Grid and Tiles, Demolished Base. Painting approx. 
6,500sf of walls in entire suite, supplied and installed ceiling grid and tile in closet, supplied and 
installed 4” thick insulation above ceiling grid, supplied and installed track, studs, drywall, and 
batt insulation in closet, painting existing wood paneling.  
Total contract amount / Cost of the project: $20,502.00 
Agency/Company contract manager, title, email address and phone number: Mary Salisbury, Project 
Manager, mary.salisbury@brownandroot.com, 512.848.9398 
 
Agency/Company: Centennial Contractors Enterprises, Inc. 
Contract/Project Title and Number: UT Football Stadium Field Steps and Bleachers 
Contract Project Start and End Date: 08/13 – 08/30 
Description of work performed (Include project scope and size): To paint concrete walls, handrails, 
gates and chairs. DTM painting will be used for all metal and elastomeric paint for walls. 
Total contract amount / Cost of the project: $13,944.00 
Agency/Company contract manager, title, email address and phone number: Chris Regan, Senior 
Project Manager, cregan@cce-inc.com, 512.740.7324 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:mary.salisbury@brownandroot.com
mailto:cregan@cce-inc.com
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4. Executive 
Summary 
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1. Number of years in business: 3 

 
2.  Southstone Development Group, LLC was founded in 2015 by Alexander Canalini, an up and coming 
entrepreneur who has extensive experience in the Government and Public Sectors.  Since its inception, 
Southstone has been working hard as a cohesive unit to innovate and drive the industry forward with 
exceptional service, technology savvy operations, and sustainable practices.  
 
Alexander is a hands-on leader who pushes the standard high in client care, service, and quality.  
Southstone will always go the extra mile to deliver an exceptional product without ever cutting corners.  
 
After 15 years in the federal sector, including such clients as The Pentagon, National Institute of Health, 
National Naval Medical Centre, National Security Agency, and the FBI, as well as working alongside the 
army core of engineers, Alexander is well versed in what it takes to meet the administrative, reporting and 
high-level coordination that these kinds of partnerships demand.  As the VP of business development with 
KIC, an 8A Alaskan Native Corporation, Alexander has led exciting projects such as the now unclassified 
work of replacing poppy seeds in Afghanistan with penny crest crops. 
 
As a Minority business enterprise, disadvantaged business enterprise, small business enterprise, and 
HUB certified company, Southstone has enjoyed delivering quality services on time and on budget to a 
roster of clients including the City of Austin, Austin Energy, Travis County, The University of Texas, AISD, 
EISD, and Pedernales Electrical Co-op.  Southstone is made up of environmentalists running a 
construction company.  We emphasize recycling, composting, and low waste practices.  We are currently 
at 87% paperless, with the hopes of being 100% paperless within the next 6 months.  We achieve this by 
using high-tech cloud-based software for all of our business dealings and meetings, enabling us to work 
remotely from our computers, tablets, phones, at any location.  
 
3. How we will exceed the performance of other vendors in relation to the scope of work (especially in 
relation to project administration, invoicing, payroll reporting and customer service) ||  
Southstone spends time understanding the needs of each client because each client is unique in the way 
that they handle their general business and invoicing. We work quickly to get to know the processes so 
that we can tailor the billing process to make it as smooth and easy as possible for our clients.  
 
4. Southstone will have a team specially dedicated to the needs of the City of Austin project, enabling us 
to continue giving the same high-level of care and attention to our existing clients that they have come to 
know as the Southstone standard.   
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5. Personnel and 
Project 

Management 
Structure 
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Alexander Canalini - CEO 
Anne-Marie Doucet – reports to Alexander 
Issac Prado – Reports to Alexander and Anne-Marie 
Marcos Rodriguez – Reports to Alexander and Issac 
  
Alexander Canalini oversees all aspects of the business and will be estimating and managing projects. 
Alex is a great multi-tasker and enjoys wearing different hats within Southstone. Alexander provides 
solutions to the most difficult scenarios and is exceptionally driven by his passion to provide impeccable 
service and value to every aspect of a given project. In addition to managing projects, Alexander also 
enjoys helping out in the field whenever possible. The safety inspections will be made by Alexander, and 
he will be the main point of contact with the city contract manager. 
 
Anne-Marie will be overseeing operations and providing administrative support. 
 
Issac Prado will be estimating and managing projects. 
 
Marcos Rodriguez will be supervising the project. 
 
The following are the description of SPOC’s and most recent work completed: 

 
Alexander Canalini, CEO / Project Manager / Safety Officer / SPOC is 30-hour OSHA Certified and has 
over (15) years of construction management experience, in the private, medical, public, state and federal 
sectors. Alexander founded Southstone on 12/21/2011 and started doing business as this company in 
2015. He is involved in and oversees all aspects of the company, from operations, project management, 
HR, marketing, and accounting, to pioneering in bringing biophilic and ecosystem regenerative practices 
to the modern-day construction industry. Alexander is personally involved in all projects that are 
successfully performed by Southstone Development Group, LLC. 
 
Anne-Marie Doucet, Operations / Administration has been organizing and providing administrative 
support to office teams for over 10 years.  Anne-Marie has a passion for environmental conservation, 
organization, and service.  She strongly believes in the core values of Southstone, which is to provide 
exceptional service to all clients at every step of a project. Anne-Marie enjoys working with Alexander to 
achieve this high standard of client care.        
  
Issac Prado, Project Management / QC / Sustainability is 30-hour OSHA Certified has over (4) years of 
project management experience and has a bachelor’s degree from Texas A&M for Environmental 
Engineering. Issac has implemented best practice management systems while in Asia, focusing on a 
sustainable and environmentally friendly approach on his projects. He has worked in the public water and 
wastewater sector in Texas as well as local governments in Vietnam and China. Issac oversees project 
management and marketing as he assists and supports the vision of Southstone.  
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Marcos Rodriguez, Field Management / Superintendent has over (13) years of experience in the painting 
industry. As a helper himself, he started working his way up from cleaning jobsites, to finishing, to being 
able to run multiple crews at once. One of the reasons we are very successful in our Painting Department 
is because of Marcos’s clean and hard work. He trains and develops finishers and painters and keeps a 
good synergy with our field crews. 
 
Israel Marcos Rodriguez, Foreman / Master Painter is a part of the Rodriguez family and has been painting 
and finishing for 12 years. He has spent extensive time working with the team and has a great synergy with 
his family. 
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Forged from the past. Engineered for the future. 

 
Brown & Root Industrial Services, LLC 

8121 Broadway Street, Suite 200, Houston, TX 77061 | United States 
Phone: 713.980.3250 | Fax: 713.980.3258 

 

    

6448 US 290 E. 
Suite D11 

Austin, TX.  78723 
 

July 26, 2018 
 
Attn:  City of Austin 
 
Very few contractors ever come across your path that have sincere dedication, honesty and promote 
the true belief in team work in construction.  I feel fortunate to have found such a contractor that 
goes beyond expectations, works as a true work partner and maintains such a positive attitude that it 
is impossible to think of ever using anyone else for the talented work he has performed for me. 
 
Southstone Development Group, LLC has become my “go to” contractor for painting, drywall work, 
tape, float, texture, demolition, professional cleaning services and just being so positive in what they 
can do to help me out if I need a little more than their scope states.   
 
We are approaching 9 projects together and there are many more waiting in the wings to be ready for 
us to do, I cannot ever think of replacing their help, service, integrity and willingness to please, by 
any other contractor.   I have worked with many contractors over my years of construction 
involvement and especially in JOC contracting work and feel honored to know and work with them. 
 
I would recommend Southstone Development Group, LLC for their services any time, and if you 
have any questions, please feel free to contact me. 
 
Sincerely, 

Mary Salisbury 
Mary Salisbury 
Project Manager 
UT JOC Project Lead 
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July 30, 2018 

Dear City of Austin, 

I am very happy to recommend the services of Southstone Development Group, LLC. 

I have worked with Southstone on numerous projects and I have always been very happy with their 
performance. Alex and the team are always willing to go the extra mile and we really enjoy working with 
them.  

Southstone does an excellent job, are always punctual, and their superintendent Marcos Rodriguez is 
very detailed and knowledgeable. 

I'm very confident recommending the services of Southstone Development Group, LLC. If you have any 
questions, please feel free to contact me. 

Sincerely, 

Valerie Woods 
Regional Manager 
Jamail & Smith Construction 
512-587-9523 
vwoods@jamailsmith.com 

8868 Research Blvd., Suite 405
Austin, TX 78754
p: 512.288.1200
f: 512.371.7949

www.jamailsmith.com

Sincccccccccccccccccccccccccccccccccccccccccccccccereeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee ely,
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July 30, 2018
Dear City of Austin,
I am pleased to recommend the services of Southstone Development Group,
LLC.

I have been working with Southstone for a number of years.  The team is
fantastic: they are skilled, detailed, and always do extremely good and timely
work. You can tell that everyone at Southstone really cares about the success of
each project.
Alex the owner is very communicative, knowledgeable, and helpful, and I enjoy
interacting with him. 

I'm very happy to recommend the services of Southstone Development Group,
LLC. Please contact me if you have any further questions.

Sincerely,

 

Frank Reyes

Superintendent, Jamail & Smith Construction
Email: freyes@jamailsmith.com
Cell: 512.633.2282
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6. Technical 
Program and 

Proposed Solution 
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This project is one we are very comfortable handling. We will be prepping, priming and painting fence, 
louvers, posts and gates. The most important part is proper preparation. We assemble the team based on 
the work that needs to be performed. Some of our in-house painters are better at finishing, some are 
better at walls, and some shine with gates, posts and fencing. Once we receive the Purchase Order for 
this project, we immediately assign the project manager, the superintendent and we set up a meeting to 
walk the job one last time, if needed. We assess the type of equipment needed, the logistics related to 
parking, loading, and access to the space. If sidewalk permits are needed, it will be requested at the time 
of release. Once we determine the equipment needed (Scaffolding, articulating boom lift, scissor lift) we 
dispatch to site, once we mobilize. At this time, we set up a centralized meeting location and set down 
protection, this is the location where most of the tools will be housed. At time of mobilization, we will 
review with our crew the weekly safety tool talks. This subject is based on the scope of work being 
performed, in this case, harness, and fall protection OSHA talks. All the crew members will sign a copy 
and this copy is saved on our main drive under the project file marked “Weekly Safety Meetings”. A copy 
can be sent out to the client at the clients’ request. If this project is to be completed in phases, we will 
present a schedule based on the phasing requirements. With regards to the painting of the project, we 
always like to prep the surface that we will be working on, in this case metal/steel it will need to be 
sanded ready to receive prime. In order to be more efficient with our time, and provide maximum value to 
client, we ask Sherwin Williams to tint the prime the color being selected by the clients. This will allow us 
to accomplish work in with less manhours, but we can do traditional (3) phase paint, as well. The QA/QC 
team will be making rounds to make sure quality is maintained to Southstone Standards. The Safety team 
will be making random site visits to enforce safety at all times. Once we are close to complete, we will 
approach the city to give a head up of soon to be complete. Once complete, we have a team member of 
client control that will call to survey the work performed, and with a point system determine the ways in 
which we can improve communication or client satisfaction, if need be. We provide ultimate customer 
service, and is a foundation of commitment that we maintain with all of our clients, in this case the great 
City of Austin. 
 

i. i. No OSHA citations have ever been issued to Southstone Development Group, 
LLC 

ii. ii. 0 (zero) No accidents and fewer than 10 employees 
iii. iii. No, we have various different projects with other agencies that keep best 

performing painters busy all year long. If specialized labor is needed, we will first 
reach out to non-profit organizations, or local trade schools.  

iv. iv. We guarantee professional painters, we have a location that we test their skills 
out first, before bringing them to City of Austin projects. We give ask them 
questions and have them physically perform the work in front of us, on a mock 
wall and time their performance and inspect their quality. In order to meet 
deadlines, we must have painters that are fast and efficient and that have good 
synergy. We have a contact at the Job Corps and we can reach out the ACC 
construction department to fill quality painter and successfully perform the 
project, if needed. 

v. v. The CEO of the company, Alexander Canalini has worked on the very first 
LEED projects in the US. When he used to work in Washington, DC he became 
very familiar with the USGBC and the LEED requirements and procedures. 
Further, he has reached out to Treehouse a local company that sells carbon 
absorbing paint. These types of paint absorb carbon dioxide as it “off gases”, 
proactively purifying and cleaning the air. This is something Southstone believes 
in commercializing into the industry. This paint technology is now affordable and 
can lead to great positive exposure to the City of Austin. 
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Southstone Development Group, LLC · 1914 E. 6th St. #6339 · Austin, TX 78762  

 

 
 

 

PROPOSAL 
 

TO: Kim Larsen Project: SAMPLE PROJECT Austin Convention 

Center Service Yard Painting Project  City of Austin  

RE: RFP 7500 KDS3001 Date: 8/20/2018 

      

 

We propose to furnish all materials, equipment, and labor, subject to any exclusions listed below, 
required to complete the following:  
 

1. Painting Scope of Work $49,880.00  
   

 Description of Services:  

 Powerwash, prep, prime and paint fence, louvers, posts, panels, grills gates, and I-beams as 

per RFP Revision 1.2 dated 08/09/2018. Please see below and attached for breakdown as 

required.  

 

 

 

   
Subtotal: 
*0% Tax: 

TOTAL: 

$49,880.00 
$0.00 

$49,880.00 

 

 
Terms and Conditions 
 

Includes: Wage Scale as per contract, All sidewalk permits, All PPE gear, Remove and reinstall (13) 

fence signs, All clean-up to be discharged to sanitary sewer or collected and properly disposed.  

Excludes: Signage, stainless steel panels mounting brackets, concrete supports columns, guard house 

and shelter.  
 

 
 

Contractor:   8/20/2018  

 Southstone Development Group, LLC  Date  

    

ACCEPTANCE OF PROPOSAL:  The above prices, scope, specifications and conditions are satisfactory 

and hereby accepted.  You are authorized to do the work specified. 

    

Client:     

 City of Austin  Date  
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ATTACHMENT 3 - PRICE SHEET
CITY OF AUSTIN

PAINTING SERVICES
RFP 7500 KDS3001

Revision 1.1

ITEM NO. LABOR RATE ESTIMATED 
ANNUAL HOURS

HOURLY LABOR 
RATE EXTENDED PRICE

1.1 Lead Painter/Supervisor:  for painting and general services during regular business hours, defined as Monday 
through Friday 6:00 am - 5:00 pm 10,875

1.2 Lead Painter/Supervisor:  for painting and general services during non-regular business hours, defined as Monday 
through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays 1,990

1.3 Painter:  (priming, painting) for painting services during regular business hours, defined as Monday through Friday 
6:00 am - 5:00 pm 21,750

1.4 Painter:  (priming, painting) for services during non-regular business hours, defined as Monday through Friday 5:01 
pm - 5:59 am, Saturday and Sunday and City holidays 2,040

1.5 Drywall/Taping:   (texturing) for services during regular business hours, defined as Monday through Friday 6:00 am - 
5:00 pm 5,240

1.6 Drywall/Taping:  (texturing) for services during non-regular business hours, defined as Monday through Friday 5:01 
pm - 5:59 am, Saturday and Sunday and City holidays 290

1.7
Laborer, Common or General:  (for general services - example:  pressure washing, cleaning, removing debris, load 
and unload building materials, take apart bracing, scaffolding) during regular business hours, defined as Monday 
through Friday 6:00 am - 5:00 pm

5,240

1.8
Laborer, Common or General:  (for general services - example:  pressure washing, cleaning, removing debris, load 
and unload building materials, take apart bracing, scaffolding)  for services during non-regular business hours, 
defined as Monday through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays

290

                                                                                                                                                           Company Name:  _________________________________________

Special Instructions:  Offerors must use this Price Sheet to submit pricing. Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of your Offer.

The quantities listed are annual estimates and not a guarantee of actual volume. The City reserves the right to purchase more or less of these quantities as may be required during the Contract Term. 
Quantities will be as-needed and specified by the City for each order.

The City intends to make multiple awards to establish a qualified list of Contractors based on the offeror's ability to meet the scope of work requirements, qualifications, experience and cost.

TOTAL 

HOURLY LABOR RATE

The rates listed below shall include all charges for labor, administrative, overhead, per diem, and transportation (i.e. travel time, mileage, and fuel) costs. These expenses shall be included in the 
rates provided and shall not be paid separately.

A bid of '0' (zero) will be interpreted by the City as a no-charge (free) item and the City will not expect to pay for that item. A bid of 'no bid' will be interpreted by the City that the proposer does not wish 
to bid on that item.

Job Classifications that are subject to Prevailing Wage shall, at a minimum, be priced at the Total Minimum Wage Rate Required for that Classification. Rates which do not meet the Total Minimum 
Wage Rate for that Classification shall result in a non-responsive offer. 

Section 0610 - Price Sheet Solicitation No. RFP 7500 KDS3001 Page I 1

Alexander Canalini
Southstone Development Group, LLC

Alexander Canalini
$35.15

Alexander Canalini
$52.74

Alexander Canalini
$31.39

Alexander Canalini
$47.09

Alexander Canalini
$26.86

Alexander Canalini
$40.30

Alexander Canalini
$18.76

Alexander Canalini
$28.14

Alexander Canalini
$382.256.25

Alexander Canalini
$104.952.60

Alexander Canalini
$682,732.50

Alexander Canalini
$96,063.60

Alexander Canalini
$140,746.40

Alexander Canalini
$11,687.00

Alexander Canalini
$98,302.40

Alexander Canalini
$8,160.60

Alexander Canalini
$1,524,901.35

Alexander Canalini
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Attachment 2 ‐ Sample Project Worksheet
Revision 1.1 

Vendor Name: ______________________________

Item 1 ‐ Description (1 points) QTY # FT High # FT Wide
Total FT 
High

Total FT 
Wide Total FT

UOM       
(SF or LF)

Proposed 
Labor Hours

Job 
Classification Labor Rate

Not‐to‐Exceed 
Quote

a) Power Wash Fence

b) Power Wash Louver Panels

Item 2 ‐ Description (1 points) QTY # FT High # FT Wide
Total FT 
High

Total FT 
Wide Total FT

UOM       
(SF or LF)

Proposed 
Labor Hours

Job 
Classification Labor Rate

Not‐to‐Exceed 
Quote

a) Prime Fence

b) Paint Fence

Item 3 ‐ Description (1 points) QTY # FT High # FT Wide
Total FT 
High

Total FT 
Wide Total FT

UOM       
(SF or LF)

Proposed 
Labor Hours

Job 
Classification Labor Rate

Not‐to‐Exceed 
Quote

a) Prime Steel Post

b) Paint Steel Post

Item 4 ‐ Description (4 points) QTY # FT High # FT Wide
Total FT 
High

Total FT 
Wide Total FT

UOM       
(SF or LF)

Proposed 
Labor Hours

Job 
Classification Labor Rate

Not‐to‐Exceed 
Quote

Louver Panel

Top Grill

South Section Louver Panel

South Section Top Grill Panel

North Section Louver Panel

North Section Top Grill

Gated Section Top Grills

Attachment 2:  Sample Project Worksheet ‐ Austin Convention Center Service Yard Painting Project

Page 1 of 2

Alexander Canalini
Southstone Development Group, LLC

Alexander Canalini
1

Alexander Canalini
27

Alexander Canalini
250

Alexander Canalini
27

Alexander Canalini
250

Alexander Canalini
6,750

Alexander Canalini
SF

Alexander Canalini
128

Alexander Canalini
Gen. Labor

Alexander Canalini
18.76

Alexander Canalini
$2,500.00

Alexander Canalini
1

Alexander Canalini
16

Alexander Canalini
27

Alexander Canalini
16

Alexander Canalini
219

Alexander Canalini
3,504

Alexander Canalini
SF

Alexander Canalini
64

Alexander Canalini
Gen. Labor

Alexander Canalini
18.76

Alexander Canalini
$1,500.00

Alexander Canalini
1

Alexander Canalini
27

Alexander Canalini
N/A

Alexander Canalini
189

Alexander Canalini
N/A

Alexander Canalini
189

Alexander Canalini
LF

Alexander Canalini
217

Alexander Canalini
Painter

Alexander Canalini
31.39

Alexander Canalini
$7,000.00

Alexander Canalini
1

Alexander Canalini
27

Alexander Canalini
N/A

Alexander Canalini
250

Alexander Canalini
27

Alexander Canalini
6,750

Alexander Canalini
SF

Alexander Canalini
430

Alexander Canalini
Painter

Alexander Canalini
31.39

Alexander Canalini
$13,900.00

Alexander Canalini
16

Alexander Canalini
27

Alexander Canalini
6

Alexander Canalini
96

Alexander Canalini
162

Alexander Canalini
15,552

Alexander Canalini
SF

Alexander Canalini
189

Alexander Canalini
N/A

Alexander Canalini
189

Alexander Canalini
LF

Alexander Canalini
27

Alexander Canalini
250

Alexander Canalini
27

Alexander Canalini
250

Alexander Canalini
6,750

Alexander Canalini
SF

Alexander Canalini
Painter

Alexander Canalini
27

Alexander Canalini
250

Alexander Canalini
1

Alexander Canalini
64

Alexander Canalini
31.39

Alexander Canalini
31.39

Alexander Canalini
Painter

Alexander Canalini
$2,300.00

Alexander Canalini
100

Alexander Canalini
$3,300.00

Alexander Canalini
6

Alexander Canalini
3’-6”�

Alexander Canalini
27

Alexander Canalini
21

Alexander Canalini
162

Alexander Canalini
3,402

Alexander Canalini
SF

Alexander Canalini
200

Alexander Canalini
Painter

Alexander Canalini
31.39

Alexander Canalini
6,400.00

Alexander Canalini
120

Alexander Canalini
Painter

Alexander Canalini
31.39

Alexander Canalini
$3,800.00

Alexander Canalini
1

Alexander Canalini
1

Alexander Canalini
16

Alexander Canalini
18

Alexander Canalini
16

Alexander Canalini
18

Alexander Canalini
288

Alexander Canalini
SF

Alexander Canalini
Painter

Alexander Canalini
Painter

Alexander Canalini
31.39

Alexander Canalini
31.39

Alexander Canalini
32

Alexander Canalini
$1,100.00

Alexander Canalini
3’-6”�

Alexander Canalini
18

Alexander Canalini
3’-6”�

Alexander Canalini
18

Alexander Canalini
72

Alexander Canalini
SF

Alexander Canalini
16

Alexander Canalini
$520.00

Alexander Canalini
1

Alexander Canalini
16

Alexander Canalini
10’-6”�

Alexander Canalini
16

Alexander Canalini
10’-6”�

Alexander Canalini
176

Alexander Canalini
SF

Alexander Canalini
16

Alexander Canalini
Painter

Alexander Canalini
31.39

Alexander Canalini
$520.00

Alexander Canalini
1

Alexander Canalini
3’-6”�

Alexander Canalini
10’-6”�

Alexander Canalini
3’-6”�

Alexander Canalini
10’-6”�

Alexander Canalini
44

Alexander Canalini
SF

Alexander Canalini
16

Alexander Canalini
Painter

Alexander Canalini
31.39

Alexander Canalini
$520.00

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
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Attachment 2 ‐ Sample Project Worksheet
Revision 1.1 

Vendor Name: ______________________________

Attachment 2:  Sample Project Worksheet ‐ Austin Convention Center Service Yard Painting Project

Item 5 ‐ Description (1 points) QTY # FT High # FT Wide
Total FT 
High

Total FT 
Wide Total FT

UOM       
(SF or LF)

Proposed 
Labor Hours

Job 
Classification Labor Rate

Not‐to‐Exceed 
Quote

a) Prime Gates

b) Paint Gates

Item 6 ‐ Description (1 points) QTY # FT High # FT Wide
Total FT 
High

Total FT 
Wide Total FT

UOM       
(SF or LF)

Proposed 
Labor Hours

Job 
Classification Labor Rate

Not‐to‐Exceed 
Quote

a) Prime Gate Supports

b) Paint Gate Supports

Item 7 ‐ Description (1 points) QTY # FT High # FT Wide
Total FT 
High

Total FT 
Wide Total FT

UOM       
(SF or LF)

Proposed 
Labor Hours

Job 
Classification Labor Rate

Not‐to‐Exceed 
Quote

a) Prime I‐Beams

b) Paint I‐Beams

Total ‐$                  

Page 2 of 2

Alexander Canalini
Southstone Development Group, LLC

Alexander Canalini
2

Alexander Canalini
40

Alexander Canalini
10

Alexander Canalini
80

Alexander Canalini
20

Alexander Canalini
1,600

Alexander Canalini
SF

Alexander Canalini
24

Alexander Canalini
Painter

Alexander Canalini
31.39

Alexander Canalini
$900.00

Alexander Canalini
2

Alexander Canalini
40

Alexander Canalini
10

Alexander Canalini
80

Alexander Canalini
20

Alexander Canalini
1,600

Alexander Canalini
SF

Alexander Canalini
Painter

Alexander Canalini
31.39

Alexander Canalini
40

Alexander Canalini
$1,350.00

Alexander Canalini
4

Alexander Canalini
4

Alexander Canalini
25

Alexander Canalini
25

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
25

Alexander Canalini
25

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
150

Alexander Canalini
150

Alexander Canalini
SF

Alexander Canalini
SF

Alexander Canalini
16

Alexander Canalini
Painter

Alexander Canalini
31.39

Alexander Canalini
$520.00

Alexander Canalini
Painter

Alexander Canalini
31.39

Alexander Canalini
32

Alexander Canalini
$1,150.00

Alexander Canalini
1

Alexander Canalini
1

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
N/A

Alexander Canalini
160

Alexander Canalini
160

Alexander Canalini
LF

Alexander Canalini
LF

Alexander Canalini
24

Alexander Canalini
Painter

Alexander Canalini
31.39

Alexander Canalini
$800.00

Alexander Canalini
24

Alexander Canalini
Painter

Alexander Canalini
31.39

Alexander Canalini
$1,800.00

Alexander Canalini
49,880.00

Alexander Canalini
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Attachment 2 - Sample Project Worksheet 

Revision 1.1 
Vendor Name: ______________________ __ 

Attachment 2: Sample Project Worksheet - Austin Convention Center Service Yard Painting Project 

Total FT Total FT UDM Proposed Job Not-to-Exceed 
Item 1 - Description (l points) <;lTV # FT High #FTWide High Wide Total FT (SForLF) Labor Hours Classification Labor Rate Quote 

a) Power Wash Fence \ 'II "l.S1) 'L\ •2.)\) tLI~ SF 1-z...¥ ~LM:Df.. /8--l\:. ~-~~0 

b) Power Wash Louver Panels I 1 \a 'LI llo 
"l ' "' 

3, n>~ <;f. lo~ w (J<fp(L lb-· J \.. t
1
)Do 

. 
Total FT Total FT UDM Proposed Job Not-to-Exceed 

Item 2 - Description (l paints) QTV # FT High #FTWide High Wid~ TotaiFT (SF or LF) Labor Hours Classification Labor Rate Quote 

a) Prime Fence I "Z-l 1..-S'o 'L\ 1...-0J L ,!SlJ c;..r: 'Lll .PA-J.vfBL 3'- s~ l,ooo 
b) Paint Fence I L..l 1-s-" '1.\ 1..,_$0 b?\0 ~F- ~30 f~rvr.t\'L )1. ~~ I ~I '71J\l. ().) 

. TotaiFT Total FT UDM Proposed Job Not-to-Exceed 
Item 3 - Description (l points) QTV # FT High #FTWide High Wide Total FT (SForLF) Labor Hours Classification Labor Rate Quote 

a) Prime Steel Post I 'Z-1 tJJtlr 1~4 tJ} p,. I~ 'J LF- C,L{ PA1f\f~'YL ) 1.), Zr)oo 

b) Paint Steel Post I l.:'"\ viA- 1Y'1 tv/Pr ~~ LF- IOto (' IHIA\c'IL ~ ' . s~ 3, s 0"0 

Total FT TotaiFT UDM Proposed Job Not-to-Exceed 
Item 4 - Description (4 points) QTV # FT High #FTWide High Wide Total FT (SForLF) Labor Hours Classification Labor Rate Quote 

Louver Panel (o ll.. ·-z.-1 t:t~ I i.,'L. I 'j s-s-L s.t:- 2._-.:a-o ~A-r,._~lt 31 . \" L '-{ o\) 

Top Grill ~ 3 1 611 9..,\ "C.. I \ ~'L 3 '-/O'L St:- I 1..-o ~A-rNn:t-.. ~' .)'\ ),8-tJU 

South Section Louver Panel I llo ~~ /b ly rz..~~ S4=- 3(_ 4=>Pntvr-8L. )t . ?'l ,, /IJ 0 

South Section Top Grill Panel ' 3 I (al' t.&- )'~/ I~ ~L '\f- lb P~f'l~ 31. \~ Sl-I.J 

North Section Louver Panel I (\, I o' c, ' ' l l.. lu' 1,'' ,, '- SF I~ "~~ )\. ')") (L.v 

North Section Top Grill \ ·y .b'' ldV' 5 1 6'' /i)'b ,, Yl{ SF I~ GJA-1~ '5 I.)~ r-£..-o 
Gated Section Top Grills N/A- t/' (A- N/A- f{/A- vi fr JV'/k N/;.. rJJJr- tl/lr- tv/t>- Al/lr 

Page 1 of 2 



Attachment 2 - Sample Project Worksheet 

Revision 1.1 

V d N 
SQJ \l+Srotle- ~lo(m£1\.1\ ~~ U.C.. 

en or arne:------------

Attachment 2: Sample Project Worksheet - Austin Convention Center Service Yard Painting Project 

Total FT Total FT UOM Proposed Job Not-to-Exceed 
Item 5 - Description (1 points) QTY # FT High #FTWide High Wide Total FT {SForLF) Labor Hours Classification Labor Rate Quote 

a) Prime Gates 1. i.fO [0 '60 '"LD ', ~oo ~f, 1..'-\ ~At"'~ 31. 3~ 10~ 

b) Paint Gates '2.. ~\) 10 ~ IJ.P ~\po~ '$- 4v i> fwJ rl f.&, 31 . ~4 \ ,3S0 

Total FT Total FT UOM Proposed Job Not-to-Exceed 

Item 6 - Description (1 points) QTY # FT High #FTWide High Wide Total FT {SForLF) Labor Hours Classification Labor Rate Quote 

a) Prime Gate Supports ~ 2.~ Nffo<. ll!S"" ri/Pr IS J ~~ 1\. f~n"'rf\L 3\ .), ('1.-.:> 

b) Paint Gate Supports '\ 1..t; N(tr ~"t..t;' fv'IA l~ u ~ v ~rt '11\ltvf'IZ- ~1 .1'1 \ J ~~~ 

Total FT Total FT UOM Proposed Job Not-to-Exceed 

Item 7 • Description (1 points) QTY # FTHigh # FTWide High Wide Total FT {SForLF) Labor Hours Classification Labor Rate Quote 

a) Prime 1-Beams J W(r:+ tJ{A rJ( f' N/P. r \, o L~ '1'\ CfA1"t-tren ~! .7, b.)\) 

b) Paint 1-Beams ) N{A- f'J(A N{~ f'llA J\ Cl L~ 1~ @~~~-~~ "SI . '3" ' 1"6-vv 

Total $ 

Page 2 of 2 



 

    SOUTHSTONE GROUP                    

 1914 E. 6th St. #6339 
Austin, TX 78762 

 
 
 

 
 
Quality Control / Assurance Plan. 
 

• Southstone receives a call that COA would like us to do a job. 
• Schedule a time to walk the job with COA, Southstone Project Manager, and Southstone’s 

Superintendent.  
• Walk the job to get:  

o The scope of work that COA wants done 
o Take before pictures of existing conditions of the area of work to be done in. 
o Take measurements.  
o Make a supply list accordingly to the job at hand of all supplies and materials needed.  
o Discuss when work is to be performed, started and finished and in what time frame. 

• Southstone Project Manager will create a proposal with the scope of work and email the proposal to COA 
to verify everything we talked about is on the proposal and correct. Get it signed and returned by COA. 

o (Discuss with the Southstone Superintendent the supply list and how many people Southstone 
will need to complete the job)  

 
(In house workers) 

• Southstone Superintendent will purchase all supplies need for said job 
• Southstone Superintendent will relay scope of work and time frame the work is to be completed in to any 

Southstone workers needed for the job.  
o Southstone Project Manager will show up with the Southstone Superintendent the day the job 

starts to check over everything again to ensure our Southstone Superintendent has all supplies 
needed and are clear on the scope of work to be completed and in the time frame it is needing to 
be completed in.  

o Southstone Project Manager will leave the Southstone Superintendent in charge to start getting 
the work done. 

o The Southstone Superintendent will be sending the Southstone Project Manager pictures and 
videos of the progress of different work stages while being completed 

o The Southstone Superintendent will send the Southstone Project Manager the hours each day for 
each person working the job including himself. The Southstone Project Manager will know when 
they arrive, when they take lunch and when the leave for the day.  

o Southstone Project Manager will also show up if it is a multiple day job in the middle of it at a 
random time to verify that we are doing what we have been hired to do and that it is on schedule.  

o If multiple day job the Southstone Project Manager will also show up the last work day to ensure it 
gets completed on time by end of day and that there are no mistakes or setbacks that need to be 
completed or fixed before work is finished as well as take completion pictures of the job for any 
future reference needed. 

o If it is a one-day job the Southstone Project Manager will verify through pictures that everything is 
complete and done right. 

o The Southstone Superintendent will make sure any and all trash is hauled from the job and give it 
a once over to verify that everything looks clean and pretty and new.  

• Once the job is complete the Southstone Project Manager will call COA and schedule a walk through to 
make sure they are satisfied with the project.  

• Once COA approves project completion and punch-list is complete the Southstone Accountant will then 
email an invoice for the work completed.  
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    SOUTHSTONE GROUP                    

 1914 E. 6th St. #6339 
Austin, TX 78762 

 
 
 
 

7. Attachment 4 
Exceptions to 

the Solicitation 
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ATTACHMENT 4
EXCEPTIONS TO THE SOLICITATION

Request for Proposal Number:  RFP  7500 KDS3001
Painting Services

Name of Company: Southstone Development Group, LLC

Section Proposed Alternative

N/A No exemptions to this contract (RFP 7500 KDS3001)

Be advised that exceptions to any portion of this Solicitation may jeopardize acceptance of the
Proposal. The Proposer must clearly indicate each exception taken and indicate the alternative
language along with the business need for the alternative language. The failure to identify
exceptions or proposed changes with a full explanation will constitute acceptance by the Proposer of
the Solicitation as proposed by the City. The City reserves the right to reject a Proposal containing
exceptions, additions, qualifications or conditions not called for in the Solicitation.  

Alexander Canalini
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018 

This addendum for the above referenced solicitation for a Group Pre-Paid Legal Plan is to incorporate the following 
changes and answer the following question: 

I. Clarifications: 

1. The Solicitation Documents will be reposted to the City's Vendor Connection website located at Austin Finance 
Online https://www.austintexas.gov/financeonline/account services/account/login.cfm to make the following 
changes to Section 0400 Supplemental Purchase Provisions, Item B. Retainage: 

CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 

stipulated to be 20% of the project quote not-to-exceed amount. The Contractor therefore agrees to pay, and 
the City agrees to accept, as liquidated damages, the sum of 20% of the project quote not-to-exceed amount. 

8. RETAINAGE: The City wiU--may withhold twenty percent (20%) retainage u~il completion of all work required 
by the Contract. The Contractor's Invoice shall indicate the amount due, less the retainage. Upon final 
acceptance of the work, the Contractor shall submit an invoice for the retainage to the City and payment will be 
made as specified in the Contract. Payment of the retainage by the City shall not constitute nor be deemed a 
waiver or release by the City of any of its rights and remedies against the Contractor for recovery of amounts 
Improperly invoiced or for defective, Incomplete or non-conforming work under the Contract. 

II. Questions: 

1. Does the solicitation require a bid or performance bond? 

Answer: No. However, the solicitation does contain a Liquidated Damages clause in Section 0400 
Supplemental Purchase Provisions and a requirement in Section 0500 Scope of Work 4.8.6 regarding 
performance and acceptance of services. 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVEDBY: __ -+~~=4~~~~~--------
Kimb rley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

ACKNOWLEDGED BY: 

Name 

t/5/[Mfi 
Date 

Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 

Alexander Canalini
Alexander Canalini

Alexander Canalini
07/12/2018
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 2 Date of Addendum: 7/3/2018 

This addendum for the above referenced solicitation for Painting Services is to make the following correction to the 
solicitation name in Addendum 1: 

I. Clarifications: 

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018 

This addendum for the above referenced solicitation for a Group Pre Paid Legal Plan Painting Services is to incorporate 
the following changes and answer the following question: 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVEDBY: ~~ 
Kimb rley Larsen, Procurement Spec1ahst II 
Purchasing Office, 512-974-2261 

? /3 /d-otr;: 
Date 

Page 1 of 1 
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 3 Date of Addendum: 7/12/2018 

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date. 

Due Date: 

August 2, 2018, 2:00 PM CST 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVED BY: ~I'=~ 
Kimberley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

ACKNOWLEDGED BY: 

Name 

1/rd:Jo/ r-
Date 

Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 

Alexander Canalini
Alexander Canalini

Alexander Canalini
07/12/2018
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 4 Date of Addendum: 7/31/2018 

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date. 

Due Date: 

August 16, 2018,2:00 PM CST 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

Kim erley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

ACKNOWLEDGED BY: 

Name Authorized Signature 

1/31/M't 
Date 

Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 
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Alexander Canalini
08/21/2018
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ADDENDUM 

PURCHASING OFFICE 
CITY OF AUSTIN, TEXAS 

 
Solicitation: RFP 7500 KDS3001      Addendum No: 5   Date of Addendum:   8/7/2018 
 
 
This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes and 
answer the following questions for the solicitation:  
 
I. Solicitation Revisions:   

1. Section 0500, Scope of Work, has been revised in Revision 1.1 and the solicitation shall be reposted. Details on all 
changes are attached to this Addendum. 
 

2. Section 0600, Proposal Instructions and Evaluation Criteria has been revised in Revision 1.1 and shall be reposted. 
Details on all changes are attached to this Addendum. 

 
3. Attachment 2 - Sample Project Worksheet has been revised to add two columns, Column J – Job Classification and 

Column K – Labor Rate. 

II. Questions: 

1. On Attachment 1, Sample Project Sheet 1 of 9; item (1) bullet (b.) requires to power-wash both sides of louver 
panels.  Are these the same panels described on item (4) Prime and paint louver panels? 

Answer:  Yes. 
 

2. On Attachment 1, Sample Project Sheet 6 and 7 of 9, the photographs are the same.  Should the duplicate be 
disregarded?  Is there a photograph that is missing? 

 
Answer:  The second photo is a duplicate and should be disregarded.  There is not a photo that is missing. 

 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

 
APPROVED BY: ______________________________________       ________________ 
           Kimberley Larsen, Procurement Specialist II       Date 
                            Purchasing Office, 512-974-2261 

 
ACKNOWLEDGED BY:  

 
__________________________  __________________________  ________________ 

          Name     Authorized Signature   Date 
 
RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Alexander Canalini

Alexander Canalini
08/21/2018

Alexander Canalini
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ADDENDUM 

PURCHASING OFFICE 
CITY OF AUSTIN, TEXAS 

 
Solicitation: RFP 7500 KDS3001      Addendum No: 6   Date of Addendum:   8/9/2018 
 
 
This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes and 
answer the following questions for the solicitation:  
 
I. Clarification: 

1. Addendum 5 was not signed by the City.  The signed Addendum 5 is attached to Addendum 6. 

II. Solicitation Revisions:   

1. Section 0500, Scope of Work, has been revised in Revision 1.2 and the solicitation shall be reposted. Details on all 
changes are attached to this Addendum. 
 

2. Section 0600, Proposal Instructions and Evaluation Criteria has been revised in Revision 1.2 and shall be reposted. 
Details on all changes are attached to this Addendum. 

III. Questions: 

1. When a project is quoted for fixed price, are estimated hours to be verified with time sheets or is it a fixed price 
quote whether or not the estimated hours are higher or lower? 

Answer:  No, time sheets are not required to be submitted with invoices.  The quoted fixed-price shall be the 
invoiced price, regardless if the actual hours needed to complete the job are more, or less, than what you 
originally quoted.  The Contractor shall only invoice for the agreed upon, quoted fixed-price. 
 

2. Is the sample job being awarded now or is it only an example?  
 

Answer:  The Sample Project is based upon work that has been done in the past and is anticipated again in 
the future. The Sample Project will not be awarded based upon Contractor’s responses to the RFP solicitation.  
If services are requested for the Sample Project during the Contract term, the City will invite the Contractors 
to submit a fixed-price quote based upon a site-visit as outlined in the Scope of Work 4.3.1.  The fixed-price 
quote shall not exceed that proposed for this Sample Project unless an error or omission in the Sample Project 
is discovered by the Contractors during the site visit and is verified and approved by the City in writing. 
 

3. How many Contractors is the City looking to qualify?  
 
The City does not have a pre-determined number of Contractors to award a Contract but does intend to make 
multiple awards. 
 

4. Do measurements need to be field-measured for the Sample Project or based on the information provided in the 
solicitation? The Sample Project Worksheet has a line for LF and SF.   
 
Contractors shall complete the Sample Project from the written instructions and images provided for the 
purposes of the solicitation.  The Sample Project Worksheet allows for either LF or SF, depending upon the item 
to be painted since some items have provide both length/width and height measurements and some 
measurements are only in length/width. 
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ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVEDBY: __ ~~~~~~~~~~~----
Kim erley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

ACKNOWLEDGED BY: 

Name Authorized Signature Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION I 

Page 2 of 2 
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 7 Date of Addendum: 8/14/2018 

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes: 

I. Solicitation Revisions: 

1

1. Attachment 3, Price Sheet, has been revised in Revision 1.1 to remove Category 2 and has been reposted to 
Austin Finance Online: https ://www. austintexas . gov/fina~ceonline/account services/solicitation/solicitations.cfm 

2. Section 0500, Scope of Work, items 4.3.1.3, 4.3.1.3.4 and 4.3.1.3.5 have been revised to remove the requirement 
to include the percent mark-up for materials and rental equipment in fixed-price quotes. Section 0500, Scope of 
Work Revision 1.3 is attached to this Addendum to reflect these changes. The entire solicitation package will be 
re-posted. 

II. Due Date Extension: 

The Due Date for the solicitation for Painting Services is hereby extended to Tuesday, August 21, 2:00 PM. 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVED BY: ~ ~ ~ 
Kimberley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

ACKNOWLEDGED BY: 

Name Authorized Signature Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 
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ATTACHMENT 3 - PRICE SHEET
CITY OF AUSTIN

PAINTING SERVICES
RFP 7500 KDS3001

Revision 1.1

ITEM NO. LABOR RATE ESTIMATED 
ANNUAL HOURS

HOURLY LABOR 
RATE EXTENDED PRICE

1.1 Lead Painter/Supervisor:  for painting and general services during regular business hours, defined as Monday 
through Friday 6:00 am - 5:00 pm 10,875

1.2 Lead Painter/Supervisor:  for painting and general services during non-regular business hours, defined as Monday 
through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays 1,990

1.3 Painter:  (priming, painting) for painting services during regular business hours, defined as Monday through Friday 
6:00 am - 5:00 pm 21,750

1.4 Painter:  (priming, painting) for services during non-regular business hours, defined as Monday through Friday 5:01 
pm - 5:59 am, Saturday and Sunday and City holidays 2,040

1.5 Drywall/Taping:   (texturing) for services during regular business hours, defined as Monday through Friday 6:00 am - 
5:00 pm 5,240

1.6 Drywall/Taping:  (texturing) for services during non-regular business hours, defined as Monday through Friday 5:01 
pm - 5:59 am, Saturday and Sunday and City holidays 290

1.7
Laborer, Common or General:  (for general services - example:  pressure washing, cleaning, removing debris, load 
and unload building materials, take apart bracing, scaffolding) during regular business hours, defined as Monday 
through Friday 6:00 am - 5:00 pm

5,240

1.8
Laborer, Common or General:  (for general services - example:  pressure washing, cleaning, removing debris, load 
and unload building materials, take apart bracing, scaffolding)  for services during non-regular business hours, 
defined as Monday through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays

290

                                                                                                                                                           Company Name:  _________________________________________

Special Instructions:  Offerors must use this Price Sheet to submit pricing. Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of your Offer.

The quantities listed are annual estimates and not a guarantee of actual volume. The City reserves the right to purchase more or less of these quantities as may be required during the Contract Term. 
Quantities will be as-needed and specified by the City for each order.

The City intends to make multiple awards to establish a qualified list of Contractors based on the offeror's ability to meet the scope of work requirements, qualifications, experience and cost.

TOTAL 

HOURLY LABOR RATE

The rates listed below shall include all charges for labor, administrative, overhead, per diem, and transportation (i.e. travel time, mileage, and fuel) costs. These expenses shall be included in the 
rates provided and shall not be paid separately.

A bid of '0' (zero) will be interpreted by the City as a no-charge (free) item and the City will not expect to pay for that item. A bid of 'no bid' will be interpreted by the City that the proposer does not wish 
to bid on that item.

Job Classifications that are subject to Prevailing Wage shall, at a minimum, be priced at the Total Minimum Wage Rate Required for that Classification. Rates which do not meet the Total Minimum 
Wage Rate for that Classification shall result in a non-responsive offer. 

Section 0610 - Price Sheet Solicitation No. RFP 7500 KDS3001 Page I 1

Alexander Canalini
Southstone Development Group, LLC

Alexander Canalini
$35.15

Alexander Canalini
$52.74

Alexander Canalini
$31.39

Alexander Canalini
$47.09

Alexander Canalini
$26.86

Alexander Canalini
$40.30

Alexander Canalini
$18.76

Alexander Canalini
$28.14

Alexander Canalini
$382.256.25

Alexander Canalini
$104.952.60

Alexander Canalini
$682,732.50

Alexander Canalini
$96,063.60

Alexander Canalini
$140,746.40

Alexander Canalini
$11,687.00

Alexander Canalini
$98,302.40

Alexander Canalini
$8,160.60

Alexander Canalini
$1,524,901.35

Alexander Canalini
80 of 80 



 

 1 Rev. 12-13-2017 
 

Contract Between the City of Austin (“City”) 
and 

Trini Construction Builder, LLC (“Contractor”) 
for 

Painting Services 
MA 7500 NA190000037 

 
The City accepts the Contractor’s Offer (as referenced in Section 1.1.3 below) for the above 
requirement and enters into the following Contract. 
 
This Contract is between Trini Construction Builder, LLC having offices at P.O Box 81431, Austin, 
Texas, 78708, and the City, a home-rule municipality incorporated by the State of Texas, and is 
effective as of the date executed by the City (“Effective Date”). 
 
Capitalized terms used but not defined herein have the meanings given them in Solicitation Number 
RFP 7500 KDS3001. 

 

1.1 This Contract is composed of the following documents: 

1.1.1 This Contract  

1.1.2 Exhibit A - The City’s Solicitation, Request for Proposals, RFP 7500 KDS3001 including 
all documents incorporated by reference 

1.1.3 Exhibit B – Trini Construction Builder, LLC, Offer, dated August 20, 2018, including 
subsequent clarifications 

1.2 Order of Precedence.  Any inconsistency or conflict in the Contract documents shall be 
resolved by giving precedence in the following order: 

 
1.2.1 This Contract  

1.2.2 Exhibit A - The City’s Solicitation as referenced in Section 1.1.2, including all documents 
incorporated by reference 

1.2.3 Exhibit B - The Contractor’s Offer as referenced in Section 1.1.3, including subsequent 
clarifications. 

1.3 Term of Contract.   The Contract shall commence upon execution, unless otherwise specified, 
and shall remain in effect for an initial term of thirty-six (36) months. The Contract may be 
extended beyond the initial term for up to two (2) additional twelve (12)-month periods at the 
City’s sole option. 
 
1.3.1 If the City exercises any extension option, all terms, conditions, and provisions of the 

Contract shall remain in effect for that extension period, subject only to any economic 
price adjustment otherwise allowed under the Contract. 

1.3.2 Upon expiration of the initial term or any period of extension, the Contractor agrees to 
hold over under the terms and conditions of this Contract for such a period of time as is 
reasonably necessary for the City to re-solicit and/or complete the deliverables due under 
the Contract (not to exceed 120 calendar days unless mutually agreed to in writing). 

1.4 Compensation.  The Contractor shall be paid a total Not-to-Exceed amount of $6,000,000.00 
divided among the contractors for the initial Contract term and an estimated $2,000,000.00 



divided among the contra tors for each extension option. Payment shall be made upon 
successful completion of s rvices or delivery of goods as outlined in each individual Delivery 
Order. 

1.5 Quantity of Work. There is no guaranteed quantity of work for the period of the Contract and 
there are no minimum orde quantities. Work will be on an as needed basis as specified by the 
City for each Delivery Orde 

This Contract {including any Ex ibits} constitutes the entire agreement of the parties regarding the 
subject matter of this Contract and supersedes all prior and contemporaneous agreements and 
understandings, whether writte or oral, relating to such subject matter. This Contract may be 
altered, amended, or modifie only by a written instrument signed by the duly authorized 
representatives of both parties. 

In witness whereof, the parties h ve caused a duly authorized representative to execute this Contract 
on the date set forth below. 

TRINI CONSTRUCTION BUILD R, LLC 

Title: 

Date: 

2 

CITY OF AUSTIN 

Cyrenthia Ellis 
Printed Name of Authorized Person 

~a& 
Procurement Manager 

, 
Date: 

Rev. 12-13-2017 



 

 3 Rev. 12-13-2017 
 

LIST OF EXHIBITS 
 
Exhibit A – Request for Proposals RFP 7500 KDS3001 Painting Services 
Exhibit B – Trini Construction Builder, LLC, Offer, dated August 20, 2018 
 



Exhibit B

C I T Y 0 F A US TIN, T EX A S 
Purchasing Office 

REQUEST FOR PROPOSAL (RFP) 
OFFER SHEET 

SOLICITATION NO: RFP 7500 KDS3001 

DATE ISSUED: 6/25/2018 

REQUISITION NO.: 18040200403 

COMMODITY CODES: 91054, 14545 

FOR CONTRACTUAL AND TECHNICAL 
ISSUES CONTACT THE FOLLOWING 
AUTHORIZED CONTACT PERSON: 

PRIMARY: Kim Larsen 
Procurement Specialist II 
Phone: (512) 974·2261 
E-Mail: kim.larsen@austintexas.gov 

SECONDARY: Shawn Willett, CPPO 
Deputy Procurement Officer 
Phone: (512) 974-2021 
E-Mail: shawn.willett@austintexas.gov 

COMMODITY/SERVICE DESCRIPTION: 
Painting Services 

NON-MANDATORY PRE-PROPOSAL DATE AND TIME: 
July 9, 2018- 9:00AM 

LOCATION: MUNICIPAL BUILDING, 124 W 81h STREET 
RM 308, AUSTIN, TEXAS 78701 

CALL IN INFORMATION: 512-974-9300, CODE: 968108 

PROPOSAL DUE PRIOR TO: 
Thursday, July 19, 2018-2:00 PM 

PROPOSAL OPENING TIME AND DATE: 
Thursday, July 19,2018-3:00 PM 

LOCATION: MUNICIPAL BUILDING, 124 W 81h STREET 
RM 308, AUSTIN, TEXAS 78701 

LIVE SOLICITATION OPENING ONLINE: For RFP's, only the 
names of respondents will be read aloud 

For information on how to attend the Solicitation Closing online, 
please select this link: 
http://www.austintexas.gov/departmentlbid-opening-webinars 

When submitting a sealed Offer and/or Compliance Plan, use the proper address for the type of service desired, 
as shown below· 

Address for US Mail (Only) Address for FedEx, UPS, Hand Delivery or Courier 
Service 

City of Austin City of Austin, Municipal Building 

Purchasing Office-Response Enclosed for Solicitation# Purchasing Office-Response Enclosed for Solicitation# 
RFP 7500 KDS3001 RFP 7500 KDS3001 

P.O. Box 1088 124 W 81h Street, Rm 308 

Austin, Texas 78767-8845 Austin, Texas 78701 

Reception Phone: (512) 97 4-2500 
NOTE: Offers must be recetved and time stamped m the Purchasmg Offtce pnor to the Due Date and Ttme. It ts the 
responsibility of the Offeror to ensure that their Offer arrives at the receptionist's desk in the Purchasing Office prior 
to the time and date indicated. Arrival at the City's mailroom, mail terminal, or post office box will not constitute the 
Offer arriving on time. See Section 0200 for additional solicitation instructions. 
All Offers (including Compliance Plans) that are not submitted in a sealed envelope or container will not be considered. 

SUBMIT 1 SIGNED ORIGINAL PAPER RESPONSE AND 1 ELECTRONIC COPY OF YOUR RESPONSE ON A 
FLASH DRIVE (Include a single scanned file of the original response as well as the Excel workbook for Attachments 
1-3) 

***SIGNATURE FOR SUBMITTAL REQUIRED ON PAGE 3 OF THIS DOCUMENT*** 
Offer Sheet Solicitation No. RFP 7500 KDS3001 Page 11 



Exhibit B

This solicitation is comprised of the following required sections. Please ensure to carefully 
read each section including those incorporated by reference. By signing this document, you 
are agreeing to all the items contained herein and will be bound to all terms. 

SECTION NO. TITLE PAGES 

0100 STANDARD PURCHASE DEFINITIONS . 
0200 STANDARD SOLICITATION INSTRUCTIONS • 

0300 STANDARD PURCHASE TERMS AND CONDITIONS • 
0400 SUPPLEMENTAL PURCHASE PROVISIONS av' 
0500 SCOPE OF WORK 14 v 
0600 PROPOSAL PREPARATION INSTRUCTIONS & EVALUATION FACTORS 4 v 
0605 LOCAL BUSINESS PRESENCE IDENTIFICATION FORM- Complete and return 2 v 
0800 NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION- Complete and 

2 / return 

0805 NON-SUSPENSION OR DEBARMENT CERTIFICATION • 
0810 NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING . 

CERTIFICATION 

0835 NONRESIDENT BIDDER PROVISIONS- Complete and return 1 "" 
0840 SERVICE-DISABLED VETERAN BUSINESS ENTERPRISE- Complete and return 1 v 

00830 WAGE RATES AND PAYROLL REPORTING 4v" 

00830BC WATE RATES AND PAYROLL REPORTING- WATE RATE DETERMINATION 5v 

0900 SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM- Complete & return 1 / 

0905 SUBCONTRACTING/SUB-CONSULTING UTILIZATION PLAN- Complete and return if 3 ,/ 
applicable 

Attachment 1 PROJECT SAMPLE- Austin Convention Center Service Yard 91/' 

Attachment 2 PROJECT SAMPLE WORKSHEET- Austin Convention Center Service Yard (Excel Cz-L 
document)- Complete and return / 

Attachment 3 PRICE SHEET - Complete and return 2v' 
Attachment 4 EXCEPTIONS TO THE SOLICITATION - Complete and return 1 

0 

.. * Documents are hereby mcorporated mto thts Sohcttatton by reference. wtth the same force and effect as tf 
they were incorporated in full text. The full text versions of the * Sections are available on the Internet at the 
following online address: 

http://www.austintexas.gov/financeonline/vendor connection/index.cfm#STANDARDBIDDOCUMENTS 

If you do not have access to the Internet. you may obtain a copy of these Sections from the City of Austin 
Purchasing Office located in the Municipal Building, 124 West 81" Street. Room #308 Austin. Texas 78701; 
phone 1512) 974-2500. Please have the Solicitation number available so that the staff can select the proper 
documents. These documents can be mailed. expressed mailed, or faxed to you. 

Offer Sheet Solicitation No. RFP 7500 KDS3001 Page I 2 



Exhibit B

The undersigned. by his/her signature, represents that he/she is submitting a binding offer and is authorized 
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent, by 
submitting and signing below. acknowledges that he/she has received and read the entire document packet 
sections defined above including all documents incorporated by reference, and agrees to be bound by the 
terms therein. 

Company Legal Name: --~-'-/----'-"7?.'-,.'-"'-' ·_c,-=--"'-=-=:..sTi..:..t_v_CT._,_:_'o_J _ _,&"-"-v'--": /,_,l"'-'-'1:1_-"L=-'L::..:C=-------

?o k't fNsr Company Address: 

City, State, Zip: 

Federal Tax ID No. 

Printed Name of Officer or Authorized Representative: o,. r .b 
Title: WillE( 

Signature of Officer or Authorized Representative: 

Date: _____ ...Jflt.:..v=-,191-'t!~S:_o_T_.,.:z.i)=tl~)..o=-/f"-----------------
::;t:t.JA ~ frt,J; [Dflll7ToW:a,J/,v.1b': C,oho Email Address: 

Phone Number: 

• Proposal response must be submitted with this signed Offer sheet to be considered for award 

Offer Sheet Solicitation No. RFP 7500 KDS3001 Page I 3 



Exhibit B

CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 
Revision 1.1. 

The following Supplemental Purchasing Provisions apply to this solicitation: 

1. EXPLANATIONS OR CLARIFICATIONS: (reference paragraph 5 in Section 0200) 

All requests for explanations or clarifications must be submitted in writing to the Purchasing Office no later 
than 2:00 PM, one (1) week prior to the proposal opening date. Submissions may be made via email to 
kim.larsen@austintexas.gov, or via fax at (512) 974-2388. 

2. ALTERNATE OFFERS: (reference paragraph ?A in Section 0200) 

Alternate Offers will NOT be considered. 

3. INSURANCE: Insurance is required for this solicitation. 

A. General Requirements: See Section 0300, Standard Purchase Terms and Conditions, paragraph 32, entitled 
Insurance, for general insurance requirements. 

i. The Contractor shall provide a Certificate of Insurance as verification of coverages required below to the City 
at the below address prior to contract execution and within 14 calendar days after written request from the 
City. Failure to provide the required Certificate of Insurance may subject the Offer to disqualification from 
consideration for award 

ii. The Contractor shall not commence work until the required insurance is obtained and until such insurance 
has been reviewed by the City. Approval of insurance by the City shall not relieve or decrease the liability of 
the Contractor hereunder and shall not be construed to be a limitation of liability on the part of the Contractor. 

iii. The Contractor must also forward a Certificate of Insurance to the City whenever a previously identified policy 
period has expired, or an extension option or holdover period is exercised, as verification of continuing 
coverage. 

iv. The Certificate of Insurance, and updates, shall be mailed to the following address: 

City of Austin Purchasing Office 
P. 0. Box 1088 
Austin, Texas 78767 

B. Specific Coverage Requirements: The Contractor shall at a minimum carry insurance in the types and amounts 
indicated below for the duration of the Contract, including extension options and hold over periods, and during any 
warranty period. These insurance coverages are required minimums and are not intended to limit the responsibility 
or liability of the Contractor. 

i. Worker's Compensation and Employers' Liabilitv Insurance: Coverage shall be consistent with statutory 
benefits outlined in the Texas Worker's Compensation Act (Section 401 ). The minimum policy limits for 
Employer's Liability are $100,000 bodily injury each accident, $500,000 bodily injury by disease policy limit 
and $100,000 bodily injury by disease each employee. 

(1) The Contractor's policy shall apply to the State of Texas and include these endorsements in favor of the 
City of Austin: 
(a) Waiver of Subrogation, Form WC420304, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Form WC420601, or equivalent coverage 

ii. Commercial General Liability Insurance: The minimum bodily injury and property damage per occurrence 
are $500,000 for coverages A (Bodily Injury and Property Damage) and B (Personal and Advertising Injury). 

Section 0400- Supplemental Purchase Provisions RFP 7500 KDS3001 Page 1 of 8 



Exhibit B

CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 
Revision 1.1. 

(1) The policy shall contain the following provisions: 
(a) Contractual liability coverage for liability assumed under the Contract and all other Contracts related 

to the project. 
(b) Contractor/Subcontracted Work. 
(c) Products/Completed Operations Liability for the duration of the warranty period. 
(d) If the project involves digging or drilling provisions must be included that provide Explosion, Collapse, 

and/or Underground Coverage. 

(2) The policy shall also include these endorsements in favor of the City of Austin: 
(a) Waiver of Subrogation, Endorsement CG 2404, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Endorsement CG 0205, or equivalent coverage 
(c) The City of Austin listed as an additional insured, Endorsement CG 2010, or equivalent coverage 

iii. Business Automobile Liability Insurance: The Contractor shall provide coverage for all owned, non-owned 
and hired vehicles with a minimum combined single limit of $500,000 per occurrence for bodily injury and 
property damage. Alternate acceptable limits are $250,000 bodily injury per person, $500,000 bodily injury 
per occurrence and at least $100,000 property damage liability per accident. 

(1) The policy shall include these endorsements in favor of the City of Austin: 
(a) Waiver of Subrogation, Endorsement CA0444, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Endorsement CA0244, or equivalent coverage 
(c) The City of Austin listed as an additional insured, Endorsement CA2048, or equivalent coverage. 

C. Endorsements: The specific insurance coverage endorsements specified above, or their equivalents must be 
provided. In the event that endorsements, which are the equivalent of the required coverage, are proposed to be 
substituted for the required coverage, copies of the equivalent endorsements must be provided for the City's 
review and approval. 

4. TERM OF CONTRACT: 

A. The Contract shall commence upon execution, unless otherwise specified, and shall remain in effect for an initial 
term of thirty-six (36) months. The Contract may be extended automatically beyond the initial term for up to two (2) 
additional twelve (12)-month periods at the City's sole option unless the Contractor is notified in writing no less 
than ninety (90) days prior to the contract's expiration. If the City exercises any extension option, all terms, 
conditions, and provisions of the Contract shall remain in effect for that extension period, subject only to any 
ecomonic price adjustment otherwise allowed under the Contract. 

B. Upon expiration of the initial term or any period of extension, the Contractor agrees to hold over under the terms 
and conditions of this Contract for such a period of time as is reasonably necessary for the City to re-solicit and/or 
complete the deliverables due under this Contract. Any hold over period will not exceed 120 calendar days unless 
mutually agreed on by both parties in writing. 

C. Upon written notice to the Contractor from the City's Purchasing Officer or his designee and acceptance of the 
Contractor, the term of this contract shall be extended on the same terms and conditions for an additional period 
as indicated in paragraph A above. 

D. Prices are firm and fixed for the first twelve (12) months. Thereafter, price changes are subject to the Economic 
Price Adjustment provisions of this Contract. 

5. QUANTITIES: The quantities listed herein are estimates for the period of the Contract. The City reserves the 
right to purchase more or less of these quantities as may be required during the Contract term. Quantities will 
be as needed and specified by the City for each order. Unless specified in the solicitation, there are no 
minimum order quantities. 

Section 0400 - Supplemental Purchase Provisions RFP 7500 KDS3001 Page 2 of8 



Exhibit B

CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 
Revision 1.1. 

6. INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300) 

A. Invoices shall contain a unique invoice number and the information required in Section 0300, paragraph 12, 
entitled "Invoices." Invoices received without all required information cannot be processed and will be returned to 
the vendor. 

B. Provide an itemized invoice that contains, at a minimum, the following: 

B.1 Address of work performed 
B.2 City of Austin contract number 
B.3 City of Austin purchase order number 
B.4 Contractor's unique invoice number and date 
B.5 Beginning and ending dates of services rendered 
B.6 Labor hours worked and proof of labor charges 
B. 7 Supplier's invoices for material or equipment rentals and proof of material and equipment charges 

Invoices for the applicable department shall be mailed to the below address OR may be emailed if an address is 
listed below. Please choose one delivery method in order to avoid duplication of invoices (do not mail AND email 
invoices). 

1 Austin Convention Center 5 City of Austin - Public Works 
Attn: Financial Services Attn: Financial Services 
500 E. Cesar Chavez St. PO Box 1088 
Austin, TX 78701 Austin TX 78767 
Or or 
ACCD.AcctsPavable@.austintexas.r:~ov PWDaccountspayable@laustintexas.gov 

2 City of Austin 6 Austin Water 
Building Services Main Building - Waller Creek 
Accounts Payable Attn: Financial Services 
Email: BSDAPinvoices@austintexas.gov 625 E. 1 O'h St. 

Austin, TX 78767 

3 Austin Police Department 7 Austin Public Library 
PO Box 1088 Attn: Financial Services 
Austin TX 78767 PO Box 2287 

Austin, TX 78767 
4 City of Austin 8 City of Austin- Aviation 

Parks and Recreation Department 3600 Presidential Blvd. Ste. 411 
Attn: Financial Services Austin TX 78719 
200 S. Lamar Blvd. Or 
Austin, TX 78704 ABIA.invoices@austintexas.gov 
Or 
PARDAccountsPavable@.austintexas.r:~ov 

C. The Contractor agrees to accept payment by either credit card, check or Electronic Funds Transfer (EFT) for all 
goods and/or services provided under the Contract. The Contractor shall factor the cost of processing credit card 
payments into the Offer. There shall be no additional charges, surcharges, or penalties to the City for payments 
made by credit card. 

7. LIQUIDATED DAMAGES: Time is of the essence in the performance of the Contract; therefore, the 
Contractor shall strictly adhere to the Contract project schedule. No changes in the project schedule shall be 
effective unless in writing executed by both the City and the Contractor. The parties agree that if, due to no 
fault of the City, delivery of any material or performance of any service is delayed beyond the time specified in 
the Contract project schedule, the actual damages sustained by the City because of such delay will be 

Section 0400- Supplemental Purchase Provisions RFP 7500 KDS3001 Page 3 of 8 



Exhibit B

CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 
Revision 1.1. 

uncertain and difficult to determine, and that the reasonable foreseeable damage incurred by the City is 
hereby stipulated to be 20% of the project quote not-to-exceed amount. The Contractor therefore agrees to 
pay, and the City agrees to accept, as liquidated damages, the sum of 20% of the project quote not-to-exceed 
amount. 

8. RETAINAGE: The City may withhold twenty percent (20%) retainage until completion of all work required by 
the Contract. The Contractor's invoice shall indicate the amount due, less the retainage. Upon final 
acceptance of the work, the Contractor shall submit an invoice for the retainage to the City and payment will 
be made as specified in the Contract. Payment of the retain age by the City shall not constitute nor be deemed 
a waiver or release by the City of any of its rights and remedies against the Contractor for recovery of 
amounts improperly invoiced or for defective, incomplete or non-conforming work under the Contract. 

9. RECYCLED PRODUCTS: 

A. The City prefers that Offerors offer products that contain recycled materials. When a recycled product is offered by 
the Offeror, the Offeror must state in their Offer the percentage of the product that is recycled and must include a 
list of the recycled materials that are contained in the product. 

10. PREVAILING WAGE: Contractor shall comply with the requirements of Section 00830 Prevailing Wage 
Rates and Payroll Reporting including the wage rates listed in Section 00830BC Wage Rates for Building 
Construction or Section 00830HH Wage Rates for Heavy and Highway Construction. 

11. NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING: 

A. On November 10,2011, the Austin City Council adopted Ordinance No. 20111110-052 amending Chapter 2.7, 
Article 6 of the City Code relating to Anti-Lobbying and Procurement. The policy defined in this Code applies to 
Solicitations for goods and/or services requiring City Council approval under City Charter Article VII, Section 15 
(Purchase Procedures). During the No-Contact Period, Offerors or potential Offerors are prohibited from making a 
representation to anyone other than the Authorized Contact Person in the Solicitation as the contact for questions 
and comments regarding the Solicitation. 

B. If during the No-Contact Period an Offeror makes a representation to anyone other than the Authorized Contact 
Person for the Solicitation, the Offeror's Offer is disqualified from further consideration except as permitted in the 
Ordinance. 

C. If an Offeror has been disqualified under this article more than two times in a sixty (60) month period, the 
Purchasing Officer shall debar the Offeror from doing business with the City for a period not to exceed three (3) 
years, provided the Offeror is given written notice and a hearing in advance of the debarment. 

D. The City requires Offerors submitting Offers on this Solicitation to certify that the Offeror has not in any way directly 
or indirectly made representations to anyone other than the Authorized Contact Person during the No-Contact 
Period as defined in the Ordinance. The text of the City Ordinance is posted on the Internet at: 
http://www.ci.austin.tx.us/edims/document.cfm?id=161145 

12. NON-SOLICITATION: 

A. During the term of the Contract, and for a period of six (6) months following termination of the Contract, the 
Contractor, its affiliate, or its agent shall not hire, employ, or solicit for employment or consulting services, a City 
employee employed in a technical job classification in a City department that engages or uses the services of a 
Contractor employee. 

B. In the event that a breach of Paragraph A occurs the Contractor shall pay liquidated damages to the City in an 
amount equal to the greater of: (i) one (1) year of the employee's annual compensation; or (ii) 100% percent of the 
employee's annual compensation while employed by the City. The Contractor shall reimburse the City for any fees 
and expenses incurred in the enforcement of this provision. 
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C. During the term of the Contract, and for a period of six (6) months following termination of the Contract, a 
department that engages the services of the Contractor or uses the services of a Contractor employee will not hire 
a Contractor employee while the employee is performing work under a Contract with the City unless the City first 
obtains the Contractor's approval. 

D. In the event that a breach of Paragraph C occurs, the City shall pay liquidated damages to the Contractor in an 
amount equal to the greater of: (i) one (1) year of the employee's annual compensation or (ii) 100% percent of the 
employee's annual compensation while employed by the Contractor. 

13. WORKFORCE SECURITY CLEARANCE AND IDENTIFICATION !IDl: 

A. Access to the City buildings by the Contractor, all subcontractors and their employees will be strictly controlled at 
all limes by the City. Security badges will be issued by the Department for this purpose. The Contractor shall 
submit a complete list of all persons requiring access to the City buildings at least thirty (30) days in advance of 
their need for access. The City reserves the right to deny a security badge to any Contractor personnel for 
reasonable cause. The City will notify the Contractor of any such denial no more than twenty (20) days after 
receipt of the Contractor's submittal. 

B. Where denial of access by a particular person may cause the Contractor to be unable to perform any portion of the 
work of the contract, the Contractor shall so notify the City's Contract Manager, in writing, within ten (1 0) days of 
the receipt of notification of denial. 

C. Contractor personnel will be required to check in at the security desk when entering or leaving City buildings and 
security badges must be on display at all times when in the building. Failure to do so may be cause for removal of 
Contractor Personnel from the worksite, without regard to Contractor's schedule. Security badges may not be 
removed from the premises. 

D. The Contractor shall provide the City's Contract Manager with a list of personnel scheduled to enter the building, 
seven days in advance. The list shall identify the persons by name, date of birth, driver's license number, the times 
that they will be inside the building and the areas where they will be working. Only persons previously approved by 
the City for the issuance of security badges will be admitted to the building. 

E. The Contractor shall comply with all other security requirements imposed by the City and shall ensure that all 
employees and subcontractors are kept fully informed as to these requirements. 

14. AUSTIN CONVENTION CENTER DEPARTMENT CONTRACTOR OR SUBCONTRACTOR ACCESS 
REQUIREMENTS: Authorized ID and access to those acting as a Contractor or Contractor's Subcontractor 
who are providing services at Austin Convention Center Department (ACCD) must adhere to the security 
requirements defined below. Violation of the applicable requirements below may result in the Contractor or its 
Subcontractor to be removed from ACCD facility or property. 

A. Other than ACCD and in-house contractor employees, and unless other arrangements are made with the Contract 
Manager, persons conducting business with Austin Convention Center (ACC) are required to enter through the 
service entrance at the pedestrian gate on Red River St. and check-in at the Security Check-In inside the service 
yard or with the Security Control Center. Persons arriving at ACC may also enter through the Administrative 
Offices entrance on Cesar Chavez Street. Persons conducting business with Palmer Events Center (PEC) are 
required to enter through the garage service entrance and check-in with the PEC Security Control Office or PEC 
Administrative Offices. Any other means of access entry into the facilities are unauthorized. 

B. Contractors, Contractor's Subcontractors or others who are providing services at ACCD shall be issued Temporary 
Badge/Access, which may be an ACCD Photo or Non-Photo ID Badge. 

C. All persons not directly escorted by an ACCD employee must clearly display an access/ID device while on ACCD 
facility premises. 
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D. Use of ACCD access/ID devices to access any part of ACCD facilities for non-business purposes (events, shows, 
etc.) is prohibited. 

E. Any ACCD employee may check an individual's status or contact Security Control Center whenever observing 
person(s) in non-public areas of ACCD facilities who are not being directly escorted by an ACCD employee or who 
are not displaying any required access/ID devices. 

F. Restricted areas of the facility with signs stating "Authorized Personnel Only" are off limits to all persons except 
those authorized. 

G. Unless authorized by ACCD Management, exterior access into ACCD facilities using keys is prohibited. 

H. Under no circumstances shall any person issued an access/ID device, allow another person entry into any ACCD 
facility using their access/ID device. This includes "piggy-backing" through access doors or gates. Any person with 
an ACCD ID badge or access device who allows another person to enter using their access privileges should bring 
the person directly to the Security Control Center to be checked-in. 

I. Due to security and safety concerns, Contractors and Contractor's Subcontractors conducting business at ACCD, 
are not allowed to walk through the open service yard vehicle gates to enter or exit the service yards. Entry and 
exit should be by way of the designated pedestrian gates and walkway using appropriate access/ID devices and 
check-in procedures. 

J. Pedestrian traffic through ACCD's service yards and exhibit halls is restricted to authorized persons during 
event/show move-in and move-outs. Children under seventeen (17) are prohibited from ACCD service yards and 
exhibit halls during move-in and move-outs. 

K. During periods where there is no move-in or move-out traffic in the service yards, only persons with legitimate 
business needs are allowed into the service yards. 

L. Temporary badge/access devices issued to contractors, subcontractors or temporary workers must be returned to 
the Security Control Center at the completion of the ACCD work assignment. Non-photo temporary badges must 
be returned at the end of the employees work shift/assignment. Failure to return temporary badges/access devices 
at the completion of work assignments may lead to future ACCD facility access restrictions. 

15. ECONOMIC PRICE ADJUSTMENT: 

A. Price Adjustments: Prices shown in this Contract shall remain firm for the first twelve (12) months of the Contract. 
After that, in recognition of the potential for fluctuation of the Contractor's cost, a price adjustment (increase or 
decrease) may be requested by either the City or the Contractor on the anniversary date of the Contract or as may 
otherwise be specified herein. The percentage change between the contract price and the requested price shall 
not exceed the percentage change between the specified index in effect on the date the solicitation closed and the 
most recent, non-preliminary data at the time the price adjustment is requested. The requested price adjustment 
shall not exceed twenty-five percent (25%) for any single line item and in no event shall the total amount of the 
contract be automatically adjusted as a result of the change in one or more line items made pursuant to this 
provision. Prices for products or services unaffected by verifiable cost trends shall not be subject to adjustment. 

B. Effective Date: Approved price adjustments will go into effect on the first day of the upcoming renewal period or 
anniversary date of contract award and remain in effect until contract expiration unless changed by subsequent 
amendment. 

C. Adjustments: A request for price adjustment must be made in writing and submitted to the other Party prior to the 
yearly anniversary date of the Contract; adjustments may only be considered at that time unless otherwise 
specified herein. Requested adjustments must be solely for the purpose of accommodating changes in the 
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Contractor's direct costs. Contractor shall provide an updated price listing once agreed to adjustment(s) have been 
approved by the parties. 

D. Indexes: In most cases an index from the Bureau of Labor Standards (BLS) will be utilized; however, if there is 
more appropriate, industry recognized standard then that index may be selected. 
i. The following definitions apply: 

(1) Base Period: Month and year of the original contracted price (the solicitation close date). 
(2) Base Price: Initial price quoted, proposed and/or contracted per unit of measure. 
(3) Adjusted Price: Base Price after it has been adjusted in accordance with the applicable index change and 

instructions provided. 
(4) Change Factor: The multiplier utilized to adjust the Base Price to the Adjusted Price. 
(5) Weight%: The percent of the Base Price subject to adjustment based on an index change. 

ii. Adjustment-Request Review: Each adjustment-request received will be reviewed and compared to 
changes in the index(es) identified below. Where applicable: 
(1) Utilize final Compilation data instead of Preliminary data 
(2) If the referenced index is no longer available shift up to the next higher category index. 

iii. Index Identification: Complete table as they may apply. 

Weight% or$ of Base Price: 100% 

Database Name: Bureau of Labor Statistics- State and Area Employment, Hours, and Earnings 

Series ID: SMU48000002023830001, Not Seasonally Adjusted 

Industry: Building Finish Contractors 

State: Texas Area: Statewide Supersector: Construction Data Type: All Employees, In 
Thousands 

This Index shall apply to the following items of the Bid Sheet: Category 1, 1.1 - 1.8 

E. Calculation: Price adjustment will be calculated as follows: 

Single Index: Adjust the Base Price by the same factor calculated for the index change. 

Index at time of calculation 

Divided by index on solicitation close date 

Equals Change Factor 

Multiplied by the Base Rate 

F. If the requested adjustment is not supported by the referenced index, the City, at its sole discretion, may consider 
approving an adjustment on fully documented market increases. 

16. INTERLOCAL PURCHASING AGREEMENTS: (applicable to competitively procured goods/services 
contracts). 

A. The City has entered into lnterlocal Purchasing Agreements with other governmental entities, pursuant to the 
lnterlocal Cooperation Act, Chapter 791 of the Texas Government Code. The Contractor agrees to offer the same 
prices and terms and conditions to other eligible governmental agencies that have an interlocal agreement with the 
City. 

B. The City does not accept any responsibility or liability for the purchases by other governmental agencies through 
an interlocal cooperative agreement. 
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17. CONTRACT MANAGER: The Contract Manager's names will be provided at contract execution and will act 
as the contact point between the City department and the Contractor during the term of the Contract. 
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The City of Austin (City) seeks to establish contracts with a qualified Contractors to provide painting services. 
This contract is not intended for construction services that require the preparation of drawings or plans by a 
licensed professional architect or engineer. The painting services performed shall vary depending on the 
material makeup of the surface areas to be painted. Surfaces that require painting may include, but are not 
limited to the following: 

• Drywall 
• Stucco 
• Plaster 
• Steel 
• Wood 
• Concrete 

Services under this contract shall support over 300 City-owned facilities on an as-needed basis. The contract 
will be utilized by the Austin Convention Center, Austin Energy, Austin Library, Austin Water, Building Services, 
and Parks and Recreation Departments. The City reserves the right to add or remove City departments or 
facilities at the City's discretion. All services shall be rendered at the location specified at the time of order and 
confirmed with Contractor's receipt of a City Purchase Order (PO). 

The City may request the Contractor to provide the paint for some projects, and the City may elect to supply 
the paint for other projects. The City will inform the Contractor who will provide the paint during the quote 
approval process based on best value to the City. 

Any services that have been omitted from this scope of work which are clearly necessary or in conformance 
with normal painting services, and surface and/or site preparation, shall be considered a requirement although 
not directly specified or called for in the scope of work and shall be included in the Contractor's fixed-price 
quote. 

The City intends to make multiple awards to establish a qualified list of Contractors based on the 
offeror's ability to meet the scope of work requirements, qualifications, experience, sample project and 
cost. 

2. AWARD OF WORK AFTER CONTRACT EXECUTION 

The City intends to make multiple contract awards from this solicitation. An invitation will be issued to each 
Contractor awarded a contract through this solicitation for jobs estimated to be $2,000.00 or more. Projects that 
are estimated to be $2,000.00 or less may be assigned to Contractors on a rotational basis. The amount of 
work assigned to the Contractor is variable. Individual projects shall be awarded based upon the lowest fixed
price quotation meeting the project scope of work requirements. 

3. CONTRACTOR REQUIREMENTS 

3.1 Contractor Qualifications 

The Contractor shall: 

3.1.1 Have a minimum of three (3) years of experience in commercial painting services similar in size 
and scope to the City. 

3.1.2 Have a Lead Painter/Supervisor who has a minimum of three (3) years of supervisory experience 
and a minimum of three (3) years of experience in the proper application of paint/primer, caulk, 
tape/float materials, and textures in commercial facilities. The Contractor shall submit proof of 
experience in their proposal. During the contract period, proof of personnel experience shall be 
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submitted within five (5) business days upon request by the City. 
3.2 Hours of Service 

The Contractor shall: 

3.2.1 Perform all non-expedited painting services during regular business hours, which are defined as 
Monday through Friday from 6:00a.m. to 5:00 p.m. 

3.2.1.1 If the Contractor is unable to provide these services during the designated regular 
business hours, the Contractor shall obtain written approval from the Contract Manager 
or designee to perform the services during non-regular business hours. Work 
performed during non-regular business hours which are covered under this provision, 
shall be billed at the regular business hour labor rate. 

3.2. 1.2 If the Contractor wishes to schedule work on weekends, the Contractor shall provide a 
written notice to the Contract Manager in advance no later than noon (12:00 p.m.) on 
the Wednesday prior to the proposed weekend the Contractor wishes to work. 

3.2.2 Perform services during non-regular business hours, which is defined as Monday through Friday 
from 5:01 p.m. to 5:59a.m., weekends, and official City holidays, only if requested by the City. 
The Contractor shall not invoice the non-regular business hour rate for services unless requested 
and approved in writing by the Contract Manager or designee prior to starting the work. 

3.2.3 Not charge an overtime rate due to lack of available staff for services performed during non
regular business hours that could reasonably be completed during regular business hours. 
Contractor's lack of available staff to perform services shall not constitute the City paying a higher 
rate or paying Contractor's personnel for overtime. The City shall not be responsible for paying 
over time of Contractor's employees. 

3.2.4 Provide a list of the Contractor's employees who are scheduled to provide the services to the 
Contract Manager. The Contractor's employees shall have proper identification (photo id, 
company id, etc.) in their possession to ensure access to the facility in which the Contractor is 
required to work. 

3.3 Single Point of Contact (SPOC) 

3.3. 1 The Contractor shall provide a SPOC to the City's Contract Manager or Designee, who is English
speaking, skilled, knowledgeable, and experienced in providing the types of services listed in this 
Scope of Work. 

3.3.2 The SPOC shall be available and on-call twenty-four (24) hours daily including weekends and 
holidays and have the authority to dispatch Contractor personnel. The Contractor shall provide 
the office number, email address, and cell phone number for the SPOC. 

3.3.3 The SPOC shall have full decision-making authority on behalf of the Contractor for all services 
provided under this Contract. 

3.3.4 The SPOC shall inspect, monitor, and supervise the Contractor's employees; ensuring 
adherence to the work schedule, safety requirements, and quality of work. 

3.3.5 During times the SPOC is unavailable (due to vacation, travel, etc., for example), the Contractor 
may provide a designee for the SPOC. The designee shall meet the same requirements as 
specified for the SPOC within this SOW and shall have the same authority as the SPOC. 
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3.4 On-Site Supervisor 

3.4.1 The Contractor shall have an English-speaking, qualified working Lead Painter/Supervisor at the 
work-site at all times while services are being performed. The Supervisor shall be a working 
supervisor and perform painting services and general labor tasks. The Supervisor shall have the 
authority to act on behalf of the Contractor and may also serve as the Contractor's SPOC. 

3.4.2 The Supervisor shall report to the Contract Manager or designee daily when work is being 
performed on this Contract, or on a schedule that is mutually agreed to between the Contractor 
and Contract Manager or designee. 

3.4.3 The Supervisor shall be responsible for all keys assigned to unlock spaces and for security of the 
worksite. 

3.4.4 The Supervisor shall be responsible for the conduct and performance of the Contractor's 
employees. 

3.5 Safety Requirements 

The Contractor shall: 

3.5.1 Store, handle, and install all paint materials per manufacturer's specifications. 

3.5.2 Comply with all provisions of the Occupational Health and Safety Act (OSHA) to protect the life 
and health of employees and other persons; to prevent damage to property, materials, supplies, 
and equipment; and to avoid work interruptions. Contractor shall comply with the latest version 
of the 29 CFR 1910, Occupational Safety and Health Standards. Compliance with OSHA and 
other applicable laws and regulations for the protection of employees is exclusively the obligation 
of Contractor, and the City assumes no liability or responsibility for Contractor's compliance or 
noncompliance with such responsibilities. 

3.5.3 Comply with all OSHA reporting requirements for record keeping and reporting of all accidents 
resulting in death, injury, occupational disease, or adverse environmental impact. The Contractor 
shall provide a verbal report to the City immediately, and no more than one (1) business day, of 
the occurrence. The Contractor shall cooperate with the City, providing written documentation 
and any information required for their records. 

3.5.4 Not require any person to work in surroundings or under working conditions that are unsanitary, 
hazardous, or dangerous to their health or safety. 

3.5.5 Immediately notify the Contract Manager or designee upon detection of existing or potentially 
hazardous conditions while performing services under this Contract. 

3.5.6 Comply with all Federal, State, Local and City regulations and requirements as applicable to their 
industry which shall include any statutory requirements for clean air, clean water, toxic 
substances control, pollution control, resource conservation and recovery. All environmental 
protection matters or questions shall be coordinated with the Contract Manager or designee. 

3.5.7 Ensure Contractor's personnel shall wear appropriate personal protection equipment at all times 
and follow all applicable safety practices in their industry. 

3.5.8 Block off and mark all work areas with appropriate safety signs and safety barricades/bollards to 
protect the public from injury, including "Wet Paint" signs. 

3.5.9 The Contractor is responsible for obtaining all necessary permits to barricade City streets and 
sidewalks. 

Section 0500- Scope of Work RFP 7500 KDS3001 Page 3 of 14 



Exhibit B
CITY OF AUSTIN 

SCOPE OF WORK 
PAINTING SERVICES 

REQUEST FOR PROPOSALS- RFP 7500 KDS3001 
REVISION 1.3-8/14/2018 

3.5.1 0 Be responsible for the enforcement of all safety requirements for any work performed under the 
Agreement. If the Contractor fails or refuses to promptly comply with safety requirements, the 
Contract Manager or designee may issue an order stopping all or part of the work until satisfactory 
corrective action has been taken. No part of the time lost due to any such order shall be made 
the subject of a claim for extension of time or for excess costs or damages to Contractor. 

3.5.11 Not use materials that contain asbestos or lead at any City property under this contract. 

3.5.12 Not use any materials or chemicals that may cause a physical or health hazard without receiving 
prior approval from the Contract Manager. The Contractor shall provide, upon request, the 
manufacturer's specifications, a Safety Data Sheet (formerly MSDS), and any required 
Environmental Protection Agency (EPA) information on usage and handling. 

3.5.13 Inform the Contract Manager whenever work is expected to be hazardous to City employees, the 
general public, and/or City operations. 

3.5.14 Coordinate the timing and transportation of equipment or materials to the work area. If 
transportation through the interior of a facility is required, the Contractor shall take every 
precaution to ensure public safety. Under no circumstances shall the Contractor transport 
equipment or materials through the interior of a facility without prior coordination with the Contract 
Manager or designee. 

3.6 Labor and Personnel 

The Contractor shall: 

3.6.1 Ensure that all Contractor's personnel report to the Security Control Center upon arrival and 
departure from City premises and sign in or out of the facility. The Contractor shall not allow 
other individuals to sign them in or out on their behalf. The City reserves the right to verify the 
signatures and the time signed in and out to verify Contractor's labor hours invoiced. The City is 
not responsible for paying Contractor employees whom do not sign in and out with the 
Security Control Center. 

3.6.2 Remain in compliance to the City's Workforce and Security Clearance as described in Section 
0400, Supplemental Terms and Conditions while onsite. 

3.6.3 Ensure the safety of their employees, City employees, and the general public during performance 
of all services under this contract. The Contractor shall ensure that all crews are fully and properly 
equipped to perform services promptly and safely. 

3.6.4 Have comprehensive communication programs in place for employees, which provide training 
and information related to the safe use of substances identified as health or physical hazards by 
OSHA. The Contractor shall submit proof of personnel training and experience within five (5) 
business days upon request by the Contract Manager. 

3.6.5 Require all personnel assigned to the project to wear necessary safety equipment and company 
issued identification (shirt, hat, or badge). 

3.6.6 Immediately remove any Contractor employee(s) or representative of the Contractor from City 
property or facility, if requested by the City, that is (while providing services on City property or 
at City facilities) incompetent, disorderly, abusive, or disobedient, has knowingly or repeated 
violated safety regulations, has possessed any firearms in contravention of the applicable 
provisions of Texas law, or has possessed or was under the influence of alcohol or drugs on the 
job. Furthermore, the Contractor shall not assign such employee or representative to a City work 
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order/job without the City's prior written consent. Contractor shall at all times maintain good 
discipline while preforming services for the City. 

3.6. 7 Ensure that all personnel are continuously trained to meet the latest technology and industry 
standards. If a project requires the use of equipment or processes that require specialized 
training, the Contractor shall submit proof of personnel training and experience within five {5) 
business days upon request by the Contract Manager. 

3.6.8 Understand that the Contractor and all Contractor employees performing services under this 
contract are not constituted as an agent or employee of the City. Accordingly, the Contractor and 
its employees understand and agree that they shall not be entitled to any of the rights and 
privileges established for employees of the City such as vacation, sick leave with pay, paid days 
off, life, accident and health insurance or severance pay upon termination of this contract. It is 
further expressly agreed and understood that the City will not withhold any sum due or payable 
by or on behalf of the Contractor as withholding for any law or requirement of any governmental 
body and that all such payments as may be required by law are the sole responsibility of the 
Contractor and the individual Contractor employees. 

4. CONTRACTOR RESPONSIBILITIES 

4.1 General 

The Contractor shall: 

4.1.1 Understand and agree that the scheduling of events at City facilities takes precedence over any 
scheduled painting services agreed to by the Contractor and Contract Manager or designee. The 
Contractor shall not hold the City liable, financially or otherwise, if the City needs to reschedule 
services with the Contractor due to a new event scheduled at a City facility. The Contract 
Manager or designee will make every reasonable effort to immediately notify the Contractor of 
changes in the City's schedule of events which may have an impact on scheduled services. 

4.1.2 Provide all tools and equipment necessary and customarily required by the trade, materials, 
labor, permits, incidentals, expendable items, personnel protective equipment, transportation, 
electricity and water (if not available on site) for proper execution and completion of painting 
services, including scaffolding to reach a minimum working height of twenty (20) feet and 
pressure washers. The materials and services provided by the Contractor shall comply with all 
current Federal, State and local laws, City ordinances, rules and regulations. 

4.1.3 Be responsible for inspecting each site prior to submitting a fixed-price quote for services. No 
variation in price or conditions shall be permitted based on the claim of ignorance, negligence, or 
false representation. Submission of a fixed-price quote is evidence that the Contractor has 
familiarized himself/herself with the nature and extent of the work and any local conditions that 
may, in any manner, affect the scope of the work to be done, and the equipment, materials, labor, 
etc. required. 

4.1.4 Contractor shall schedule site inspections with the Contract Manager or designee. 

4.1.5 Use materials that are factory-new and free of defects in materials and workmanship. 

4.1.6 Provide all transportation required to perform the work. Contractor shall park its vehicles in areas 
designated by the City, if available. In the event the City cannot make parking arrangements for 
the Contractor, the Contractor shall be responsible for parking fees and fines. All vehicles parked 
on City property shall be clearly marked with the Contractor"s or subcontractor's name on both 
sides of each vehicle. Magnetic signs are acceptable. 
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4.1.7 Upon arrival at the job site, the Contractor shall also notify the Contract Manager/Designee of 
work to begin. 

4.1 .8 Be responsible for any and all damage to City equipment or property as a direct result of 
Contractor's equipment, employees, or Contractor's subcontractor's actions. 
4.1.8.1 If damage occurs, Contractor shall notify the Contract Manager immediately. 

4.1.8.2 Surfaces, fixtures, or furnishings damaged by the Contractor's employees shall be 
replaced or repaired to the satisfaction of the City by the Contractor, and at no cost to 
the City. The City may, however, at its sole discretion, elect to make repairs or 
replacements of damaged property and deduct the cost from any payments owed to 
Contractor or to recover costs if no payments are owed. 

4.1.8.3 The set-up area shall be protected to prevent damage to the site grounds. This 
protection may be, but is not limited to, laying out tarps or other protective materials. 
The Contractor shall be responsible for any damage to surrounding building walls, 
landscaping, parking lots, sidewalks, and adjacent properties. 

4.1.9 Attend monthly or quarterly review meetings as requested by the Contract Manager or designee 
to review Contract Performance. 

4.2 Sustainability 

The Contractor shall: 

4.2.1 Use LOW or NO VOC paint whenever possible. Inform the City of alternative products and 
practices it can offer that meet the City's sustainable purchasing objectives and that can be used 
to complete services. The alternative products and practices should consider total cost of 
ownership during the product's useful life, including operation, supplies, maintenance, and 
disposal cost and: 

4.2.1.1 Conserve natural resources throughout the product life cycle by supporting up-cycling 
and recycling efforts as well as utilize products with high recycled content 

4.2.1.2 Minimize environmental impacts such as water and air pollution during usage 

4.2.1.3 Eliminate or reduce toxics that create hazards to workers, citizens, wildlife, and the 
environment 

4.2.1.4 Assist in meeting the City of Austin's goals as stated on the Office of Sustainability 
performance tracking website: http://www.austintexas.gov/page/sustainability-
performance-tracking 

4.2.2 Research the availability of LEED and/or Energy Star related products or products that improve 
the quality or durability of the completed work that could be used for repairs and identify these 
products to the Contract Manager. Such products shall be given first priority for use in repair jobs. 

4.2.2.1 The Contractor shall not proceed with using the alternative suggestions unless 
specifically approved by the Contract Manager in writing before the start of the project. 

4.2.3 Use vehicles and equipment that operate on alternative fuels or are hybrid-electric when possible 
and notify the City if environmentally friendly alternatives are used. 

4.2.4 The City may request a quote for alternative products to determine the feasibility of using those 
products compared to products that are not as environmentally friendly. If the City approves the 
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use of alternative products. quotes and manufacturer documentation shall reflect the sustainable 
attributes of those products. 

4.3 Project Quotes and Expedited Services 

4.3.1 Project Quote Process 

For each project, the Contractors shall submit a fixed-price quote to the City's Contract Manager 
or designee which will be evaluated for accuracy, demonstrated understanding of the project 
scope of work/requirements, experience and expertise in providing the specific service, schedule 
and price reasonableness and awarded to the Contractor meeting the project requirements at 
the lowest price. Each project will have a pre-determined fixed-price amount. To comply with 
the quote process, the Contractor shall: 

4.3.1.1 Acknowledge receipt of painting service requests within one (1) business day by email 
to the Contract Manager or designee. The Contract Manager or designee will provide 
the Contractor with the location, site contact, and description of the project. 

4.3.1.2 Inspect the entire site to ensure that all required tasks are included prior to the 
submission of each project fixed-price quote. 

4.3.1.3 Provide a written fixed-price quote, based on the labor rates listed in Attachment 4-
Price Sheet. The quote shall include at a minimum: 

4.3.1.3.1 
4.3.1.3.2 
4.3.1.3.3 
4.3.1.3.4 
4.3.1.3.5 
4.3.1.3.6 

4.3.1.3.7 

a description of the work to be performed 
estimated square and/or linear feet 
method proposed to complete the requested services 
itemized estimate of materials 
itemized estimate of any rental equipment needed 
labor including the number of hours, number of job classification/title of 
workers proposed, and 
proposed timeline, including a proposed start and finish date/time 

4.3.1.4 If alternative products are available to meet the sustainability goals of the City, these 
shall be submitted as an additional or alternative quote line to the originally stated 
project. 

4.3.1.5 Not provide a fixed-price quote that includes a separate charge for administrative, 
overhead, per diem and transportation (i.e. travel time, mileage, and fuel) costs. These 
expenses shall be included in the hourly rates and shall not be paid separately. 

4.3.1.6 Provide paint pricing in the Contractor's fixed-price quote when requested by the City 
to supply the paint for that job assignment. Otherwise, the fixed-price quote shall 
notate that the City will supply the paint and no charge for paint shall be reflected on 
the fixed-price quote. 

4.3.1.7 Submit the fixed-price quote within two (2) business days of notification for approval 
by the Contract Manager or designee, or at a time mutually agreed to between the 
Contractor and the Contract Manager or designee. 

4.3.1. 7.1 The Contract Manager or designee, will review the fixed-price quote and 
if in agreement, will issue a written notice to proceed in the form of a 
department Purchase Order (PO) form with corresponding Reference 
Number ("DO"). The Contractor shall not begin work without a DO from 
the City. Upon receipt of a DO, the Contractor shall contact the Contractor 
Manager or designee within two (2) business days to schedule a start date 
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for services. Services shall start within five (5) business days of written 
approval by the City, or at a time mutually agreed to between the 
Contractor and Contract Manager or designee. 

4.3.1.7.2 If the Contract Manager or designee does not agree with the lowest fixed
price quote as presented, the Contract Manager or designee may contact 
the Contractor to discuss and resolve. Once in agreement, the Contractor 
shall submit a revised fixed-price quote for approval to the Contract 
Manager or designee in one (1) business day, or at a time mutually agreed 
to between the Contractor and the Contractor Manager or designee. The 
City may elect to reject the lowest fixed-price quote and award to the next 
lowest fixed-price quote which meets the project scope of work. The City 
reserves the right to reject any and all quotes. 

4.3.1.8 Complete the work within the time stated in the fixed-price quote. The Contractor shall 
notify the Contract Manager or designee in writing upon completion of the services. 

4.3.1.9 Request a quote change for additional time, in writing, if the Contractor determines that 
the services being performed cannot be completed as specified in the fixed-price 
quote. The Contractor shall not increase the original fixed-price quote for any 
Contractor requested time extension due to delays caused by the Contractor. The 
Contractor and the Contract Manager or designee shall mutually agree to a new date 
for completion of work. Under no circumstances shall the Contractor leave services 
unfinished without prior written approval of the Contract Manager or designee. 

4.3.1.1 0 The Contractor shall notify the City's identified point of contact at each work site with 
an estimated time of arrival one (1) business day prior to beginning work at the City 
location, unless the Contract Manager or designee indicates additional notification time 
at the time of the request. 

4.3.2 Changes to Project Quote 

4.3.2.1 The Contractor shall acknowledge and understand that the fixed-price quote is the 
maximum amount the City will pay for the service, regardless of increases in labor or 
materials initiated by the Contractor. Contractor changes to the approved fixed-price 
quote shall not increase the total dollar amount on the fixed-price quote. 

4.3.2.2 The Contractor shall immediately notify the Contract Manager or designee in writing 
(by email) if additions, deletions, and/or revisions to a job assignment are needed. 
Within one (1) business day of verbal notification, the Contractor shall submit a written 
quote change request to the Contract Manager or designee. The City reserves the right 
to reject any changes to the project fixed-price quote requested by the Contractor. 
Under no circumstances shall Contractor proceed with changes to the project fixed
price quote without approval from the Contract Manager. 

The Project Quote Change Request shall include the following: 

4.3.2.2.1 A description of the change or addition in the work and the reason for the 
change/addition, explaining the benefits of the change/addition 

4.3.2.2.2 The adjustment in the project time, if any. 

4.3.2.3 If the City requests to change a fixed-price quote due to a change in the scope of 
work that would increase the number of labor hours required or the amount of materials 
required, the Contractor shall amend the original fixed-price amount and, upon 
approval and acceptance of the amended fixed-price quote, shall be reimbursed for 
the changes. 
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4.3.3 Expedited Painting Services 

The Contractor shall: 

4.3.3.1 Be available to perform expedited services twenty-four (24) hours per day, three 
hundred sixty-five (365) days per year. 

4.3.3.2 Acknowledge an expedited request within two (2) hours or less and be onsite within 
four (4) hours unless otherwise approved or agreed-upon by the Contract Manager or 
designee. The response time shall begin at the time the call is made and end at the 
time the appropriate Contractor's employee signs in at the work site. 

4.3.3.3 Provide a complete fixed-price quote with an estimated completion time to the Contract 
Manager or designee within two (2) hours of arrival to the job site. If two (2) hours is 
not enough time to complete the quote, notify the Contract Manager to request 
additional time. The Contractor and Contract Manager or designee may mutually agree 
that a verbal quote for expedited painting services will meet the needs of the City. 
Verbal quotes shall not release the Contractor from its responsibilities as described by 
the terms of this Contract. 

4.3.3.4 If providing a verbal fixed-price quote for expedited painting services, provide the 
Contract Manager or designee with a written fixed-price quote, and summary of the 
services performed within two (2) business days of the request for expedited services, 
unless otherwise requested or specified by the Contract Manager or designee. 

4.4 Site and Surface Preparation 

The Contractor shall: 

4.4.1 Be responsible for the proper preparation of surfaces to be painted including, protection of all 
non-movable items or equipment, and the proper application of all materials. 

4.4.2 Use tarps, drop cloths, and painter's tape to protect work or other property wherever such 
covering is necessary. 

4.4.3 Be responsible for moving and relocating all furniture such as desks, cabinets, stand-alone 
bookshelves, chairs, plant stands, etc. when painting services are required behind furniture In 
addition, items hung on the walls shall be removed and replaced by the Contractor. 

4.4.4 Avoid disconnecting electronic equipment such as computers, fax machines, telecommunication 
equipment, and appliances such as but not limited to refrigerators. The Contract Manager or 
designee shall be responsible for disconnections and coordinating disconnections as necessary. 

4.4.5 Be responsible for the proper preparation of surfaces prior to painting which may include the 
removal of staples, tape or other adhesive materials as well as cleaning areas (i.e. jambs and 
door facings) where accumulations of dirt, grease, or grime may prevent proper paint adhesion. 

4.4.6 Remove or protect hardware accessories, picture tracks, machined surfaces, plates, lighting 
fixtures, locksets, hinges, fire suppression systems and similar items not intended to be painted 
prior to cleaning and painting as directed by the City's Contract Manager or designee. These 
items shall be promptly reinstalled (or protective coverings removed) after painting operations. 

4.4.7 Ensure cracks and defects in walls, including nail holes, are patched before painting. All loose 
or scaly paint shall be scraped before painting. 

4.4.8 Ensure newly constructed wall surfaces have all drywall nails and screws filled. 
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4.4.9 Ensure seams are properly taped, scratched, and sanded prior to the application of texture and 
paint. 

4.4.1 0 Ensure outside corners have metal corner bead installed prior to taping and floating unless 
otherwise instructed by the Contract Manager or designee. 

4.4.11 Ensure existing textured walls have all voids, cracks, holes, etc. filled with a compatible material 
and is clean, dry, and free of dirUdust prior to the application of primer, texture, and paint. If 
texture on any wall(s) contains asbestos as identified by the City, then wall(s) must only be wet 
wiped as a method of smoothing out material to be used as filler. At no time will shall there be 
any sanding, scraping, drilling, or abrading on these walls. 

4.4. 12 Ensure plaster wall surfaces are clean, dry, and free of dirt and dust, and all voids filled with a 
compatible material prior to the application of paint. These surfaces shall not receive texture. 

4.4.13 Ensure all exterior surfaces except windows are pressure cleaned, as necessary, to remove dirt, 
stains, and mildew prior to painting. 

4.4.14 Ensure doors, frames, and trim are properly sanded and prepped prior to the application of any 
enamel paint. 

4.4.15 Provide additional surface preparation if required at the Contract Manager's discretion. 
The Contract Manager will define these requirements during the initial meeting or site visit for 
each project. 

4.4.16 Understand the Contract Manager or designee may request to inspect the completed surface 
preparation prior to paint application. If City inspection is required, the Contractor shall not apply 
paint until the Contract Manager or designee has approved the surface preparation. 

4.5 Paint Application 

The Contractor shall: 

4.5.1 Install all paints/coatings are in accordance with manufacturer's instructions. Paints/Primers to 
be used will be specified by the Contract Manager in advance. 

4.5.2 Install all required material (paint, primer, putty, etc.) in proper relation to adjacent construction 
and with uniform appearance. Clean and prime area as recommended by manufacturer. 

4.5.3 Ensure the rate of coverage per gallon for the paint to be applied does not exceed the maximum 
rate recommended by its manufacturer. 

4.5.4 Ensure all coating applications or mixing/thinning of material are performed in accordance with 
the manufacturer's specifications. 

4.5.5 Ensure all paints are thoroughly stirred before removal from the containers and shall be kept 
stirred while in use. 

4.5.6 Ensure all paint in any one-paint coat are hard and dry through the entire paint film before the 
next coat is applied. In no case shall the elapsed time between the applications of the successive 
coats of paint to any surface be less than that recommended by the paint manufacturer. 

4.5.7 Ensure all coated surfaces are to be free of dust, dirt, and contamination before succeeding coats 
are applied, per manufacturer's specifications. 

4.5.8 Ensure all paint may be rolled or brushed on all textured or plaster surfaces. Any other method 
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of application must have prior approval of Contract Manager or designee. 

4.5.9 Ensure all top, sides, and bottom edges on all doors are painted. 

4.5.1 0 Ensure all coats have uniform thickness and be free of brush marks, runs, drips, sags, bubbles, 
pinholes, ridges, laps, variations in color or texture and other irregularities. Separate coats shall 
conform to the dry film thickness specified and shall have a distinguishable color difference from 
the preceding or subsequent coats. 

4.6 Exterior Painting 

The Contractor shall: 

4.6.1 Ensure any rough or peeling surfaces are thoroughly scraped with either scrapers or wire brushes 
and edges feathered with sandpaper before being primed with the appropriate primer for the 
material prior to the application of two coats of finish as specified. 

4.6.2 Ensure all pitch (roof tar) are removed from gutters, flashing, and fascia boards prior to the 
application of primer coat. Copper and aluminum gutters, gutter flashings, and fascia are not to 
be painted. 

4.6.3 Ensure all window frames and doorframes are caulked prior to application of paint. All necessary 
glazing and caulking shall be done prior to the application of the primer coat around window 
glass. Caulking shall include between windows and brickwork, between coping and brickwork, 
and between coats where two coats are specified. 

4.6.4 Ensure two coats of paint are applied to all exterior surfaces with 48 hours between paint coal 
applications when two coats are specified. 

4.6.5 Ensure all doors are painted on all surfaces and all edges to maintain a uniform appearance. All 
doors (metal and wood), doorframes, and window frames except those having an aluminized 
unpainted finish shall be painted. 

4.6.6 Ensure all operable windows and doors open freely upon completion of work. 

4.6. 7 Ensure all roof fans and ventilators (except those of aluminum) are painted with two coats of latex 
paint to match existing roof. 

4. 7 Environmental Conditions 

The Contractor shall: 

4.7.1 Not apply paint in rain, fog, mist, snow, sleet, in the presence of water, or, when relative humidity 
or temperature exceeds paint manufacturer's recommended limits. 

4.7.2 Not apply paint in areas where dust is being generated. 

4.7.3 Temporarily stop work at the request of the Contract Manager or designee, due to weather, lack 
of or improper material, safety violations, or other unforeseen circumstances. If the work 
stoppage is expected to be longer than 48 hours, the Contract Manager will issue a stop work 
notice and notify personnel in the City facilities. 

4.8 Job-Site Conditions and Clean Up 

The Contractor shall: 

4.8.1 Be responsible for the immediate clean-up of the work area on a daily basis and keep work areas 
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in an uncluttered condition. All rubbish accumulated from a job shall be removed from the City's 
premises by the Contractor at the Contractor's expense. No trash, paint buckets, or other debris 
is to be placed in City dumpsters or other trash containers belonging to City unless otherwise 
specified by the City. Cleanliness of the work area shall be subject to the Contract Manager's 
inspection and approval. 

4.8.2 Immediately remove all spilled materials and clean to the original condition prior to the spillage. 

4.8.3 Remove any drippage, spillage or splatter of paint or finishes from all walls, windows, floors, and 
finished surfaces that were not present before work commenced. 

4.8.3.1 Any drip page, splatters, spillage, runs, or accidental painting of fixtures/property shall 
be removed and made whole at the Contractor's expense. The City reserves the right 
to contact another Contractor to remedy the drippage, splatters, spillage runs, or 
accidental painting of fixtures. The Contractor shall be responsible for any price 
difference between the contracted amount and the alternate Contractor's charge. 

4.8.4 Be responsible for the removal of all debris and unused material from City premises. The 
Contractor shall leave work areas in the original condition, or better, prior to the start of services. 

4.8.5 Not use any plumbing fixture or waste piping for mixing of, or disposal of paint unless instructed 
to do so by the Contract Manager or designee. Generally accepted methods of paint wash 
disposal would be either disposal to sanitary sewer through a mop sink, toilet, or cleanout. If the 
Contract Manager does not identify an appropriate location for the cleaning of brushes and 
supplies or the disposal of any paint, the Contractor shall remove all brushes and equipment for 
proper cleaning and disposal, according to all local, state and federal laws. 

4.8.6 Understand that work performed is subject to inspection and approval by the Contract Manager 
upon completion of a project. Payment will not be made for any service until all clean-up 
requirements have been met and the Contract Manager has approved acceptance of services, 
both to the standards discussed during the job inspection/quote and as to the terms of this 
contract. 

4.9 Equipment 

4.9.1 All equipment shall be in good operating condition and shall meet or exceed OSHA industry 
standards. 

4.9.2 The Contractor shall ensure that any motorized or mechanical equipment such as lifts, booms, 
scaffolds, etc. shall be approved by the Contract Manager or designee before use. The City 
reserves the right to inspect equipment before use at City facilities. 

4.9.2.1 No gasoline, natural gas, diesel, or propane-powered equipment shall be allowed 
inside a facility without the written permission of the Contract Manager. 

4.9.2.2 Non-marking tires shall be cleaned before entry into the facility. In addition, the City 
may require a covering be laid on the floor to protect the floor from the equipment. 

4.9.2.3 The Contractor shall be responsible for any damage resulting from tire burns, battery 
leaks, oil or hydraulic leaks, scrapes or scratches. 

4.9.3 The City may stop work at any time if inferior equipment (such as leaking solvents, safety risk, 
creating hazardous conditions, damaging City property, etc.) is in use by the Contractor. The 
City shall have the sole and final authority in determining if Contractor's equipment is inferior. 

4.9.4 The Contractor shall be responsible for any loss or damage to rented or owned equipment used 
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while performing services under this contract. The Contractor shall not charge the City for 
expenses incurred by Contractor or its Subcontractor for loss or damage to equipment or tools 
rented or Contractor owned equipment. 

4.1 0 Disposal of Paint, Non-Hazardous and Hazardous Materials 

The Contractor shall: 

4.10.1 Be responsible for handling, transporting, and disposing of all painting material waste, supplies, 
paints and solvents, in accordance with all applicable laws, rules and regulations so as to ensure 
the highest level of safety to the environment and public health at no additional cost to the City. 

4.1 0.2 Provide the manifest ticket for hazardous materials or other proof of proper disposal within ten 
(10) business days upon the request of the Contract Manager. 

4.1 0.3 Not store used supplies and equipment on City premises at the end of the work day unless 
otherwise specified by the Contract Manager or designee. 

4.10.4 Be responsible for any hazardous materials brought to the site by the Contractor. 

4.10.5 Immediately notify the Contract Manager of any suspected hazardous materials encountered 
before or during performance of work and shall take all necessary precautions to avoid further 
disturbance of the materials. The City will be responsible for any hazardous material uncovered 
or revealed at the site which was not shown, indicated or identified during the site inspection visit. 

4.10.6 Resume work at the affected area of the Project only after the Contract Manager or designee 
provides written certification that the Hazardous Materials have been removed or rendered 
hanmless and all necessary approvals have been obtained from all government and quasi
government entities having jurisdiction over the Project or site. The Contractor shall be 
responsible for continuing the work in the unaffected portion of the Project and site. 

4.11 Invoice Charges 

The Contractor shall: 

4.11.1 
Only submit an invoice for the fixed-price quote amount. Invoices for labor charges shall be in 
accordance with Attachment 4 - Price Sheet. The Contractor shall certify on each invoice that 
Job Classifications that are subject to Prevailing Wage shall, at a minimum, be paid at the Total 
Minimum Wage Rate Required for that Classification. 

4.11.2 Provide an itemized invoice that contains, at a minimum, the following: 

4.11.2.1 Address of work performed 
4.11.2.2 City of Austin contract number 
4.11.2.3 City of Austin purchase order number 
4.11.2.4 Contractor's unique invoice number and date 
4.11.2.5 Beginning and ending dates of services rendered 
4.11.2.6 The Contractor's unique quotation number 

4.12 Warranty 

4.12.1 The Contractor shall provide the Contract Manager or designee, at a minimum, a one (1) year 
warranty for labor and workmanship from date of completion on any work performed as well as 
documentation of any applicable manufacturer's warranty with the final invoice. 
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5.1 Identify the location, on-site contact, and description of the painting project to the Contractor. 

5.2 Provide paint specifications, when necessary. The City reserves the right to provide the paint on any and 
all projects. 

5.3 Notify personnel in the City facilities prior to commencement of work. 

5.4 Provide escorted access where applicable. 

5.5 Provide the Contractor with name(s) of personnel authorized to order services. 
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Section 0605: Local Business Presence Identification 

A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered in the Austin 
Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in operation for the last five (5) years, 
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to 
support this Contract. The City defines headquarters as the administrative center where most of the important functions and 
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office 
as a smaller, remotely located office that is separate from a firm's headquarters that offers the services requested and required 
under this solicitation. 

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE 
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE. 

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBE/WBE COMPLIANCE PLAN OR NO GOALS UTILIZA T/ON PLAN 
(REFERENCE SECTION 0900). 

*USE ADDITIONAL PAGES AS NECESSARY* 

OFFEROR: 

Name of Local Firm /flu., i Co li~TN cr;o .J t,.rd..ev L.L~ 
Physical Address 

Is your headquarters located in the ~ No 
Corporate City Limits? (circle one) 

or 

Has your branch office been located _c-;;:-) in the Corporate City Limits for the No 
last 5 years? 

Will your business be providing 
additional economic development 
opportunities created by the contract .&;2 No 
award? (e.g., hiring, or employing 
residents of the City of Austin or 
increasing tax revenue?) 

SUBCONTRACTOR(S): ----Name of Local Firm -11i_; 11; c-.sttvtT'd!<> ~~·lc!.bV {yt't{ fv.f'c,-.... fl/{,.urf-./ 
Physical Address ~ 

Is your headquarters located in the Yes ~ No 
Corporate City Limits? (circle one) 

or / 
Has your branch office been located 

/ in the Corporate City Limits for the No 
last 5 years 

Will your business be providing / 
""'-·'·~~ opportunities created by the con 

Yes No 
award? (e.g., hiring, or emP. ng 
residents of the City of stin or 
increasing tax rev e?) 
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SUBCONTRACTOR(S): 

Name of Local Firm '7 n .,_; & .. srr~tcl';ot> ~ll ~~ At( L.wiC -f.---
Physical Address / 

Is your headquarters located in the 
Yes y Corporate City Limits? (circle one) 

or / 
Has your branch office been / located in the Corporate City Limits Yes 

/ 
No 

for the last 5 years 

Will your business be providing 

~ 
additional economic development 
opportunities created by the 

No contract award? (e.g., hiring, or 
employing residents of the City of 
Austin or increasing tax revenue?) 

SUBCONTRACTOR(S): 

Name of Local Firm -{,UiJi ~'QI.) ~:rb~ /AJt/1 fv~ IH I / .J~YK.._ 
Physical Address ---Is your headquarters located in the 

Yes y Corporate City Limits? (circle one) 

or / 
Has your branch office been v located in the Corporate City Limits Yes No 
for the last 5 years / 
Will your business be providing 
additional economic development 
opportunities created by the 

No 
contract award? (e.g., hiring, or 
employing residents of the City of 
Austin or increasing tax revenue?) 
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City of Austin, Texas 
Section 0800 

NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION 

City of Austin, Texas 

Equal Employment/Fair Housing Office 

To: City of Austin, Texas, 

I hereby certify that our firm complies with the Code of the City of Austin, Section 5-4-2 as reiterated below, and 
agrees: 

(1) Not to engage in any discriminatory employment practice defined in this chapter. 

(2) To take affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without discrimination being practiced against them as defined in this chapter, 
including affirmative action relative to employment, promotion, demotion or transfer, recruitment or 
recruitment advertising, layoff or termination, rate of pay or other forms of compensation, and 
selection for training or any other terms, conditions or privileges of employment. 

(3) To post in conspicuous places, available to employees and applicants for employment, notices to be 
provided by the Equal Employment/Fair Housing Office setting forth the provisions of this chapter. 

(4) To state in all solicitations or advertisements for employees placed by or on behalf ofthe Contractor, 
that all qualified applicants will receive consideration for employment without regard to race, creed, 
color, religion, national origin, sexual orientation, gender identity, disability, sex or age. 

(5) To obtain a written statement from any labor union or labor organization furnishing labor or service 
to Contractors in which said union or organization has agreed not to engage in any discriminatory 
employment practices as defined in this chapter and to take affirmative action to implement policies 
and provisions of this chapter. 

(6) To cooperate fully with City and the Equal Employment/Fair Housing Office in connection with any 
investigation or conciliation effort of the Equal Employment/Fair Housing Office to ensure that the 
purpose of the provisions against discriminatory employment practices are being carried out. 

(7) To require of all subcontractors having 15 or more employees who hold any subcontract providing 
for the expenditure of $2,000 or more in connection with any contract with the City subject to the 
terms of this chapter that they do not engage in any discriminatory employment practice as defined 
in this chapter. 

For the purposes of this Offer and any resulting Contract, Contractor adopts the provisions of the City's Minimum 
Standard Non-Discrimination and Non-Retaliation Policy set forth below. 

City of Austin 
Minimum Standard Non-Discrimination and Non-Retaliation in Employment Policy 

As an Equal Employment Opportunity (EEO) employer, the Contractor will conduct its personnel activities in 
accordance with established federal, state and local EEO laws and regulations. 

The Contractor will not discriminate against any applicant or employee based on race, creed, color, national origin, 
sex, age, religion, veteran status, gender identity, disability, or sexual orientation. This policy covers all aspects of 
employment, including hiring, placement, upgrading, transfer, demotion, recruitment, recruitment advertising, 
selection for training and apprenticeship, rates of pay or other forms of compensation, and layoff or termination. 

The Contractor agrees to prohibit retaliation, discharge or otherwise discrimination against any employee or 
applicant for employment who has inquired about, discussed or disclosed their compensation. 

Further, employees who experience discrimination, sexual harassment, or another form of harassment should 
immediately report it to their supervisor. If this is not a suitable avenue for addressing their compliant, employees 
are advised to contact another member of management or their human resources representative. No employee 
shall be discriminated against, harassed, intimidated, nor suffer any reprisal as a result of reporting a violation of 

Section 0800 Non-Discrimination and 
Non-Retaliation Certification 
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this policy. Furthermore, any employee, supervisor, or manager who becomes aware of any such discrimination 
or harassment should immediately report it to executive management or the human resources office to ensure that 
such conduct does not continue. 

Contractor agrees that to the extent of any inconsistency, omission, or conflict with its current non-discrimination 
and non-retaliation employment policy, the Contractor has expressly adopted the provisions of the City's Minimum 
Non-Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above, as the Contractor's 
Non-Discrimination Policy or as an amendment to such Policy and such provisions are intended to not only 
supplement the Contractor's policy, but will also supersede the Contractor's policy to the extent of any conflict. 

UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE THE CITY A COPY OF THE 
CONTRACTOR'S NON-DISCRIMINATION AND NON-RETALIATION POLICIES ON COMPANY LETTERHEAD, 
WHICH CONFORMS IN FORM, SCOPE, AND CONTENT TO THE CITY'S MINIMUM NON-DISCRIMINATION 
AND NON-RETALIATION POLICIES, AS SET FORTH HEREIN, OR THIS NON-DISCRIMINATION AND NON
RETALIATION POLICY, WHICH HAS BEEN ADOPTED BY THE CONTRACTOR FOR ALL PURPOSES WILL 
BE CONSIDERED THE CONTRACTOR'S NON-DISCRIMINATION AND NON-RETALIATION POLICY 
WITHOUT THE REQUIREMENT OF A SEPARATE SUBMITTAL. 

Sanctions: 

Our firm understands that non-compliance with Chapter 5-4 and the City's Non-Retaliation Policy may result in 
sanctions, including termination of the contract and suspension or debarment from participation in future City 
contracts until deemed compliant with the requirements of Chapter 5-4 and the Non-Retaliation Policy. 

Term: 

The Contractor agrees that this Section 0800 Non-Discrimination and Non-Retaliation Certificate of the 
Contractor's separate conforming policy, which the Contractor has executed and filed with the City, will remain in 
force and effect for one year from the date of filling. The Contractor further agrees that, in consideration of the 
receipt of continued Contract payment, the Contractor's Non-Discrimination and Non-Retaliation Policy will 
automatically renew from year-to-year for the term of the underlying Contract. 

Dated this _ ____::.).o_-IL __ day of_'-'-fh=+--"..:...5l ___ ,, ')-4> I r 

Section 0800 Non-Discrimination and 
Non-Retaliation Certification 

CONTRACTOR 

Authorized 
Signature 

Title 
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Section 0835: Non-Resident Bidder Provisions 

Bidder must answer the following questions in accordance with Vernon's Texas Statues and Codes Annotated Government 
Code 2252.002, as amended: 

A. Is the Bidder that is making and submitting this Bid a " 

Answer: __ _,1_,£;"").:....:t d=cuo::..:T_,__--=~:...c'-=-J-=Jc.:.."Y--~~~~-=--=-~-------
@:exas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a Contractor whose 

··· ultimate parent company or majority owner has its principal place of business in Texas. 
(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder. 

B. If the Bidder id a "Nonresident Bidder" does the state, in which the Nonresident Bidder's principal place of business 
is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the 
Bid of a Resident Bidder of that state in rder for the nonresident Bidder of that state to be awarded a Contract on 
such bid in said state? 

Which State: __________ _ 

C. If the answer to Question B is "yes", then what amount or percentage must a Texas Resident Bidder bid under the 
bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said state? 

Answer: ____________________________________________________________ _ 
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Section 0840, Service-Disabled Veteran Business Enterprise Preference 

I.O.fferorName 

Additional Solicitation Instructions. 

1. 

2. 

D By checking this box, Offeror states they are NOT a certified Service-Disabled Veteran Business Enterpris 
seeking to claim preference points under the City of Austin's SDVBE Program. 

Offerors seeking to claim the Service-Disabled Veteran Business Enterprise (SDVBE) preference shall certified 
under one of the two following scenarios. Offerors shall check one of the following boxes, input th data in the 
applicable table below and include this completed form in their Proposal. ~~ .. 
D HUB/SV. Offeror is certified as a Service-Disabled Veteran (SV) Historically Underutilize usiness (HUB) by the ~ 

Texas State Comptroller of Public Accounts. · ,j)~\'\ ·./'1 ~ ~ 

{ r' i) ;;to"' t?\t 
JO { V .. 'f (? ~ 
,~ 'r 1-'~' ~\! 

~" ~# 

·. . Texas5talett0BlS~ Certifiialion •-····· · ; .. ·· .. 

13-DiQit Vendor ID (VID) 

HUB/SV Issue Date 

HUB/SV Expiration Date 

D HUB/OTHER+ Federal SDVOSB. Offeror is certified by the xas State Comptroller of Public Accounts as a 
Historically Underutilized Business in a HUB Eligibility Cate ry other than Service-Disabled Veteran (SV) AND is 
verified by the US Veterans Administration as a Service- · abled Veteran-Owned Small Business (SDVOSB). 
Texas HUB Eligibility Categories: HUB/BL {Black), /AS (Asian), HUB/HI (Hispanic), HUB/AI (Native 
American), or HUB/WO (Women Owned). 

.F.e<leral.$0\lO.sB Verification 

9-Di it DUNS 

SDVOSB Issue Date 

SDVOSB Ex iration Date 

HUB Ex iration Date 

3. Offeror Identity. The Offeror bmitting the Proposal shall be the same entity that is certified by the Texas State 
Comptroller of Public Acco ts, AND if applicable as verified by the US Veterans Administration. 

4. Certification Status. Off or's certification(s) must be active on or before the Solicitation's due date for Proposals and 
shall not expire prior t the award and execution of any resulting contract. 

5. Confirmation of Ce 1fication s . Upon receipt of this completed form, the City will confirm the Offeror's certification(s): 
State: htt s://m a.c a.state.tx.us/t asscmblsearch. Federal: https://www.vip.vetbiz.gov/ The City will direct any 
questions con ming an Offeror's State or Federal certification status to the Offeror's contact person as designated on 
the Offer Fo of their Proposal. 

6. Misre re ntation. If the City determines that the Offeror requesting this preference is not certified by the State or 
Fed era overnment if applicable, the Offeror will not receive the preference points. If the City determines that this 
misre resentation was intentional, the City may also find the Offeror not responsible and may report the Offeror to the 
Tex s State Comptroller of Public Accounts or if applicable to the US Veterans Administration. If the misrepresentation 
is discovered after contract award, the City reserves the right to void the contract. 
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Section 0900: SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM 

Section 0900 Solicitation No. RFP 5800 KDS3002 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting ("Subcontractor") Utilization Form 

SOUCITATION NUMBER: RFP 7500 KDS3001 

SOLICITATION TITLE: Painting Services 

In accordance with the City of Austin's Minority and Women~Owned Business Enterprises (JM/WBE) Procurement Program (Program), 
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business 
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant ("Subcontractor'') Goals could be applied. Due to 
insufficient subcontracting/ subconsultant opportunities and/ or insufficient availability of M/WBE certified firms, SMBR has assigned no 
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City's M/WBE 
Procurement Program as described below. Additionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the 
Program requirements shall apply to any Contract(s) resulting from this Solicitation. 

Instructions: 
a.) Offerors who do not intend to use Subcontractors shall check the "NO" box and follow the corresponding instructions. 
b.)Offerors who intend to use Subcontractors shall check the applicable ''YES" box and follow the instructions. Offers that do not include 
the following required documents shall be deemed non~compliant or nonresponsive as applicable, and the Offeror's submission 

lt
n be considered for award. 

NO, I DO NOT intend to use Subcontractors/Sub~consultants. 

· Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below 
(Subcontracting/Sub-Consulting ("Subcontractor'') Utilization Form) and include it with their sealed Offer. 

D YES, I DO intend to use Subcontractors /Sub~consultants. 

Instructions: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub

Consulting ("Subcontractor'') Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting 

("S>ub,contract:oi') Utilization Contact SMBR if there are forms. 

Is the Offeror 

City of Austin M/WBE 
certified? Indicate one: .l;t MBE 0 WBE 0 MBE/WBE Joint Venture 

{Ofll 

Offeror Certification: I understand that even though SMBR did not assign subcontract goals to this Solicitation, I will comply with the City's M/WBE 
Procurement Program if I intend to include Subcontractors in my Offer. I further agree that this completed Subcontracting/Sub-Consulting 

Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract I may 
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and I am not using Subcontractor(s) but later intend to add 

Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City's M/WBE Procurement Program and submit the 
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and 

perform Good Faith Efforts (GFE), if applicable. I understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting 
Utilization Plan, it is a violation of the City's M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin 
work, unless I first obtain City approval of my Request for Change form. I understand that, if a Subcontractor is not listed in my 
Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City's M/WBE Procurement Program for me to hire the Subcontractor 

ow the Sub ontra~t?r begin work, unless I first obtain City aP: of mr Req~st for Ch nge form. 

ioilt:-) orldS OWl'(~~ C,Ml./l jlu IIJT ~~ 2o1t 

Name and Tide of Authorized Representative (Print or Type) Signature/Date 
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Section 0905: SUBCONTRACTING/SUB-CONSULTING UTILIZATION PLAN 
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MINORI1Y- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting ("Subcontractor'') Utilization Plan 

SOLICITATION NUMBER: RFP 7500 KDS3001 

SOLICITATION TITI..E: Painting Services 

INSTRUCTIONS: Offerors who DO intend to use Subcontractors may utilize M/\X!BE Subcontractor(s) or perform Good Faith efforts when 

retaining Non~certified Subcontractor(s). Offerors must determine which type of Subcontractor(s) they are anticipating to use (CERTIFIED OR 

NON~CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular 

selection. 

)( I intend to use City of Austin CERTIFIED M/WBE Subcontractor/Sub-consultant(s). frn·~,' (},>JJtrvt(la.:J lu;JW lvs4 

Instructions: Offerors may use Subcontractor(s) that ARE City of Austin certified M/WBE firms. Offerors shall contact SMBR (512-

974-7600 or SMBRComplianceDocuments@austintexas.gov) to confirm if the Offeror's intended Subcontractor(s) are City of Austin 

certified M/WBE and if these firm(s) are certified to provide the goods and setVices the Offeror intends to subcontract. If the Offeror's 

Subcontractor(s) are current valid certified City of Austin M/WBE ftrms, the Offeror shall insert the name(s) of their Subcontractor(s) 

into the table below and must include the following documents in their sealed Offer: 

• Subcontracting/Sub-Consulting Utilization Form (completed and signed) 

• Subcontracting/Sub-Consulting Utilization Plan (completed) 

D I intend to use NON-CERTIFIED Subcontractor/Sub-Consultant(s) after performing Good Faith Efforts. 

Instructions: Offerors may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerors have first 

demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE firms. 

STEP ONE: Contact SMBR for an availability list for the scope(s) of work you wish to subcontract; 

STEP TWO: Perform Good Faith Efforts (Check List provided below); 

STEP THREE: Offerors shall insert the name(s) of their certified or non-certified Subcontractor(.s) into the table below and must include 

the following documents in their sealed Offer. 

• Subcontracting/Sub-Consulting Utilization Form (completed and signed) 

• Subcontracting/Sub-Consulting Utilization Plan (completed) 
• All required documentation demonstrating the Offeror's performance of Good Faith Efforts (see Check List below) 

GOOD FAITH EFFORTS CHECK LIST-

When using NON-CERTIFIED Subcontractor/Sub-consultants(s), ALL of the following CHECK BOXES MUST be completed 

in order to meet and comply with the Good Faith Effort requirements and all documentation must be included in your sealed 

Offer. Documentation CANNOT be added or changed after submission of the bid. 

D Contact SMBR. Offerors shall contact SMBR (512-974-7600 or SMBRComplianccDocuments®austintcxas.gov) to obtain a list 

of City of Austin certified M/WBE firms that are certified to provide the goods and setVices the Offeror intends to subcontract 

out. (Availability List). Offerors shall document their contact(s) with SMBR in the "SMBR Contact Information" table on the 

following page. 

0 Contact M/WBE firms. Offerors shall contact all of the M/WBE firms on the Availability List with a Significant Local Business 

Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed 

to be subcontracted and give the Subcontractor the opportunity to respond on their interest to bid on the proposed scope of work. 

When making the contacts, Offerors shall use at least two (2) of the following communication methods: email, fax, US mail or 

phone. Offerors shall give the contacted M/WBE firms at least seven days to respond with their interest. Offerors shall document 

all evidence of their contact(s) including: emails, fax confirmations, proof of mail delivery, and/or phone logs. These documents 

shall show the date(s) of contact, company contacted, phone number, and contact person. 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting ("Subcontractor") Utilization Plan 

SOLICITATION NUMBER: RFP 7500 KDS3001 

SOLICITATION TITIE: Painting Services 

0 Follow up with responding M/WBE firms. Offeror shall follow up with all M/WBE firms that respond to the Offeror's request. 

Offerors shall provide written evidence of their contact(s): emails, fax confirmations, proof of mail delivery, and/ or phone logs. 
These documents shall show the date(s) of contact, company contacted, phone number, and contact person. 

0 Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (t.e. newspaper, minority 

or women organizations, or electronic/social media). Offerors shall include a copy of their advertisement, including the name of 

the local publication and the date the advertisement was published. 

0 Use a Community Organization. Offerors shall solicit the services of a community organization(s); minority persons/women 

contractors' /trade group(s); local, state, and federal minority persons/women business assistance office(s); and other organizations 

to help solicit M/WBE firms. Offerors shall provide written evidence of their Proof of contact(s) include: emails, fax confirmations, 

proof of mail delivery, and/or phone logs. These documents shall show the date(s) of contact, organization contacted, phone 

number, email address and contact person. 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting ("Subcontractor") Utilization Plan 

SOLICITATION NUMBER: RFP 7500 KDS3001 

SOLICITATION TITLE: Painting Services 

OR 
D Email 
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Tab #2- Authorized Negotiator 

Company Name: TRINI Construction Builder LLC 

Authorized Representative: Reginald Worlds 

Mailing Address: PO Box 81431 
Austin, TX 78708 

Email Address: info(cli,triniconstructionbuilder.com 

Tele: 512.282.2262 
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TAB #3 - TRINI Construction Builder LLC- Reference Sheet 

Agency Contact/Project Title Project start I Finish Desc. Of Work Cost Contact Information 

Community Care I Contract Number: NIA Start Date: Jan 2015 General 150K Community Care & Central Health 
Central Health General Maint. End Date: June 2016 Maint. I Gary Brady Facility Mgr I 

gar'{.bradl(@centralhealth.net I 
512.978.8177 

TexasA&M Contract Number: NIA Start Date: June Complete $400K Texas A&M I Bedalina Rosario 
{Austin Texas) Office Remodel 2017 End Date: Dec office Facility Manager I b-

2017 remodel rosario@tti.tamu.edu I 
512.779.7314 

City of Austin Contract Number: MA 7500 Start Date: Sep 2016 General 1M City Of Austin I Jermain Defreeze I 
NA160000171 End Date: Present Maint. jermain.defreeze@austintexas.gov 
General Maint. I 512.945.4804 

City of Austin Contract Number: NIA Start Date: Oct 2013 General lOOK Mid State Plumbing/ jack Tyler I 
Office Remodel I Paint End Date: March Maint.- jtl(ler@mid-stateQiumbing.com I 

2014 Office Paint 512.288.3645 

City Of Austin Start Date: Oct 2013 End Start Date: Jan 2012 General Price Kellogg Brown & Root I Tom 
Date: March 2014 End Date: Dec 2015 Painting Varied Baumgartner I 

Thomas.baumgartner@kbr.com I 
512.992.8551 
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Tab #4 -Executive Summary 

TRINI Construction Builder LLC is in construction and is responsible for developing residential and commercial 
construction. We presently have the capacity to turn over in excess of $2M per year. TRINI Construction Builder LLC prides 
itself on being able to achieve its client's objectives every time, on time. This can only be achieved with a company culture that 
has been developed and implemented direction of senior management of the organization. TRINI Construction Builder LLC is 
a "can do" company and rightly proud of its achievements to date. The company's culture can be best summed up in the 
company's key operating objectives. These are as follows: 

• Ensuring our organizational structure contains the dynamics required to keep it in the forefront of modern project delivery methods. 
• Provide collaborative expertise to all projects with the wealth and depth of experience the company has gained. 
• Meet or exceed our client's specified benchmarks using a certified and fully auditable QA system. 
• Provide our clients with an end product that is value for money by ensuring that projects are delivered within budget. 
• Delivery of our client's projects in a timely marmer. 
• Provide our clients with ongoing risk management to minimize exposure. 
• Provide staffing that open and accountable to ensure a dispute free environment. 
• Provide a safe environment on our projects that fully auditable against industry standards. 
• Ensure that our work practices are both environmentally sound and sustainable. 
• Manage project industrial relations to ensure that all risk of time and cost overruns are minimized. 
• Ensure that our staff are fully trained and appraised of changing industry practices and techniques. 

BGC Construction is backed by the BGC (Australia) Pty Ltd Group and this provides many advantages to BGC Construction. The 
group turnover is in excess of$3 billion per armum and has a workforce of over 3,500 employees. 

Today, TRINI's range of operations includes residential and commercial construction. 

We have the staff and management systems in place to ensure the success of your projects. At TRINI Construction Builder we also 
have the ability to call on resources at anytime. This means that instead of allowing a project to go unattended we are able to provide 
additional manpower to get the job done. This is a huge advantage to our operation and adds strength to the relationship between 
TRINI Construction and it's clients. 

TRINI' s commitment to superior quality remains a catalyst for future growth. Driven by a desire to be the best in all of its disciplines, 
TRINI will always remain true to its motto - long standing tradition of high quality craftsmanship, personal commitment to each 

project, and exceptional customer service. 
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Tab #5- Personnel and Project Management Structure 

Owner- Project leadership & responsible for reporting 
Reginald Worlds 

List of Employees 

!. Larry Cross (Project manager)- 7 Years I 10 accounts I 50% dedicate to COA- PM I 10 years experience 

2. Valentin H. Escalara (Foreman I Superintendent)- 5 Years I 1 accounts I 100% dedicate to COA- Superintendent I Foreman! 
!0 years experience 

3. Juan Campos (Lead Painter) -12 Years I 1 accounts I 100% dedicate to COA- Lead Painter I 25 years experience 

4. MauraRuiz-2 Years 
5. Isaiah Escalara 
6. Noe Guteriz 
7. Israel (Jesus) Martinez 
8. Jesus Rodriguez 
9. Isaac Soto 
I 0. Joaquin Nieto (2"d Lead personnel) 
11. Lesmar (Daniel) Jurado 
12. Gabriel Gomez 
13. Raul Martinez 
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Tab #6A- Technical Program 

PURPOSE 

Demonstrate TRINI Construction Builder detailed understanding of the requirement for the 
Scope Of Work. 

Scopes of work to be covered under this contract will be to paint the following: 
1. Drywall 
2. Stucco 
3. Plaster 
4. Steel 
5. Wood 
6. Concrete 

6A-1 There are no OSHA exception or citations issued in the last three calendar years. 

6A-2 OSHA Incident Rate for the last two years: 0.5 

6A-3 No specialized labor is hired for the duration of the project. 

6A-4 We will continue to hire and seek out sufficient number of personnel through various 
programs (Texas Workforce and other 

avenues). 

6A-5 See section 4.2 of this document 
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Attachment 1 

SAMPLE PROJECT 

Austin Convention Center Service Yard Painting Project 

The information provided in this attachment shall be used to provide an itemized breakdown of the 

cost on the proposer's quote, including all equipment, tools, consumables, mobilization, and 

demobilization charges necessary to complete the job. The unit prices for labor shall not exceed those 

submitted in Attachment 4 - Price Sheet. A schedule (timeline) with specific tasks is required. 

Proposers should include enough information to demonstrate to the City that they understand what 

is necessary to complete the Scope of Work. Proposers shall submit mock invoices and supporting 

documentation that would be required for payment of labor hours (timesheets). In addition, 
Attachment 1- SAMPLE PROJECT shall be used to complete Attachment 2- Sample Project Worksheet 

The sample painting project for the Austin Convention Center includes the following tasks for painting 

a 250-linear foot wide fence that is 27 feet tall. All painted surfaces will require prepping, priming, and 

two coats of finish color on both the street side and the yard side of the panels. Supplementary photos 

are attached for reference. 

1) Fence & Louver Panels: 
a. Power wash both sides of fence 
b. Power wash both sides of louver panels 

Water shall be captured for proper disposal (NOT to storm drains). 

2) Fence 

a. Prime fence on both sides 
b. Paint fence- 2 finish coats both sides of fence. 
Allow ample drying time between coats. No spraying of paint. 

3) Gray Steel Posts- (7) posts, 27 feet tall 

a. Prime steel posts 

b. Paint steel posts 

4) Prime and paint Louver Panels: 

Looking at the wall is a lower louver panel and a top grille panel with a void between the two 

painted portions (see supplementary photos). The wall consists of ten (10) sections. 

Six (6) of the sections have a louver panel measuring sixteen feet high by twenty-seven feet 

wide (16'H x 27'W), and a top grill that measures three and a half feet high by twenty-seven 

feet wide (3-1/2'H x 27'W). 

One south section louver panel is sixteen feet high by eighteen feet wide (16'H x 18'W). The 
south section the top grill panel is three and a half feet high by eighteen feet wide (3-1/2'H x 
18'W). 
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Attachment 2 - Sample Project Worksheet 

Revision 1.1 

Vendor Name: Trini Construction Builder, LLC 

Attachment 2: Sample Project Worksheet- Austin Convention Center Service Yard Painting Project 
Schedule Painters/ 

#FT #FT Total FT Total FT Total UOM Daily Work Laborers Job Not-to-Exceed 

Item 1 - Description {1 points) QTY High Wide High Wide FT (SForLF) Hours8 Per SOW Classification Labor Rate Quote 

a) Power Wash Fence 1 27 250LF 27 250SF N/A 67SOSF 40ays 2 Laborer Laborer $ 19.00 $ 1,216.00 

b) Power Wash Louver Panels 8 16 27 16 27 N/A 3456SF 2Days 2 Laborer Laborer $ 19.00 $ 608.00 

Schedule Painters/ 

Total FT Total FT UOM Daily Work Laborers Job Not-to-Exceed 

Item 2- Description (1 points) QTY FTHig FTWid High Wide Tota/FT (SForLF) Hours8 Per SOW Classification labor Rate Quote 

a) Prime Fence 1 27 250LF 27 250LF N/A 6750SF 10 Days 4 Painter Painter $ 31.39 $ 10,044.80 

b) Paint Fence 1 27 250LF 27 250LF N/A 6750SF 20Day 4 Painter Painter $ 31.39 $ 20,089.60 

Schedule Painters/ 
Total FT Total FT UOM Daily Work Laborers Job Not-to-Exceed 

Item 3 - Description {1 points) QTY FTHig FTWid High Wide Tota/FT (SForLF) Hours 8 Per SOW Classification Labor Rate Quote 

a) Prime Steel Post 7 27 2 27 2 N/A 378SF 1 Day 1 PainterP Painter $ 31.39 $ 251.12 

b) Paint Steel Post 7 27 2 27 2 N/A 378SF 2 Days 1 PainterP Painter $ 31.39 $ S02.24 

Schedule Painters/ 

Total FT Total FT UOM Daily Work Laborers Job Not-to-Exceed 

Item 4- Description (4 points) QTY FTHig FTWid High Wide Tota/FT (SF or LF) Hours 8 Per SOW Classification Labor Rate Quote 

Louver Panel 6 16 27 16 27 N/A 2592SF 15 Days 3 Painters Painter $ 31.39 $ 11,300.40 

Top Grill 6 4 27 4 27 N/A 648SF 4 Days 2 Painters Painter $ 31.39 $ 2,008.96 

South Section louver Panel 1 16 18 16 18 N/A 288SF 2 Days 1 Paintera Painter $ 31.39 $ 502.24 

South Section Top Grill Panel 1 4 18 4 18 N/A 72SF 4 Days 2 Painters Painter $ 31.39 $ 2,008.96 

North Section Louver Panel 1 16 11 16 11 N/A 176SF 2 Days 1 PainterP Painter $ 31.39 $ 502.24 

North Section Top Grill 1 4 11 4 11 N/A 44SF 2 Days 1 PainterP Painter $ 31.39 $ S02.24 

Gated Section Top Grills 
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Attachment 2 - Sample Project Worksheet 

Revision 1.1 

Vendor Name: Trini Construction Builder, LLC 

Attachment 2: Sample Project Worksheet- Austin Convention Center Service Yard Painting Project 

Schedule Painters/ 

Total FT Total FT UOM Daily Work Laborers Job Not-to-Exceed 

Item 5 - Description (l points) QTV FTHig FTWid High Wide Tota/FT (SF or LF) Hours8 Per SOW Classification Labor Rate Quote 

a) Prime Gates 2 10 40 10 40 N/A 400SF 1 Days 1 PainterP Painter $ 31.39 $ 251.12 

b) Paint Gates 2 10 40 10 40 N/A 400SF 2 Days 1 PainterP Painter $ 31.39 $ 502.24 

Schedule Painters/ 

Total FT Total FT UOM Daily Work Laborers Job Not-to-Exceed 

Item 6- Description (l points) QTV FTHig FTWid High Wide Tota/FT (SForLF) Hours 8 Per SOW Classification Labor Rate Quote 

a) Prime Gate Supports 4 25 2 25 2 N/A 200SF 1 Days 1 PainterP Painter $ 31.39 $ 251.12 

b) Paint Gate Supports 4 25 2 25 2 N/A 200SF 2 Days 1 PainterP Painter $ 31.39 $ 502.24 

Schedule Painters/ 

Total FT Total FT UOM Daily Work Laborers Job Not-to-Exceed 

Item 7- Description (l points) QTV FTHig FTWid High Wide Tota/FT (SForLF) Hours8 Per SOW Classification Labor Rate Quote 

a) Prime !-Beams 2 27 2 27 2 N/A 320SF 1 Days 1 PainterP Painter $ 31.39 $ 251.12 

b) Paint 1-Beams 2 27 2 27 2 N/A 320SF 2 Days 1 PainterP Painter $ 31.39 $ 502.24 

Total $ 51,796.88 

Page 2 of 2 
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Reginald Worlds 
Contractor & Builder 
Commercial & Residential 

7500 KDS3001 Bid Quotes NTE 

DBE (TX DDT) I MBE I HUB I SBE I BPI I Weatherization Certified 
info@triniconstructionbuilder.com 

Office: 512 282-2262 
YNIW.triniconstructionbuilder.com 

Date: AUGUST Zl, 2018 QUOTE TITLE: COA AUSTIN CONVENTION CENTER SERVICE YARD PAINTING PROJECT 

QUOTE#: 08212018 

QUOTE LOC: AUSTIN, TEXAS 

Bill to: ESTIMATING DEPARTMENT 

ITEM QTY UNIT DESCRIPTION PRICE TOTAL 

1 1 Ea. PAINTING $51,796.88 $51,796.88 

Power wash fence (both sides) & louver panels per scope of work 
Provide 1 coats new primer & paint @ existing fence, per the scope of work 

Provide 1 coats new primer & paint @ existing steel post (x7) per the scope of work 
Provide 1 coats new primer & paint@ existing louver panels & top griJJs (x8) per the scope of work 

Provide 1 coats new primer & paint@ existing gates (x2) per the scope of work 
Provide 1 coats new primer & paint@ existing gates supports (x4)per the scope of work 
Clean work areas daily 
Includes tools & equipment 

EXCLUSION; 

E-1 1 Ea. Excludes Removal of Existing Paint N/A N/A 

Subtotal $51,796.88 

Sales Tax 8.25% N/A 

Total $51,796.88 

Any additional work outside of contract is considered a change order and additional cost will be applied. 
Please contact Reginald Worlds at 512·282·2262 with any questions or comments. 

Thank you for your business! 
Please remit payment to: 

P. 0. Box 81431· Austin, Texas 78758 
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6C - Quality Control I Assurance Plan 

TRINI Construction Builder Will: 

1. Perform all non-expedited painting services during regular business hours, which are 
defined as Monday through Friday from 6:00a.m. to 5:00p.m. 

3.2.1.1 If the TRINI Construction Builder is unable to provide these services during the 
designated regular business hours, the TRINI Construction Builder shall obtain written approval 
from the Contract Manager or designee to perform the services during non-regular business 
hours. Work performed during non-regular business hours which are covered under this 
provision, shall be billed at the regular business hour labor rate. 

3 .2.1.2 If TRINI Construction Builder wishes to work on the weekends TRINI Construction 
Builder will provide a written notice to the Contract Manager in advance no later than noon 
(12:00 p.m.) on the Wednesday prior to the proposed weekend TRINI Construction Builder 
wishes to work. 

3.2.2 TRINI Construction Builder will perform services during non-regular business hours, 
which is defined as Monday through Friday from 5:01 p.m. to 5:59a.m., weekends, and official 
City holidays, only if requested by the City. TRINI Construction Builder shall not invoice the 
non-regular business hour rate for services unless requested and approved in writing by the 
Contract Manager or designee prior to starting the work. 

3 .2.3 TRINI Construction Builder will not charge overtime rate due to lack of available staff for 
services performed during nonregular business hours that could reasonably be completed during 
regular business hours. TRINI Construction Builder's lack of available staff to perform services 
shall not constitute the City paying a higher rate or paying TRINI Construction Builder's 
personnel for overtime. The City shall not be responsible for paying over time of TRINI 
Construction Builder's employees. 

3 .2.4 TRINI Construction Builder's will provide a list employees who are scheduled to provide 
the services to the Contract Manager. TRINI Construction Builder's employees shall have proper 
identification (photo id, company id, etc.) in their possession to ensure access to the facility in 
which the TRINI Construction Builder is required to work. 

3.3 Single Point of Contact (SPOC) 

3.3 .1 TRINI Construction Builder shall provide a SPOC to the City's Contract Manager or 
Designee, who is English speaking, skilled, knowledgeable, and experienced in providing the 
types of services listed in this Scope of Work. 3.3 .2 The SPOC shall be available and on-call 
twenty-four (24) hours daily including weekends and holidays and have the authority to dispatch 
TRINI Construction Builder personnel. TRINI Construction Builder shall provide the office 
number, email address, and cell phone number for the SPOC. 
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3.3 .3 The SPOC shall have full decision-making authority on behalf of the TRINI Construction 
Builder for all services provided under this Contract. 

3.3.4 The SPOC shall inspect, monitor, and supervise the TRINI Construction Builder's 
employees; ensuring adherence to the work schedule, safety requirements, and quality of work. 

3.3.5 During times the SPOC is unavailable (due to vacation, travel, etc., for example), the 
TRINI Construction Builder will provide a designee for the SPOC. The designee shall meet the 
same requirements as specified for the SPOC within this SOW and shall have the same authority 
as the SPOC. 

3.4 On-Site Supervisor 

3.4.1 TRINI Construction Builder will have an English-speaking, qualified working Lead 
Painter/Supervisor at the work-site at all times while services are being performed. The 
Supervisor will be a working supervisor and perform painting services and general labor tasks. 
The Supervisor shall have the authority to act on behalf of the TRINI Construction Builder and 
may also serve as the TRINI Construction Builder's SPOC. 

3.4.2 The Supervisor will report to the Contract Manager or designee daily when work is being 
performed on this Contract, or on a schedule that is mutually agreed to between the TRINI 
Construction Builder and Contract Manager or designee. 

3.4.3 The Supervisor will be responsible for all keys assigned to unlock spaces and for security 
of the worksite. 

3.4.4 The Supervisor will be responsible for the conduct and performance of the TRINI 
Construction Builder's employees. 

3.5 Safety Requirements 

The TRINI Construction Builder will: 

3.5.1 Store, handle, and install all paint materials per manufacturer's specifications. 

3.5.2 Comply with all provisions of the Occupational Health and Safety Act (OSHA) to protect 
the life and health of employees and other persons; to prevent damage to property, materials, 
supplies, and equipment; and to avoid work interruptions. TRINI Construction Builder will 
comply with the latest version of the 29 CFR 1910, Occupational Safety and Health Standards. 
Compliance with OSHA and other applicable laws and regulations for the protection of 
employees is exclusively the obligation ofTRINI Construction Builder, and the City assumes no 
liability or responsibility for TRINI Construction Builder's compliance or noncompliance with 
such responsibilities. 

3.5.3 Comply with all OSHA reporting requirements for record keeping and reporting of all 
accidents resulting in death, injury, occupational disease, or adverse environmental impact. 
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TRINI Construction Builder will provide a verbal report to the City innnediately, and no more 
than one (1) business day, of the occurrence. TRINI Construction Builder will cooperate with the 
City, providing written documentation and any information required for their records. 

3.5.4 Will not require any person to work in surroundings or under working conditions that are 
unsanitary, hazardous, or dangerous to their health or safety. 

3 .5 .5 Innnediately notify the Contract Manager or designee upon detection of existing or 
potentially hazardous conditions while performing services under this Contract. 

3.5.6 Comply with all Federal, State, Local and City regulations and requirements as applicable 
to their industry which will include any statutory requirements for clean air, clean water, toxic 
substances control, pollution control, resource conservation and recovery. All environmental 
protection matters or questions will be coordinated with the Contract Manager or designee. 

3.5. 7 Ensure personnel will wear appropriate personal protection equipment at all times and 
follow all applicable safety practices in their industry. 

3.5.8 Block off and mark all work areas with appropriate safety signs and safety 
barricades/bollards to protect the public from injury, including "Wet Paint" signs. 

3.5.9 The TRINI Construction Builder is responsible for obtaining all necessary permits to 
barricade City streets and sidewalks. 

3.5.1 0 Be responsible for the enforcement of all safety requirements for any work perfonned 
under the Agreement. If TRINI Construction Builder fails or refuses to promptly comply with 
safety requirements, the Contract Manager or designee may issue an order stopping all or part of 
the work until satisfactory corrective action has been taken. No part of the time lost due to any 
such order will be made the subject of a claim for extension of time or for excess costs or 
damages to TRINI Construction Builder. 

3.5.11 Will not use materials that contain asbestos or lead at any City property under this 
contract. 

3.5.12 Will not use any materials or chemicals that may cause a physical or health hazard 
without receiving prior approval from the Contract Manager. TlUNI Construction Builder will 
provide, upon request, the manufacturer's specifications, a Safety Data Sheet (formerly MSDS), 
and any required Environmental Protection Agency (EPA) information on usage and handling. 

3.5.13 Inform the Contract Manager whenever work is expected to be hazardous to City 
employees, the general public, and/or City operations. 

3.5.14 Coordinate the timing and transportation of equipment or materials to the work area. If 
transportation through the interior of a facility is required, TRINI Construction Builder will take 
every precaution to ensure public safety. Under no circumstances will TRINI Construction 
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Builder transport equipment or materials through the interior of a facility without prior 
coordination v.ith the Contract Manager or designee. 

3.6 Labor and Personnel 

TRINI Construction Builder will: 

3.6.1 We ensure all TRINI Construction Builder's personnel report to the Security Control 
Center upon arrival and departure from City premises and sign in or out of the facility. TRINI 
Construction Builder will not allow other individuals to sign them in or out on their behalf. The 
City reserves the right to verify the signatures and the time signed in and out to verify TRINI 
Construction Builder's labor hours invoiced. The City is not responsible for paying TRINI 
Construction Builder employees whom do not sign in and out with the Security Control Center. 

3.6.2 Remain in compliance to the City's Workforce and Security Clearance as described in 
Section 0400, Supplemental Terms and Conditions while onsite. 

3.6.3 We will ensure the safety of our employees, City employees, and the general public during 
performance of all services under this contract. TRINI Construction Builder will ensure that all 
crews are fully and properly equipped to perform services promptly and safely. 

3.6.4 Have comprehensive communication programs in place for employees, which provide 
training and information related to the safe use of substances identified as health or physical 
hazards by OSHA. TRINI Construction Builder will submit proof of personnel training and 
experience within five (5) business days upon request by the Contract Manager. 

3.6.5 Require all personnel assigned to the project to wear necessary safety equipment and 
company issued identification (shirt, hat, or badge). 

3.6.6 Immediately remove any TRINI Construction Builder employee(s) or representative of the 
TRINI Construction Builder from City property or facility, if requested by the City, that is (while 
providing services on City property or at City facilities) incompetent, disorderly, abusive, or 
disobedient, has knowingly or repeated violated safety regulations, has possessed any firearms in 
contravention of the applicable provisions of Texas law, or has possessed or was under the 
influence of alcohol or drugs on the job. Furthermore, TRINI Construction Builder will not 
assign such employee or representative to a City work order/job without the City's prior written 
consent. TRINI Construction Builder will at all times maintain good discipline while preforming 
services for the City. 

3.6.7 Ensure that all personnel are continuously trained to meet the latest technology and 
industry standards. If a project requires the use of equipment or processes that require specialized 
training, TRINI Construction Builder will submit proof of personnel training and experience 
within five (5) business days upon request by the Contract Manager. 

3.6.8 Understand that TRINI Construction Builder and all TRINI Construction Builder 
employees performing services under this contract are not constituted as an agent or employee of 



Exhibit B

the City. Accordingly, TRINI Construction Builder and its employees understand and agree that 
they will not be entitled to any of the rights and privileges established for employees of the City 
such as vacation, sick leave with pay, paid days off, life, accident and health insurance or 
severance pay upon termination of this contract. It is further expressly agreed and understood 
that the City will not withhold any sum due or payable by or on behalf of TRINI Construction 
Builder as withholding for any law or requirement of any governmental body and that all such 
payments as may be required by law are the sole responsibility of TRINI Construction Builder 
and the individual TRINI Construction Builder employees. 

4.1.1 Understand and agree that the scheduling of events at City facilities takes precedence over 
any scheduled painting services agreed to by TRINI Construction Builder and Contract Manager 
or designee. TRINI will not hold the City liable, financially or otherwise, ifthe City needs to 
reschedule services with TRINI Construction Builder due to a new event scheduled at a City 
facility. The Contract Manager or designee will make every reasonable effort to immediately 
notify TRINI Construction Builder of changes in the City's schedule of events which may have 
an impact on scheduled services. 

4.1.2 TRINI Construction Builder will provide all tools and equipment necessary and 
customarily required by the trade, materials, labor, permits, incidentals, expendable items, 
personnel protective equipment, transportation, electricity and water (if not available on site) for 
proper execution and completion of painting services, including scaffolding to reach a minimum 
working height of twenty (20) feet and pressure washers. The materials and services provided by 
the TRINI Construction Builder will comply with all current Federal, State and local laws, City 
ordinances, rules and regulations. 

4.1.3 TRINI Construction Builder will be responsible for inspecting each site prior to submitting 
a fixed-price quote for services. No variation in price or conditions will be permitted based on 
the claim of ignorance, negligence, or false representation. Submission of a fixed-price quote is 
evidence that TRINI Construction Builder has familiarized himself/herself with the nature and 
extent of the work and any local conditions that may, in any manner, affect the scope of the work 
to be done, and the equipment, materials, labor, etc. required. 

4.1.4 TRINI Construction Builder will schedule site inspections with the Contract Manager or 
designee. 

4.1.5 TRINI Construction Builder will use materials that are factory-new and free of defects in 
materials and workmanship. 

4.1.6 TRINI Construction Builder provide all transportation required to perform the work. We 
will park our vehicles in areas designated by the City, if available. In the event the City cannot 
make parking arrangements for TRINI Construction Builder, TRINI Construction Builder will be 
responsible for parking fees and fines. All vehicles parked on City property will be clearly 
marked with TRINI Construction Builder name on both sides of each vehicle. Magnetic signs are 
acceptable. 

4. TRINI CONSTRUCTION BUILDER RESPONSIBILITIES 
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4.1 General 

4.2 Sustainability 

The TRINI Construction Builder will: 

4.2.1 Use LOW or NO VOC paint whenever possible. Inform the City of alternative products 
and practices it can offer that meet the City's sustainable purchasing objectives and that can be 
used to complete services. The alternative products and practices should consider total cost of 
ownership during the product's useful life, including operation, supplies, maintenance, and 
disposal cost and: 

4.2.1.1 Conserve natural resources throughout the product life cycle by supporting up-cycling 
and recycling efforts as well as utilize products with high recycled content 

4.2.1.2 Minimize environmental impacts such as water and air pollution during usage 

4.2.1.3 Eliminate or reduce taxies that create hazards to workers, citizens, wildlife, and the 
environment 

4.2.1.4 Assist in meeting the City of Austin's goals as stated on the Office ofSustainability 
performance tracking website: http://www.austintexas.gov/page/sustainabilityperformance
tracking 

4.2.2 Research the availability of LEED and/or Energy Star related products or products that 
improve the quality or durability of the completed work that could be used for repairs and 
identify these products to the Contract Manager. Such products will be given first priority for use 
in repair jobs. 

4.2.2.1 TRINI Construction Builder will not proceed with using the alternative suggestions 
unless specifically approved by the Contract Manager in writing before the start of the project. 

4.2.3 Use vehicles and equipment that operate on alternative fuels or are hybrid-electric when 
possible and notify the City if environmentally friendly alternatives are used. 

4.2.4 The City may request a quote for alternative products to determine the feasibility of using 
those products compared to products that are not as environmentally friendly. If the City 
approves the use of alternative products, quotes and manufacturer documentation will reflect the 
sustainable attributes of those products. 

4.3 Project Quotes and Expedited Services 

4.3.1 Project Quote Process 
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For each project, TRINI Construction Builders will submit a fixed-price quote to the City's 
Contract Manager or designee which will be evaluated for accuracy, demonstrated understanding 
of the project scope of work/requirements, experience and expertise in providing the specific 
service, schedule and price reasonableness and awarded to TRINI Construction Builder meeting 
the project requirements at the lowest price. Each project will have a pre-determined fixed-price 
amount. To comply with the quote process, TRINI Construction Builder will: 

4.3.1.1 Acknowledge receipt of painting service requests within one (1) business day by email to 
the Contract Manager or designee. The Contract Manager or designee will provide TRINI 
Construction Builder with the location, site contact, and description ofthe project. 

4.3.1.2 Inspect the entire site to ensure that all required tasks are included prior to the submission 
of each project fixed-price quote. 

4.3.1.3 Provide a written fixed-price quote, based on the labor rates listed in Attachment 4-
Price Sheet. The quote will include at a minimum: 

4.3.1.3.1 a description of the work to be performed 4.3.1.3.2 estimated square and/or linear feet 
4.3.1.3.3 method proposed to complete the requested services 4.3.1.3.4 itemized estimate of 
materials 4.3.1.3.5 itemized estimate of any rental equipment needed 4.3.1.3.6labor including 
the number of hours, number of job classification/title of workers proposed, and 4.3.1.3.7 
proposed time line, including a proposed start and finish date/time 4.3 .1.4 If alternative products 
are available to meet the sustainability goals of the City, these will be submitted as an additional 
or alternative quote line to the originally stated project. 

4.3.1.5 Not provide a fixed-price quote that includes a separate charge for administrative, 
overhead, per diem and transportation (i.e. travel time, mileage, and fuel) costs. These expenses 
will be included in the hourly rates and will not be paid separately. 
4.3.1.6 Provide paint pricing in TRINI Construction Builder's fixed-price quote when requested 
by the City to supply the paint for that job assignment. Otherwise, the fixed-price quote will 
notate that the City will supply the paint and no charge for paint will be reflected on the fixed
price quote. 

4.3.1.7 Submit the fixed-price quote within two (2) business days of notification for approval by 
the Contract Manager or designee, or at a time mutually agreed to between TRINI Construction 
Builder and the Contract Manager or designee. 

4.3.1.7.1 The Contract Manager or designee, will review the fixed-price quote and if in 
agreement, will issue a written notice to proceed in the form of a department Purchase Order 
(PO) form with corresponding Reference Number ("DO"). TRINI Construction Builder will not 
begin work without a DO from the City. Upon receipt of a DO, TRINI Construction Builder will 
contact TRINI Construction Builder Manager or designee within two (2) business days to 
schedule a start date for services. Services will start within five ( 5) business days of written 
approval by the City, or at a time mutually agreed to between TRINI Construction Builder and 
Contract Manager or designee. 

--------------~~~-- -~~ 
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4.3.1.7.2 Ifthe Contract Manager or designee does not agree with the lowest fixed price quote as 
presented, the Contract Manager or designee may contact TRINI Construction Builder to discuss 
and resolve. Once in agreement, TRINI Construction Builder will submit a revised fixed-price 
quote for approval to the Contract Manager or designee in one (I) business day, or at a time 
mutually agreed to between TRINI Construction Builder and TRINI Construction Builder 
Manager or designee. The City may elect to reject the lowest fixed-price quote and award to the 
next lowest fixed-price quote which meets the project scope of work. The City reserves the right 
to reject any and all quotes. 

4.3.1.8 Complete the work within the time stated in the fixed-price quote. TRINI Construction 
Builder will notify the Contract Manager or designee in writing upon completion of the services. 

4.3.1.9 Request a quote change for additional time, in writing, ifTRINI Construction Builder 
determines that the services being performed cannot be completed as specified in the fixed-price 
quote. TRINI Construction Builder will not increase the original fixed-price quote for any TRINI 
Construction Builder requested time extension due to delays caused by TRINI Construction 
Builder. TRINI Construction Builder and the Contract Manager or designee will mutually agree 
to a new date for completion of work. Under no circumstances will TRINI Construction Builder 
leave services unfinished without prior written approval of the Contract Manager or designee. 

4.3 .1.1 0 TRINI Construction Builder will notify the City's identified point of contact at each 
work site with an estimated time of arrival one (1) business day prior to beginning work at the 
City location, unless the Contract Manager or designee indicates additional notification time at 
the time of the request. 

4.3.2 Changes to Project Quote 

4.3.2.1 TRINI Construction Builder will acknowledge and understand that the fixed-price quote 
is the maximum amount the City will pay for the service, regardless of increases in labor or 
materials initiated by TRINI Construction Builder. TRINI Construction Builder changes to the 
approved fixed-price quote will not increase the total dollar amount on the fixed-price quote. 

4.3.2.2 TRINI Construction Builder will immediately notify the Contract Manager or designee in 
writing (by email) if additions, deletions, and/or revisions to a job assignment are needed. Within 
one (1) business day of verbal notification, TRINI Construction Builder will submit a written 
quote change request to the Contract Manager or designee. The City reserves the right to reject 
any changes to the project fixed-price quote requested by TRINI Construction Builder. Under no 
circumstances will TRINI Construction Builder proceed with changes to the project fixed price 
quote without approval from the Contract Manager. 

The Project Quote Change Request will include the following: 

4.3.2.2.1 A description of the change or addition in the work and the reason for the 
change/addition, explaining the benefits of the change/addition 

4.3.2.2.2 The adjustment in the project time, if any. 
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4.3.2.3 If the City requests to change a fixed-price quote due to a change in the scope of work 
that would increase the number of labor hours required or the amount of materials required, 
TRINI Construction Builder will amend the original fixed-price amount and, upon approval and 
acceptance of the amended fixed-price quote, will be reimbursed for the changes. 

4.3 .3 Expedited Painting Services 

TRINI Construction Builder will: 

4.3.3.1 Be available to perform expedited services twenty-four (24) hours per day, three hundred 
sixty-five (365) days per year. 

4.3.3.2 Acknowledge an expedited request within two (2) hours or less and be onsite within four 
(4) hours unless otherwise approved or agreed-upon by the Contract Manager or designee. The 
response time will begin at the time the call is made and end at the time the appropriate TRINI 
Construction Builder's employee signs in at the work site. 

4.3.3.3 Provide a complete fixed-price quote with an estimated completion time to the Contract 
Manager or designee within two (2) hours of arrival to the job site. If two (2) hours is not enough 
time to complete the quote, notify the Contract Manager to request additional time. TRINI 
Construction Builder and Contract Manager or designee may mutually agree that a verbal quote 
for expedited painting services will meet the needs of the City. Verbal quotes will not release 
TRINI Construction Builder from its responsibilities as described by the terms of this Contract. 

4.3.3.4 If providing a verbal fixed-price quote for expedited painting services, provide the 
Contract Manager or designee with a written fixed-price quote, and summary of the services 
performed within two (2) business days of the request for expedited services, unless otherwise 
requested or specified by the Contract Manager or designee. 

4.4 Site and Surface Preparation 

TRINI Construction Builder will: 

4.4.1 Be responsible for the proper preparation of surfaces to be painted including, protection of 
all non-movable items or equipment, and the proper application of all materials. 

4.4.2 Use tarps, drop cloths, and painter's tape to protect work or other property wherever such 
covering is necessary. 

4.4.3 Be responsible for moving and relocating all furniture such as desks, cabinets, stand-alone 
bookshelves, chairs, plant stands, etc. when painting services are required behind furniture. In 
addition, items hung on the walls will be removed and replaced by TRINI Construction Builder. 

4.4.4 Avoid disconnecting electronic equipment such as computers, fax machines, 
telecommunication equipment, and appliances such as but not limited to refrigerators. The 
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Contract Manager or designee will be responsible for disconnections and coordinating 
disconnections as necessary. 

4.4.5 Be responsible for the proper preparation of surfaces prior to painting which may include 
the removal of staples, tape or other adhesive materials as well as cleaning areas (i.e. jambs and 
door facings) where accumulations of dirt, grease, or grime may prevent proper paint adhesion. 

4.4.6 Remove or protect hardware accessories, picture tracks, machined surfaces, plates, lighting 
fixtures, locksets, hinges, fire suppression systems and similar items not intended to be painted 
prior to cleaning and painting as directed by the City's Contract Manager or designee. These 
items will be promptly reinstalled (or protective coverings removed) after painting operations. 

4.4.7 Ensure cracks and defects in walls, including nail holes, are patched before painting. All 
loose or scaly paint will be scraped before painting. 

4.4.8 Ensure newly constructed wall surfaces have all drywall nails and screws filled. 

4.4.9 Ensure seams are properly taped, scratched, and sanded prior to the application of texture 
and paint. 

4.4.1 0 Ensure outside comers have metal comer bead installed prior to taping and floating unless 
otherwise instructed by the Contract Manager or designee. 

4.4.11 Ensure existing textured walls have all voids, cracks, holes, etc. filled with a compatible 
material and is clean, dry, and free of dirt/dust prior to the application of primer, texture, and 
paint. If texture on any wall(s) contains asbestos as identified by the City, then wall(s) must only 
be wet wiped as a method of smoothing out material to be used as filler. At no time will there be 
any sanding, scraping, drilling, or abrading on these walls. 

4.4.12 Ensure plaster wall surfaces are clean, dry, and free of dirt and dust, and all voids frlled 
with a compatible material prior to the application of paint. These surfaces will not receive 
texture. 

4.4.13 Ensure all exterior surfaces except windows are pressure cleaned, as necessary, to remove 
dirt, stains, and mildew prior to painting. 

4.4 .14 Ensure doors, frames, and trim are properly sanded and prepped prior to the application of 
any enamel paint. 

4.4.15 Provide additional surface preparation if required at the Contract Manager's discretion. 
The Contract Manager will define these requirements during the initial meeting or site visit for 
each project. 

4.4.16 Understand the Contract Manager or designee may request to inspect the completed 
surface preparation prior to paint application. If City inspection is required, TRINI Construction 
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Builder will not apply paint until the Contract Manager or designee has approved the surface 
preparation. 

4.5 Paint Application 

TRINI Construction Builder will: 

4.5.1 Install all paints/coatings are in accordance with manufacturer's instructions. 
Paints/Primers to be used will be specified by the Contract Manager in advance. 

4.5.2 Install all required material (paint, primer, putty, etc.) in proper relation to adjacent 
construction and with uniform appearance. Clean and prime area as recommended by 
manufacturer. 

4.5.3 Ensure the rate of coverage per gallon for the paint to be applied does not exceed the 
maximum rate recommended by its manufacturer. 

4.5.4 Ensure all coating applications or mixing/thinning of material are performed in accordance 
with the manufacturer's specifications. 

4.5.5 Ensure all paints are thoroughly stirred before removal from the containers and will be kept 
stirred while in use. 

4.5.6 Ensure all paint in any one-paint coat are hard and dry through the entire paint film before 
the next coat is applied. In no case will the elapsed time between the applications of the 
successive coats of paint to any surface be less than that recommended by the paint 
manufacturer. 

4.5.7 Ensure all coated surfaces are to be free of dust, dirt, and contamination before succeeding 
coats are applied, per manufacturer's specifications. 

4.5.8 Ensure all paint may be rolled or brushed on all textured or plaster surfaces. Any other 
method of application must have prior approval of Contract Manager or designee. 

4.5.9 Ensure all top, sides, and bottom edges on all doors are painted. 

4.5.10 Ensure all coats have uniform thickness and be free of brush marks, runs, drips, sags, 
bubbles, pinholes, ridges, laps, variations in color or texture and other irregularities. Separate 
coats will conform to the dry film thickness specified and will have a distinguishable color 
difference from the preceding or subsequent coats. 

4.6 Exterior Painting 

TRINI Construction Builder will: 
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4.6.1 Ensure any rough or peeling surfaces are thoroughly scraped with either scrapers or wire 
brushes and edges feathered with sandpaper before being primed with the appropriate primer for 
the material prior to the application of two coats of finish as specified. 4.6.2 Ensure all pitch 
(roof tar) are removed from gutters, flashing, and fascia boards prior to the application of primer 
coat. Copper and alumimun gutters, gutter flashings, and fascia are not to be painted. 

4.6.3 Ensure all window frames and doorframes are caulked prior to application of paint. All 
necessary glazing and caulking will be done prior to the application of the primer coat around 
window glass. Caulking will include between windows and brickwork, between coping and 
brickwork, and between coats where two coats are specified. 

4.6.4 Ensure two coats of paint are applied to all exterior surfaces with 48 hours between paint 
coat applications when two coats are specified. 

4.6.5 Ensure all doors are painted on all surfaces and all edges to maintain a uniform appearance. 
All doors (metal and wood), doorframes, and window frames except those having an aluminized 
unpainted finish will be painted. 

4.6.6 Ensure all operable windows and doors open freely upon completion of work. 

4.6. 7 Ensure all roof fans and ventilators (except those of aluminum) are painted with two coats 
oflatex paint to match existing roof. 

4. 7 Environmental Conditions 

TRINI Construction Builder will: 

4.7.1 Not apply paint in rain, fog, mist, snow, sleet, in the presence of water, or, when relative 
humidity or temperature exceeds paint manufacturer's recommended limits. 

4.7.2 Not apply paint in areas where dust is being generated. 

4.7.3 Temporarily stop work at the request of the Contract Manager or designee, due to weather, 
lack of or improper material, safety violations, or other unforeseen circumstances. If the work 
stoppage is expected to be longer than 48 hours, the Contract Manager will issue a stop work 
notice and notify personnel in the City facilities. 

4.8 Job-Site Conditions and Clean Up 

TRINI Construction Builder will: 

4.8.1 Be responsible for the immediate clean-up of the work area on a daily basis and keep work 
areas in an uncluttered condition. All rubbish accumulated from a job will be removed from the 
City's premises by TRINI Construction Builder at TRINI Construction Builder's expense. No 
trash, paint buckets, or other debris is to be placed in City dumpsters or other trash containers 
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belonging to City unless otherwise specified by the City. Cleanliness of the work area will be 
subject to the Contract Manager's inspection and approval. 

4.8.2 Inunediately remove all spilled materials and clean to the original condition prior to the 
spillage. 

4.8.3 Remove any drippage, spillage or splatter of paint or finishes from all walls, windows, 
floors, and finished surfaces that were not present before work conunenced. 

4.8.3.1 Any drippage, splatters, spillage, runs, or accidental painting of fixtures/property will be 
removed and made whole at TRINI Construction Builder's expense. The City reserves the right 
to contact another TRINI Construction Builder to remedy the drippage, splatters, spillage runs, or 
accidental painting of fixtures. TRINI Construction Builder will be responsible for any price 
difference between the contracted amount and the alternate TRINI Construction Builder's charge. 

4.8.4 Be responsible for the removal of all debris and unused material from City premises. 
TRINI Construction Builder will leave work areas in the original condition, or better, prior to the 
start of services. 

4.8.5 Not use any plumbing fixture or waste piping for mixing of, or disposal of paint unless 
instructed to do so by the Contract Manager or designee. Generally accepted methods of paint 
wash disposal would be either disposal to sanitary sewer through a mop sink, toilet, or cleanout. 
If the Contract Manager does not identify an appropriate location for the cleaning of brushes and 
supplies or the disposal of any paint, TRINI Construction Builder will remove all brushes and 
equipment for proper cleaning and disposal, according to all local, state and federal laws. 

4.8.6 Understand that work performed is subject to inspection and approval by the Contract 
Manager upon completion of a project. Payment will not be made for any service until all clean
up requirements have been met and the Contract Manager has approved acceptance of services, 
both to the standards discussed during the job inspection/quote and as to the terms of this 
contract. 

4.9 Equipment 

4.9.1 All equipment will be in good operating condition and will meet or exceed OSHA industry 
standards. 

4.9.2 TRINI Construction Builder will ensure that any motorized or mechanical equipment such 
as lifts, booms, scaffolds, etc. will be approved by the Contract Manager or designee before use. 
The City reserves the right to inspect equipment before use at City facilities. 

4.9.2.1 No gasoline, natural gas, diesel, or propane-powered equipment will be allowed inside a 
facility without the written permission of the Contract Manager. 

4.9.2.2 Non-marking tires will be cleaned before entry into the facility. In addition, the City may 
require a covering be laid on the floor to protect the floor from the equipment. 
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4.9.2.3 TRINI Construction Builder will be responsible for any damage resulting from tire burns, 
battery leaks, oil or hydraulic leaks, scrapes or scratches. 

4.9.3 The City may stop work at any time if inferior equipment (such as leaking solvents, safety 
risk, creating hazardous conditions, damaging City property, etc.) is in use by TRINI 
Construction Builder. The City will have the sole and final authority in determining ifTRINI 
Construction Builder's equipment is inferior. 

4.9.4 TRINI Construction Builder will be responsible for any loss or damage to rented or owned 
equipment used while performing services under this contract. TRINI Construction Builder will 
not charge the City for expenses incurred by TRINI Construction Builder or its Subs for loss or 
damage to equipment or tools rented or TRINI Construction Builder owned equipment. 

4.10 Disposal of Paint, Non-Hazardous and Hazardous Materials 

TRINI Construction Builder will: 

4.1 0.1 Be responsible for handling, transporting, and disposing of all painting material waste, 
supplies, paints and solvents, in accordance with all applicable laws, rules and regulations so as 
to ensure the highest level of safety to the environment and public health at no additional cost to 
the City. 

4.1 0.2 Provide the manifest ticket for hazardous materials or other proof of proper disposal 
within ten (10) business days upon the request of the Contract Manager. 

4.10.3 Not store used supplies and equipment on City premises at the end of the work day unless 
otherwise specified by the Contract Manager or designee. 

4.1 0.4 Be responsible for any hazardous materials brought to the site by TRINI Construction 
Builder. 

4.1 0.5 Immediately notify the Contract Manager of any suspected hazardous materials 
encountered before or during performance of work and will take all necessary precautions to 
avoid further disturbance of the materials. The City will be responsible for any hazardous 
material uncovered or revealed at the site which was not shown, indicated or identified during 
the site inspection visit. 

4.1 0.6 Resume work at the affected area of the Project only after the Contract Manager or 
designee provides written certification that the Hazardous Materials have been removed or 
rendered harmless and all necessary approvals have been obtained from all government and 
quasi government entities having jurisdiction over the Project or site. TRINI Construction Builder 
will be responsible for continuing the work in the unaffected portion of the Project and site. 

4.11 Invoice Charges 
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TRINI Construction Builder will: 

4.11.1 
Only submit an invoice for the fixed-price quote amount. Invoices for labor charges will be in 

accordance with Attachment 4 - Price Sheet. TRINI Construction Builder will certify on each 
invoice that Job Classifications that are subject to Prevailing Wage will, at a minimum, be paid at 
the Total Minimum Wage Rate Required for that Classification. 

4.11.2 Provide an itemized invoice that contains, at a minimum, the following: 

4.11.2.1 Address of work performed 

4.11.2.2 City of Austin contract number 

4.11.2.3 City of Austin purchase order number 

4.11.2.4 TRINI Construction Builder's unique invoice number and date 

4.11.2.5 Beginning and ending dates of services rendered 

4.11.2.6 TRINI Construction Builder's unique quotation number 

4.12 Warranty 

4.12.1 TRINI Construction Builder will provide the Contract Manager or designee, at a 
minimum, a one (I) year warranty for labor and workmanship from date of completion on any 
work performed as well as documentation of any applicable manufacturer's warranty with the 
final invoice. 
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ATTACHMENT 3- PRICE SHEET 

CITY OF AUSTIN 
PAINTING SERVICES 
RFP 7500 KDS3001 

Revision 1.1 

c ompany N arne: TRINIC ons ruct on Ul er 

Special Instructions: Offerors must use this Price Sheet to submit pricing. Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of your Offer. 

The quantities listed are annual estimates and not a guarantee of actual volume. The City reserves the right to purchase more or less of these quantities as may be required during the Contract Term. 
Quantities will be as-needed and specified by the City for each order. 

The City intends to make multiple awards to establish a qualified list of ContractOrs based on the offeror's ability to meet the scope of work requirements, qualifications, experience and cost. 

HOURLY LABOR RATE 

The rates listed below shall include all charges for labor, administrative, overhead, per diem, and transportation (i.e. travel time, mileage, and fuel) costs. These expenses shall be included in the rates 
provided and shall not be paid separately. 

A bid of '0' (zero) will be interpreted by the City as a no-charge (free) item and the City will not expect to pay for that item. A bid of 'no bid' will be interpreted by the City that the proposer does not wish 
to bid on that ilem. 

Job Classifications that are subject to Prevailing Wage shall, at a minimum, be priced at the Total Minimum Wage Rate Required for that Classification. Rates which do not meet the Total Minimum 
Wage Rate for that Classification shall result in a non-responsive offer. 

ITEM NO. LABOR RATE 
ESTIMATED HOURLY LABOR 

EXTENDED PRICE 
ANNUAL HOURS RATE 

1.1 
Lead Painter/Supervisor: for painting and general seJVices during regular business hours, defined as Monday 

10,875 $35.15 $ 382,256.25 
through Friday 6:00am- 5:00 pm 

1.2 
Lead Painter/Supervisor: for painting and general seJVices during non-regular business hours, defined as Monday 

1,990 $52-73 $ 104,932.70 
through Friday 5:01 pm -5:59am, Saturday and Sunday and City holidays 

1.3 
Painter: (priming, painting) for painting seJVices during regular business hours, defined as Monday through Friday 

21,750 $ 31.39 $ 682,732.50 
6:00 am - 5:00 pm 

1.4 
Painter: (priming, painting) for seJVices during non-regular business hours, defined as Monday through Friday 5:01 

2,040 $ 47.09 $ 96,063.60 
pm- 5:59am, Saturday and Sunday and City holidays 

1.5 
Drywall/Taping: (texturing) for seJVices during regular business hours, defined as Monday through Friday 6:00am -

5,240 $ 26.86 $ 140,746.40 
5:00pm 

1.6 
Drywall/Taping: (texturing) for seJVices during non-regular business hours, defined as Monday through Friday 5:01 

290 $ 40.29 $ 11,684.10 
pm -5:59am, Saturday and Sunday and City holidays 

Laborer, Common or General: (for general seJVices- example: pressure washing, cleaning, removing debris, load 
1.7 and unload building materials, take apart bracing, scaffolding) during regular business hours, defined as Monday 5,240 $ 19.00 $ 99,560.00 

through Friday 6:00am - 5:00 pm 

Section 061 o- Price Sheet Solicitation No. RFP 7500 KDS3001 Page 11 
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1.8 

ATTACHMENT 3- PRICE SHEET 
CITY OF AUSTIN 

PAINTING SERVICES 
RFP 7500 KDS3001 

Revision 1.1 

Laborer, Common or General: (for general services- example: pressure washing, cleaning, removing debris, load 
and unload building materials, take apart bracing, scaffolding) for services during non-regular business hours, defined 
as Monday through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays 

Section 0610 - Price Sheet Solicitation No. RFP 7500 KD$3001 

290 $ 28.50 $ 8,265.00 

TOTAL $ 1,526,240.55 

Page 12 



ATTACHMENT 4
EXCEPTIONS TO THE SOLICITATION

Request for Proposal Number:  RFP  7500 KDS3001
Painting Services

Name of Company: __TRINI Construction Builder LLC__________________

Section Proposed Alternative

Be advised that exceptions to any portion of this Solicitation may jeopardize acceptance of the Proposal. The
Proposer must clearly indicate each exception taken and indicate the alternative language along with the business
need for the alternative language. The failure to identify exceptions or proposed changes with a full explanation will
constitute acceptance by the Proposer of the Solicitation as proposed by the City. The City reserves the right to
reject a Proposal containing exceptions, additions, qualifications or conditions not called for in the Solicitation.  

Exhibit B
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018 

This addendum for the above referenced solicitation for a Group Pre-Paid Legal Plan is to incorporate the following 
changes and answer the following question: 

I. Clarifications: 

1. The Solicitation Documents will be reposted to the City's Vendor Connection website located at Austin Finance 
Online https://www.austintexas.gov/financeonline/account services/accountflogin.clm to make the following 
changes to Section 0400 Supplemental Purchase Pr,ovisions, Item 8. Retainage: 

CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 

stipulated to be 20% of the project quote not-to-exceed amount. The Contractor therefore agrees to pay, and 
the City agrees to accept, as liquidated damages, the sum of 20% of the project quote not-to-exceed amount 

8. RETAINAGE: The City wlll-may withhold twenty percent (20%) retalnage unjil completion of all work required 
by the Contract The Contractor's Invoice shall Indicate the amount due, less the retalnage. Upon final 
acceptance of the work, the Contractor shall submit an Invoice for the retainage to the City and payment will be 
made as specified in the Contract. Payment of the retainage by the City shall not constitute nor be deemed a 
waiver or release by the City of any of Its rights and remedies against the Contractor for recovery of amounts 
Improperly Invoiced or for defective, Incomplete or non-conforming work under the Contract 

II. Questions: 

1. Does the solicitation require a bid or performance bond? 

Answer: No. However, the solicitation does contain a Liquidated Damages clause in Section 0400 
Supplemental Purchase Provisions and a requirement in Section 0500 Scope of Work 4.8.6 regarding 
performance and acceptance of services. 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVEDBY: __ ~~~~L-~~~~-------
Kimb rley Larsen, Procurement Specialist II 
Purchasing Office, 512·974-2261 

~NOWLEDGED BY: 

tflo/14 ~t4 
Name 

~w-Id {;,.pj, 
Authon ed Signature 

'1(3/~ 
Date 

Av~ 2--6, l o1 Y 
Date ' 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 2 Date of Addendum: 7/3/2018 

This addendum lor the above referenced solicitation lor Painting Services is to make the following correction to the 
solicitation name in Addendum 1: 

I. Clarifications: 

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018 

This addendum for the above referenced solicitation for a Greijp PR!! Pais be!Jal Plan Painting Services Is to Incorporate 
the following changes and answer the following question: 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVEDBY: __ ~~~--~~~~~--~---
Kimb rley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

?/3/d-otr: 
Date 

Page 1 ol1 
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 3 Date of Addendum: 7/1212018 

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date. 

Due Date: 

August 2, 2018, 2:00 PM CST 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVED BY: ~.c- ~(L..--= 
Kimberley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

~NOWLEDGED BY: 

1.-?..HR"O ~rfj, 
Name 

1/rHJ-o/ '{ 
Date 

1/u f lD, lol r 
Dafe 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 4 Date of Addendum: 7/31/2018 

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date. 

Due Date: 

August 16,2018,2:00 PM CST 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

7/31/Mf: 
Date 

/k9 '2o, 21JtY 
r ; 

Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 5 Date of Addendum: 8/7/2018 

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes and 
answer the following questions for the solicitation: 

I. Solicitation Revisions: 

1. Section 0500, Scope of Work, has been revised in Revision 1.1 and the solicitation shall be reposted. Details on all 
cha1ges are attached to this Addendum. I 

2. Section 0600, Proposal Instructions and Evaluation Criteria has been revised in Revision i .1 and shall be reposted. 
Details on all changes are attached to this Addendum. 

3. Attachment 2 -Sample Project Worksheet has been revised to add two columns, Column J -Job Classification and 
Column K- Labor Rate. 

II. Questions: 

1. On Attachment i, Sample Project Sheet i of 9; item (i) bullet (b.) requires to power-wash both sides of louver 
panels. Are these the same panels described on item (4) Prime and paint louver panels? 

Answer: Yes. 

2. On Attachment i, Sample Project Sheet 6 and 7 of 9, the photographs are the same. Should the duplicate be 
disregarded? Is there a photograph that is missing? 

Answer: The second photo is a duplicate and should be disregarded. There is not a photo that is missing. 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

Name 

Kim erley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

a welt ~J, 
~Signature Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 6 Date of Addendum: 8/9/2018 

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes and 
answer the following questions for the solicitation: 

I. Clarification: 

1. Addendum 5 was not signed by the City. The signed Addendum 5 is attached to Addendum 6. 

II. Solicitation Revisions: 

1. Section 0500, Scope of Work, has been revised in Revision 1.2 and the solicitation shall be reposted. Details on all 
changes are attached to this Addendum. 

2. Section 0600, Proposal Instructions and Evaluation Criteria has been revised in Revision 1.2 and shall be reposted. 
Details on all changes are attached to this Addendum. 

Ill. Questions: 

1. When a project is quoted for fixed price, are estimated hours to be verified with time sheets or is it a fixed price 
quote whether or not the estimated hours are higher or lower? 

Answer: No, time sheets are not required to be submitted with invoices. The quoted fixed-price shall be the 
invoiced price, regardless if the actual hours needed to complete the job are more, or less, than what you 
originally quoted. The Contractor shall only invoice for the agreed upon, quoted fixed-price. 

2. Is the sample job being awarded now or is it only an example? 

Answer: The Sample Project is based upon work that has been done in the past and is anticipated again in 
the future. The Sample Project will not be awarded based upon Contractor's responses to the RFP solicitation. 
If services are requested for the Sample Project during the Contract term, the City will invite the Contractors 
to submit a fixed-price quote based upon a site-visit as outlined in the Scope of Work 4.3.1. The fixed-price 
quote shall not exceed that proposed for this Sample Project unless an error or omission in the Sample Project 
is discovered by the Contractors during the site visit and is verified and approved by the City in writing. 

3. How many Contractors is the City looking to qualify? 

The City does not have a pre-determined number of Contractors to award a Contract but does intend to make 
multiple awards. 

4. Do measurements need to be field-measured for the Sample Project or based on the information provided in the 
solicitation? The Sample Project Worksheet has a line for LF and SF. 

Contractors shall complete the Sample Project from the written instructions and images provided for the 
purposes of the solicitation. The Sample Project Worksheet allows for either LF or SF, depending upon the item 
to be painted since some items have provide both length/width and height measurements and some 
measurements are only in length/width. 

Page 1 of2 
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ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVED BY' ~~ ~ F 

Kim erley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

ACKNOWLEDGED BY: 

~Jl il hl-V /for/ Js 
N me 

2/ q(d--cJ!?) 
Date 

folrz ~ 2o1cf 
Date 

( ) 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION j 

Page 2 of2 
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ADDENDUM 
PURCHASING OFFICE 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP 7500 KDS3001 Addendum No: 7 Date of Addendum: 8/14/2018 

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes: 

I. Solicitation Revisions: 

, 1. Attachment 3, Price Sheet, has been revised in Revisiqn 1.1 to remove Category 2 and has been reposted to 
i Austin Finance Online: https://www.austintexas.gov/finahceonline/account services/solicitation/solicitations.cfm 

2. Section 0500, Scope of Work, items 4.3.1.3, 4.3.1.3.4 and 4.3.1.3.5 have been revised to remove the requirement 
to include the percent mark-up for materials and rental equipment in fixed-price quotes. Section 0500, Scope of 
Work Revision 1.3 is attached to this Addendum to reflect these changes. The entire solicitation package will be 
re-posted. 

II. Due Date Extension: 

The Due Date for the solicitation for Painting Services is hereby extended to Tuesday, August 21, 2:00 PM. 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVED BY: ~ ~ . 
Kiml:ierley Larsen, Procurement Specialist II 
Purchasing Office, 512-974-2261 

ACKNOWLEDGED BY: 

~8jr' ~Ill) {porJ.b 
arne 

~~clc_{ iAPJJ 
Aut onzed S1gnature 

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE 
GROUNDS FOR REJECTION 

Page 1 of 1 



GOAL DETERMINATION REQUEST FORM 

Previous solicitation IFB 7500 KDS0115 was cancelled; No Goals were assigned. 



GOAL DETERMINATION REQUEST FORM 
Snklll &. Mlll01'ity Business RI!IDllt~ 

'~"""""''"~· 

This d~termination is based upon the following~ 

0 Insufficient availability of M/WBEs 
0 Insufficient subcontracting opportunities 
0 Sufficient availability of M/WBEs 
D Sole Source 

If Other was selected, provide reasoning: 

MBEJWBEIDBE Availability 

None 

Subcontracting Opportunities Identified 

None 

John Wesley Smith 04.11.18 

SMBR Staff 

SMBR Director or Designee 

Returned to/ Date: 

Goal Determination Request 

0 No availability of M/WBEs 
C8J No subcontracting opportunities 
0 Sufficient subcontracting opportunities 
0 Other 

Rev 04.04.2016 



09.05.18

MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

Subcon 1rncring/Sub-Consultlng ("Subcootraccor'') U1lliza1jon Ponn 

SOLICITATION NL:.MBER: RFP 7500 KDS3001 

SOLICITATION TITLE: Painting Setviccs 

In accordance with the City of Austin's Minority and Womcn-Ownc<l Business Enrerprises (M/\'V'BE) Procurement Program (Program), 
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business 
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant ('Subcontrnctor'') Goals could be applied. Due to 
insufficient subcontracting/subconsultanL opportunities and/or insufficient availability of M/WBE certified firms, SMilR has assignc:<l no 
subconLtacting goals for this Solicitation. However, Offerocs who choose to use Subcontractors must comply with the City's M/WBE 
Procurement Program as described below. Additionally, if the ConLractor seeks to add Subcontractors after the Contract is awarded, the 
Program requirements shall ai:iply to any Contract(s) resulting from thls Solicitation. 

Instruction s: 
a.) Offcrors who do not intend to use Subcontractors shall check the "NO" box and follow the corresponding insttuctions. 
b.)Offerocs who intend to use Subconu:actors shall check the applicable "YES" box and follow the instructions. Offers that do n ot include 
the following requited documents shall be deemed non-compliant or nomespon sive as applicable, and the Offeror's submiss.ion 
may not b e considered for award . 

E NO, I D O NOT intend to use Subconuactors/Sub-consultante. 

Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below 
(Subcontracting/Sub-Consulting ("Subcontractor") Urili:.::ation Form) and inc.lude it with their sealed Offer. 

0 YES, I DO intend to use Sub contractors /Sub-consultants. 

Instructions: Offerors I.hat do intend to use Subcontractors shall complete and sign this form below (Sltbcontracting/Sub

Consulting ("Subcontractor") Utilization Fonn), and follow the additional Instructions in the (Subcontracting/Sub-Consulting 
(''Subcomrncmr') Utiliz:ition Plan). Contact SlvIBR if there are :tny questions about submitting these forms . 

Company Name 

City Vendor ID Code 

Ph)'Sical Address 

City, State Zip 

Phone Number 

ls the Offcrot 
City of Austin M/WBE 
certified? 

Offeror Information 

v 0 0 000 0\-:, ..>-'2>4 5 
\\ ).:1:>~ 

Email Address 

ONO 

igj YES Indicate one: ~ MBE 0 WBE 0 MBE/WBE Joinc Vcncure 

Offeror Certification: I understand that even though S.MlHl did not assign subconti:act goals tO this Solicitation, l will comply with t.he City's NJ./WBE. 

Procurement Program if I intend to include Subcommcrors in my Offer. I further agtec that this completed Subconuacting/Sub-Consul.ting 
Utilization Form, and if applicahle my completed Su bcon tracting/Sub-Consulting Utilization Plan, shall hecome a pare of any Contract I ma)' 

be awarded as the cesulr of chis Solicimtion. Further, if I am awarded a Contract and J am not using Subconccactor(s) but later intend to add 

Subcontractor(s). before the Subcontractoc(s) is hired or begins wmk, I will comply with the City's M/WBE l?rocurcment Program and submit the 

Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and 
perform Good Faith Efforts (GFE), if applicable. I understan<l that, if a Subcontractor is not listed .in my Subcontracting/Sub-Consulting 

Utilization Phm, it is a violation of the City's M/\'V13E Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin 

work, unless 1 first obtain City }\pproval of my Request for Change form. I understand that, if a Subcontractor is not listed in my 
Subcootracting/Sub-Coosulting Utilization Plan, it is a vio!Jltion of the City's M/WBE Procurement Program for me to hire the Subcoottactor 

or allow the Subcontractor to begin work, unless I first obtain City approval or Chan 

J\lao Carlo< t;~( u. 1 Ow~r /I ;>.JI '2· 

Name and Title of Auchori~.ed Repcesencative (Print or Type) Signature/Date 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting ("Subcontractor") Utilization Form 

SOUCITATION NUMBER; RFP 7500 KDS3001 

SOLICITATION TITLE; Painting Services 

In accordance with the City of Austin's Minority and Women-Owned Business Enterprises (M./WBE) Procurement Program (Program), 
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business 
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant ("Subcontractor") Goals could be applied. Due to 
insufficient sub~:ontracting/ subconsultant opporrunities and/ or insufficient availability of M/WBE certified firms, SMBR has assigned no 
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City's M/WBE 
Procurement Program as described below. Additionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the 
Program requirements shall apply to any Contract(s) resulting from this Solicitation. 

Instructions: 
a.) Offerots who do not intend to use Subcontractors shall check the "NO" box and follow the corresponding instructions. 
b.}Offerors who intend to use Subcontractors shall check the applicable "YES" box and follow the instructions. Offers that do not include 
the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror's submission 

~
n be considered for award. 

NO, I DO NOT intend to use Subcontractors/Sub-consultants. 
· Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below 

(Subcontracting/Sub-Consulting ("Subcontractor''} Utilization Form) and include it with their sealed Offer. 
D YES, I DO intend to use Subcontractors /Sub-consultants. 

Instructions: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub
Consulting ("Subcontractor'') Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting 
("Subcontractor'') Utilization Plan). Contact SMBR if there are any questions about submitting these forms. 

City Vendor ID Code 

Physical Address 

City, State Zip 

Phone Number 

Is the Offeror 
City of Austin M/\'(IBE 
certified? Indicate one; l:t. MBE D WBE D MBE/ WBE Joint Venture 

Offeror Certification: I understand that even though SMBR did not assign subcontract goals to this Solicitation, I will comply with the City's M/ WBE 
Procurement Program if I intend to include Subcontractors in my Offer. I further agree that this completed Subcontracting/Sub-Consulting 
Utilization Forrn, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract I may 
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and I am not using Subcontractor(s} but later intend to add 
Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City's M/WBE Procurement Program and submit the 
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and 
perform Good Faith Efforts (GFE), if applicable. I understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting 
Utilization Plan, it is a violation of the City's M/WBE Procurement Program for me to hire the SubcontractOr or allow the Subcontractor to begin 
work, unless I first obtain City apptoval of my Request for Change form. I understand that, if a Subcontractor is not listed in my 
Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City's M/WBE Procurement Program for me to hire the Subcontractor 

ow the Sub ontra1t?r begin work, unless I first obtain City aP. of my Req'!fst for Ch nge form. 

i;~«,.) orl~ fJWHtif (,JiliJj ~u IIJT )(J, 20/f 

Name and Tide of Authorized Representative (Print or Type) Signature/Date 
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MINORI1Y- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting ("Subcontractor'') Utilization Plan 

SOLICITATION NUMBER: RFP 7500 KDS3001 

SOLICITATION TI'ILE: Painting Setvices 

INSTRUCTIONS: Offerors who DO intend to use Subcontractors may utilize M/WBE Subcontractor(s) or perform Good Faith efforts when 
retaining Non-certified Subcontractor(s). Offerors must determine which type of Subcontractor(s) they are anticipating to use (CERTIFIED OR 
NON-CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular 
selection. 

J{ Hn,.nd «> u.• Ci<y of Au•dn CERTIFIED M/WBE Suboon<mc<o</Sub~o....W<on<(•). {rrt-<i (poj)lrvC(I,.:> &,; Jb-' ~~ 
Instructions: Offerors may use Subcontractor(s) that ARE City of Austin certified M/WBE firms. Offerors shall contact SMBR (512-
974-7600 or SMBRComplianceDocuments@austintexas.gov) to confirm if the Offeror's intended Subcontractor(s) are City of Austin 
certified M/ WBE and if these firm(s) are certified to provide the goods and services the Offeror intends to subcontract. If the Offeror's 
Subcontractor(s) are current valid certified City of Austin M/WBE f1rms, the Offeror shall insert the name(s) of their Subcontractor(s) 
into the table below and must include the following documents in their sealed Offer: 

• Subcontracting/Sub-Consulting Utilization Form (completed and signed) 
• Subcontracting/Sub-Consulting Utilization Plan (completed) 

0 I intend to use NON-CERTIFIED Subcontractor/Sub-Consultant(s) after performing Good Faith Efforts. 

Instructions: Offerors may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerors have first 
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE finns. 

STEP ONE: Contact SMBR for an availability list for the scope(s) of work you wish to subcontract; 
STEP 1WO: Perform Good Faith Efforts (Check List provided below); 
STEP THREE: Offerors shall insert the name(s) of their certified or non-certified Subcontractor(s) into the table below and must include 
the following documents in their sealed Offer: 

• Subcontracting/ Sub-Consulting Utilization Form (completed and signed) 
• Subcontracting/Sub-Consulting Utilization Plan (completed) 
• All required documentation demonstrating the Offeror's performance of Good Faith Efforts (see Check List below) 

GOOD FAITH EFFORTS CHECK LIST-

When using NON-CERTIFIED Subcontractor/Sub-consultants(s), A!.L of the following CHECK BOXES Ml.!s:t be completed 
in order to meet and comply with the Good Faith Effort requirements and all documentation must be included in your sealed 
Offer. Documentation CANNOT be added or changed after submission of the bid. 

0 Contact SMBR. Offerors shall contact SMBR (512-974-7600 or SMBRComplianceDocuments@austintcxas.gov) to obtain a list 
of City of Austin certified M/WBE firms that are certified to provide the goods and services the Offeror intends to subcontract 
out. (Availability List). Offerors shall document their contact(s) with SMBR in the "SMBR Contact Information" table on the 
following page. 

0 Contact M/WBE firms. Offerors shall contact all of the M/WBE firms on the Availability List with a Significant Local Business 

Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed 
to be subcontracted and give the Subcontractor the opportunity to respond on their interest to bid on the proposed scope of work. 
When making the contacts, Offerors shall use at least two (2) of the following communication methods: email. fax, US mail or 
phone. Offerors shall give the contacted M/WBE firms at least seven days to respond with their interest. Offerors shall document 
all evidence of their contact(s) including: emails, fax confirmations, proof of mail delivery, and/or phone logs. These documents 
shall show the date(s) of contact, company contacted, phone number, and contact person. 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting ("Subcontractor") Utilization Plan 

SOU CITATION NUMBER: RFP 7500 KDS3001 

SOLICITATION TITLE: Painting Services 

0 Follow up with responding M/WBE firms. Offeror shall follow up with aU M/WBE firms that respond to the Offeror's request. 
Offerors shall provide written evidence of their contact(s): emails, fax confirmations, proof of mail delivery, and/ or phone logs. 
These documentS shall show the date(s) of contact, company contacted, phone number, and contact person. 

0 Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (i.e. newspaper, minority 
or women organizations, or electronic/social media). Offerors shall include a copy of their advertisement, including the name of 
the local publication and the date the advertisement was published. 

0 Use a Community Organization. Offerors shall solicit the services of a community organization(s); minority persons/women 
contractors'/crade group(s); local, state, and federal minority persons/women business assistance office(s); and other organizations 
to help solicit M/WBE firms. Offerors shall provide written evidence of their Proof of contact(s) include: emails, fax confirmations, 
proof of mail delivery, and/or phone logs. These documentS shall show the date(s) of contact, organization contacted, phone 
number, email address and contact person. 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

Subconttacting/Sub-Consultine- ("Subcontractor") Utilization Plan 

SOLICITATION NUMBER: RFP 7500 KDS3001 

SOLICITATION TITLE: Painting Setvices 

(Offerors may duplicate this page to add additional Subcontractors as needed 

Vendor ID Code 

Contact Person 

Additional Contact Info 

Amount of Subcontract 

Llst commodity codes & 

description of setvices 

Justification for not utilizing a 
certified l'vIBE/WBE 

Ju fication for not utilizing a 
ertified MBE/WBE 

Section 0905 

Fax Number: 

Phone Number: 

Fax Number: E-mail: 

$ 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 

PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting ("Subcontractor") Utilization Form 

SOLICITATION NU11iffiER: RFP 7500 KDS3001 

SOLICITATION TITLE: Pain ring Se.mces 

lo accordance with the City of Austin's l\l!inority and Women-Owned Business Enterprises (M/WBE) Procurement Prog1:am (Program), 
ChapteTS 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business 
Resources Department (SMBR) ro deteonine if M/WBE Subcontractor/Sub-Consultant ("Subcontractor'~ Goals could be applied. Due to 
insufficient subcontracting/subconsultant opportunities and/or insufficient availability of M/WBE certified fums, SMBR bas assigned no 
subcont'!acting goals for this Solicitation. However, Offerors who choose to usc Subcontractors must comply with the City's M/WBE 
Procurement Progr·am as described below. Adclitionally, if dlc Contractor seeks to add SubcontractoTS after d1e Contract is awarded, the 
Program. requirements shall apply to any Contract(s) resulting from this Solicitation. 

Instructions: 
a.) Offerors who do not intend to use SubcontractoTS shall check the "NO" box and follow the corresponding instructions. 
b.)Offerors who intend to use SubcootractoTS shall check the applicable "YES" box and follow the instructions. Offers that do not include 
the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror's submission 
ma~no e considered for award. 

0, I DO NOT intend to use Subcontractors/Sub-consultants. 

Instructions: Offerors d1at do not intend to use Subcontractors shall complete and sign this fonn below 

(Subcontracting/Sub-Consulting ("Subcontractor'~ Utilization Form) and include it with their sealed O ffer. 

0 YES, I DO intend to use Subcontractors /Sub-consultants. 

Instructions: Offerors that do intend to use Subcontractors shall complete and sign this fonn below (Subcontracting/Sub

Consulting ("Subcontractor") Utilization Form), and follow d1e adclitional Instructions in d1e (Subcontracting/Sub-Consulting 

("Subcontractor'~ Utili7.ation Plan). Contact SMBR if there are any questions about submitting these fonns. 

Offeror Information 

Company Name 

City Vend or ID Code 

Physical Address 

City, State Zip 

Phone Number I Email Address I 
Is the Offeror 0 NO 
City of Austin M/WBE 

certified? D YES Indicate one: 0 MBE O WBE 0 MBE/WBEJoint Venrure 

Offeror Certification: I understand that even though SMBR did not assign subcontract goals to dus Solicitation, Twill comply wid1 the City's M/WBE 

Procurement Progran1 if I intend to include SubcontractoTS in my Offer. I further agree that this completed Subcontracting/Sub-Consulting 

Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract I may 

be awarded as the result of this Solicitation. Further, if l am awarded a Contract and I am not using Subcontractor(s) but later intend to add 

Subcontractor(s), before the Subcontractor(s) is hired or begins work, l will comply with d1e City's M/WBE Procurement Program and submit the 

Request For Change form to add any Subcontractor(s) to d1e Project Manager or d1e Contract Manager for prior aud1orizatioo by d1e City and 

perform Good Faith Efforts (GFE), if applicable. I understand d1at, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting 

Utilization Plan, it is a violation of the City's M/WBE Procu.rement Program for me to hire the Subcontractor or allow the Subcontractor to begin 
work, unless I first obtain City approval of my Request for Change form. I understand that, if a Subcontractor is not listed in my 

Subcontrac ting/Sub-Consulting U tilization Plan, it is a violation of me City's M/WBE Procurement Program for me to hire the Subcontractor 

or allow the Sub~tor to begin worp, unled, I fitst obtain City approval of my Request for Change form. 

-f\,hL~ <;1{\)t\ - '!H c-.4 ~-17--\ Y 
Name and Tide of Authorized Represen tative (Print or Type) Signature/Date 4~ 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting ("Subcontractor'') Utilization Plan 

SOLICITATION NUMBER: RFP 7500 KDS3001 

SOLICITATION TITLE: Painting Services 

INSTRUCTIONS: Offerors who DO intend to usc Subcontractors may utilize M/ WBE Subcontractor(s) or perform Good Faith efforts when 
retaining Non-certified Subcontractor(s). Offerors must determine wbicb type ofSubcontractor(s) they are anticipating to use (CERTIFIED OR 
NON-CERT!FrED), check the box of their applicable dedsioo, aod comply with the additional instructions associated with that particular 
selection. 

D I intend to use City of Austin CERTIPffiD M/WBE Subcontractor/Sub-consulta.nt(s). 

Instructions: Offcrors may usc Subcontractor(s) that 1\RE City of Austin certified M/WBE firms. Offerors shall contact S.MBR {512-
974-7600 or SMBRCompl.L'IllceDocumcnts@austintexas.gov) to coo6rm if d1c Offeror's intended Subcontractor(s) are City of Austin 
certified M/WBE and if these finn (s) arc certified to provide the goods and services the Offeror intends to subcontract. lf the Offeror's 
Subcontractor(s) are current valid certified City of Austin M/WBE firms, the Offeror shall insert the name(s) of their Subcoocractor(s) 
into d1e table below and must include the following documents in their sealed Offer: 

• Subcontracting/Sub-Consulting Utilization Form (completed and signed) 
• Subcontracting/Sub-Consulting Utilization Plan (completed) 

D I intend to usc N ON-CE RT IFIED Subcontractot"/ Sub-Consultant(s) after performing Good F aith E fforts. 

Instructions: Offerors may use Subconcractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerors have first 
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/\WE firms. 

STEP ONE: Contact SMBR for an availability list for the scope(s) of worl< you wish to subcontract; 
STEP TWO: Perform Good Faith Efforts (Check List provided below); 
STEP THREE: Offerors shall insert the name(s) of their certified or non-certified Subcontractor(s) .imo the table below and must include 
the following documents in their sealed Offer: 

• Subcontracting/ Sub-Consulting Utilization Fonn (completed and signed) 
• Subcontracting/ Sub-Consulting Utilization Plan (completed) 
• All required documentation demonstrating the Offeror's performance of Good Faith Efforts (see Check List below) 

GOOD FAITH EFFORTS CHECK LIST-

When using NON-CERTII•IED Subcontractor/Sub-consultants(s), ALL of the following CHE CK BOXES MJlSI be completed 
in order to meet and comply with the Good Faith Effort requirements and all documentation must be included in yo= sealed 
Offer. Documentation CANNOT be added or changed after submission of the bid. 

D Contact SMBR. Offerors shall contact SMBR (512-974-7600 or SMBRComplianccDocumcnrs@austinrcxas.~ov) to obtain a list 
of City of Austin certified M/WBE lians that are certified to provide the goods and services the Offeror intends to subcontract 
out. (Availability List). Offcrors shall document their contact(s) with SMBR in the "SMBR Contact Information" table on the 
following page. 

D Contact M/ WBE firms. Offerors shall contact all of the M/\VBE firms on the Availability List with a Significant Local Business 

Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed 
to be subcontracted and give the Subcoocractor the opportunity to respond on their interest to bid on the proposed scope of worl<. 
When making the contacts, Offerors shall use at least two (2) of the following commUllication methods: emai~ fax, US mail or 
phone. Offerors shall give the contacted M/ WBE firms at least seven days to respond with their interest. Offerors shall document 
all evidence of their cootact(s) including: emails, fax confirmations, proof of mail delivery, and/or phone logs. These documents 
shall show the date(s) of contact. company contacted, phone number, and contact person. 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 

PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting ("Subcontractor'') Utilization Plan 

SOLlCITJ\TION NUMBER: RFP 7500 KDS3001 

SOLICITATION TITLE: Painting Services 

0 Follow up with responding M/WBE firms. Offeror shall follow up with all M/WBE firms that respond to the Offeror's request. 
Offerors shall provide written evidence of their contact(s): emails, fax confirmations, proof of mail delivery, and/or phone logs. 
These documents shall show the date(s) of contact, company contacted, phone number, and contact person. 

0 Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (i.e. newspaper, minority 
or women organizations, or electronic/social media). Offerors shall include a copy of thd.r advertisement, including the name of 
the local publication and the date the advertisement was published. 

0 Use a Community Organization. Offerors shall solicit the services of a community organizat:ion(s); minority persons/women 

contractors'/tradc group(s); local, state, and federal minority persons/women business assistance office(s); and other organizations 
to help solicit M/WBE firms. Offerors shall provide written evidence of their Proof of contact(s) include: emails, fax coo fi.rmations, 
proof of mail delivery, and/or phone logs. These documents shall show the date(s) of contact, organization contacted, phone 
number, email address and contact person. 
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MINORITY-AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

Subcontracting/Sub-Consulting ("Suhconw1ctor'') Utilization Plan 

SOLICITATlON NUMBER: RFP 7500 KDS3001 

SOLICITATION TITLE: Painting Services 

(Offerors may duplicate chis page to add additional Subcontractors as n eeded) 

Subcontractor/Sub-consultant 

City of Austin Certified D MBE D WBE Ethnic/Gender Code: D NON-CERTIFIED 
Company Name 

Vendor ID Code 
Contact Person Phone Number: 
Additional Contact Info Fax Number: E-mail: 

Amount of Subcontract s 
List commodity codes & 

description of services 

Justification for not utilizing a 
certified MBE/WBE 

Subcontractor /Sub-consult  

City of Austin Certified D MBE 0 WBE Ethnic/Gender Code: 0 NON-CERTIFIED 
Company Name 
Vendor ID Code 
Comact Person Phone Number. 
Additional Contact lo fo Fax Number: E-mail: 

Amount of Subcontract s 
List co=odity codes & 

description of services 

Justification for not utilizing a 
certified MBE/WBE 

SMBR Contact Information 
SMBR Contact Name Contact Date Means of Contact Reason for Contact 

0 Phone 
OR 
0 Email 

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY: 

Having reviewed this plan, I acknowledge that the Offeror ~ HAS or D HAS NOT complied with these 
instructions and City Code Chapters 2-9A/B/C/D, as amended. 

<;)44 {!)o&J" Smdi. 
Reviewing Counselor Date 

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and D Concur D Do Not 
Concur with the Reviewing Counselor's recommendation. 

Director/ Assistant Director or Designee Date 
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